
JUN 05, 2008 03:17 PM

TIP NO B-3625 2:00 PM 1 /  6 001

CARTERET

33173.3.2

FED AID NO BRSTP-1124(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #20 OVER A BRANCH OF BAND CREEK AND APPROACHES ON SR-1124.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

T. A. LOVING COMPANY TRADER CONSTRUCTION CO.

GOLDSBORO,  NC NEW BERN,  NC

C202081MAY 20 2008
0.184 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42000.00 57000.00 60000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14255.53 12000.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 32584.38 14000.00 32000.00REINF BRG APPR **********

(17+44.00)
0004 0043000000-N 226 Lump Sum 104000.00 79750.00 80000.00GRADING
0005 0050000000-E 226  1 ACR 429.38 429.38 1000.00 1000.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  10.91 2182.00 15.00 3000.00 30.00 6000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  36.83 736.60 11.75 235.00 20.00 400.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  200 CY  25.68 5136.00 20.00 4000.00 50.00 10000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  3.76 376.00 3.00 300.00 3.00 300.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  33 TON 63.93 2109.69 40.00 1320.00 55.00 1815.00FND CONDIT MATL MINOR STRS
0011 0344000000-E 310  100 LF  29.41 2941.00 41.00 4100.00 35.00 3500.0018" SIDE DRAIN PIPE
0012 0366000000-E 310  204 LF  40.80 8323.20 58.00 11832.00 40.00 8160.0015" RC PIPE CULV III
0013 0995000000-E 340 59.1 LF  33.51 1980.44 15.25 901.28 15.00 886.50PIPE REMOVAL
0014 1220000000-E 545  100 TON 54.46 5446.00 54.30 5430.00 45.00 4500.00INCIDENTAL STONE BASE
0015 1330000000-E 607  255 SY  12.95 3302.25 16.60 4233.00 20.00 5100.00INCIDENTAL MILLING
0016 1489000000-E 610  675 TON 64.50 43537.50 65.00 43875.00 64.50 43537.50ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  492 TON 54.25 26691.00 65.00 31980.00 54.25 26691.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  59 TON 390.00 23010.00 438.00 25842.00 445.00 26255.00ASP FOR PLANT MIX  PG64-22
0019 2286000000-N 840  3 EA  1291.80 3875.40 1400.00 4200.00 3000.00 9000.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  2 EA  695.94 1391.88 340.00 680.00 520.00 1040.00FRAME W/2GRTS 840.29 STD
0021 2396000000-N 840  1 EA  695.94 695.94 340.00 340.00 400.00 400.00FRAME W/COVER STD 840.54
0022 2556000000-E 846  190 LF  31.25 5937.50 25.00 4750.00 25.00 4750.00SHOULDER BERM GUTTER
0023 3030000000-E 862  600 LF  14.60 8760.00 15.50 9300.00 15.50 9300.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  30.00 150.00 45.00 225.00 45.00 225.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1640.00 6560.00 1750.00 7000.00 1750.00 7000.00GR ANCHOR TYPE 350
0026 3317000000-N 862  4 EA  1125.00 4500.00 1150.00 4600.00 1150.00 4600.00GR ANCHOR TYPE B-77
0027 3649000000-E 876  10 TON 154.56 1545.60 100.00 1000.00 75.00 750.00RIP RAP, CLASS B
0028 3656000000-E 876  213 SY  3.76 800.88 3.00 639.00 2.00 426.00FILTER FABRIC FOR DRAINGE
0029 4025000000-E 901 16.25 SF  13.32 216.45 13.50 219.38 13.50 219.38CONTR FURN, TYPE ***SIGN

(E)
0030 4082000000-E 903  40 LF  16.28 651.20 5.65 226.00 5.65 226.00SUPPORT, WOOD
0031 4102000000-N 904  3 EA  115.00 345.00 88.00 264.00 88.00 264.00SIGN ERECTION, TYPE E
0032 4158000000-N 907  9 EA  5.00 45.00 5.00 45.00 5.00 45.00DISPOSE SIGN SYST WOOD
0033 4400000000-E 1110  316 SF  5.35 1690.60 5.15 1627.40 5.15 1627.40WORK ZONE SIGNS (STAT)
0034 4410000000-E 1110  210 SF  6.25 1312.50 6.25 1312.50 6.25 1312.50WORK ZONE SIGNS (BARR)
0035 4430000000-N 1130  16 EA  34.00 544.00 45.00 720.00 75.00 1200.00DRUMS
0036 4445000000-E 1145  168 LF  23.50 3948.00 24.50 4116.00 24.50 4116.00BARRICADES (TYPE III)
0037 4685000000-E 1205  1,940 LF  0.90 1746.00 0.85 1649.00 0.85 1649.00THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  1,940 LF  0.90 1746.00 0.95 1843.00 0.95 1843.00THERMO PVT MKG LINES 4"120
0039 4900000000-N 1251  13 EA  10.00 130.00 15.00 195.00 15.00 195.00PERM RAISED PVMT MARKERS



JUN 05, 2008 03:17 PM

TIP NO B-3625 2:00 PM 2 /  6 001

CARTERET

33173.3.2

FED AID NO BRSTP-1124(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #20 OVER A BRANCH OF BAND CREEK AND APPROACHES ON SR-1124.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

T. A. LOVING COMPANY TRADER CONSTRUCTION CO.

GOLDSBORO,  NC NEW BERN,  NC

C202081MAY 20 2008
0.184 MI

0040 6000000000-E 1605  625 LF  2.30 1437.50 2.25 1406.25 2.21 1381.25TEMPORARY SILT FENCE
0041 6006000000-E 1610  50 TON 76.43 3821.50 70.70 3535.00 65.00 3250.00EROS CONTRL STONE CL A
0042 6009000000-E 1610  85 TON 94.17 8004.45 70.00 5950.00 65.00 5525.00EROS CONTRL STONE CL B
0043 6012000000-E 1610  45 TON 76.43 3439.35 80.00 3600.00 55.00 2475.00SEDIMENT CONTROL STONE
0044 6015000000-E 1615  1 ACR 1621.00 1621.00 1300.00 1300.00 1621.00 1621.00TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  9.85 492.50 7.00 350.00 9.85 492.50SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 1711.14 427.79 1250.00 312.50 1711.16 427.79FERT FOR TEMP SEEDING
0047 6024000000-E 1622  190 LF  26.82 5095.80 25.00 4750.00 30.00 5700.00TEMPORARY SLOPE DRAINS
0048 6027000000-N 1622  6 EA  295.63 1773.78 265.00 1590.00 800.00 4800.00INLET PROTCN @ SLOPE DRNS
0049 6029000000-E SP   250 LF  2.20 550.00 1.60 400.00 2.17 542.50SAFETY FENCE
0050 6030000000-E 1630  225 CY  11.83 2661.75 14.90 3352.50 10.00 2250.00SILT EXCAVATION
0051 6036000000-E 1631  1,300 SY  3.47 4511.00 1.85 2405.00 3.47 4511.00MATTING FOR EROS CONTROL
0052 6037000000-E SP   20 SY  8.39 167.80 8.85 177.00 8.00 160.00COIR FIBER MAT
0053 6042000000-E 1632  100 LF  8.00 800.00 16.00 1600.00 4.50 450.001/4" HARDWARE CLOTH
0054 6048000000-E SP   150 SY  23.00 3450.00 36.15 5422.50 26.00 3900.00FLOAT TURBIDITY CURTAIN
0055 6071030000-E SP   100 LF  7.00 700.00 6.00 600.00 6.50 650.00COIR FIBER BAFFLES
0056 6071050000-E SP   3 EA  1000.00 3000.00 1200.00 3600.00 900.00 2700.00**" SKIMMER

(1-1/2")
0057 6084000000-E 1660 1.5 ACR 2585.00 3877.50 3200.00 4800.00 2585.00 3877.50SEEDING AND MULCHING
0058 6087000000-E 1660  1 ACR 211.50 211.50 93.00 93.00 211.50 211.50MOWING
0059 6090000000-E 1661  50 LB  10.31 515.50 10.45 522.50 10.31 515.50SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1711.14 427.79 1800.00 450.00 1711.16 427.79FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  50 LB  10.31 515.50 12.00 600.00 10.31 515.50SEED FOR SUPP SEEDING
0062 6108000000-E 1665  1 TON 2011.40 2011.40 685.00 685.00 2011.40 2011.40FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  67.50 135.00 87.60 175.20 67.50 135.00SPECIALIZED HAND MOWING
0064 6117000000-N SP   12 EA  487.50 5850.00 320.00 3840.00 487.50 5850.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8021000000-N SP  Lump Sum 61000.00 40000.00 40000.00REMV EXIST STR **********
(17+44.00-L-)

0066 8112730000-N SP   1 EA  2439.02 2439.02 3000.00 3000.00 3500.00 3500.00PDA TESTING
0067 8112740000-N SP   1 EA  548.22 548.22 964.00 964.00 1000.00 1000.00PDA ASSISTANCE
0068 8121000000-N 412 Lump Sum 2107.04 7448.00 2800.00UNCL STR EXCAV STA *****

(17+44.00-L-)
0069 8175000000-E 420 59.1 CY  1066.41 63024.83 824.00 48698.40 1100.00 65010.00CLASS AA CONC (BRIDGE)
0070 8224000000-E 425  9,672 LB  1.33 12863.76 1.55 14991.60 2.50 24180.00EPOXY COAT REINF STL BRDG
0071 8336000000-E 450  360 LF  114.06 41061.60 105.00 37800.00 135.00 48600.0020" PRESTR CONC PILES
0072 8365000000-E 450  1,440 LF  81.32 117100.80 64.00 92160.00 90.00 129600.00HP12X53 GALV PILES
0073 8393000000-N 450  15 EA  274.11 4111.65 50.00 750.00 500.00 7500.00PILE REDRIVES
0074 8608000000-E 876  230 TON 67.97 15633.10 69.00 15870.00 75.00 17250.00RIP RAP II (2'-0")
0075 8622000000-E 876  250 SY  4.04 1010.00 2.00 500.00 3.00 750.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 4441.45 4000.00 7500.00ELASTOMERIC BEARINGS



JUN 05, 2008 03:17 PM

TIP NO B-3625 2:00 PM 3 /  6 001

CARTERET

33173.3.2

FED AID NO BRSTP-1124(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #20 OVER A BRANCH OF BAND CREEK AND APPROACHES ON SR-1124.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

T. A. LOVING COMPANY TRADER CONSTRUCTION CO.

GOLDSBORO,  NC NEW BERN,  NC

C202081MAY 20 2008
0.184 MI

0077 8860000000-N SP  Lump Sum 22892.13 51000.00 210000.00GENERIC STRUCTURE ITEM (LS)
POST-TENSIONING AND GROUTING

0078 8860000000-N SP  Lump Sum 57567.85 33000.00 175000.00GENERIC STRUCTURE ITEM (LS)
PRECAST CONCRETE APPROACH SLAB

0079 8867000000-E SP  1,404.38 LF  154.72 217285.67 281.00 394630.78 140.00 196613.20GENERIC STRUCTURE ITEM (LF)
(3'-0'' X 1'-10'') PRESTRESSED CONCRETE CORED SLAB

0080 8867000000-E SP  186.75 LF  154.35 28824.86 374.00 69844.50 130.00 24277.50GENERIC STRUCTURE ITEM (LF)
PRECAST CONCRETE BARRIER RAIL

0081 8892000000-E SP   5,906 SF  0.60 3543.60 3.20 18899.20 3.00 17718.00GENERIC STRUCTURE ITEM (SF)
BRIDGE DECK GRINDING

 

    TOTAL 1076586.91 TOTAL 1230822.49 TOTAL 1407512.21CONTRACT TOTAL

 

    SUB-TOTAL 421131.33 SUB-TOTAL 397266.01 SUB-TOTAL 436213.51ROADWAY ITEMS
    SUB-TOTAL 655455.58 SUB-TOTAL 833556.48 SUB-TOTAL 971298.70STRUCTURE ITEMS



JUN 05, 2008 03:17 PM

TIP NO B-3625 2:00 PM 4 /  6 001

CARTERET

33173.3.2

FED AID NO BRSTP-1124(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #20 OVER A BRANCH OF BAND CREEK AND APPROACHES ON SR-1124.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202081MAY 20 2008
0.184 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 71500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7350.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 26500.00REINF BRG APPR **********

(17+44.00)
0004 0043000000-N 226 Lump Sum 57500.00GRADING
0005 0050000000-E 226  1 ACR 3500.00 3500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  19.00 3800.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  60.00 1200.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  200 CY  25.00 5000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  1.25 125.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  33 TON 38.50 1270.50FND CONDIT MATL MINOR STRS
0011 0344000000-E 310  100 LF  28.50 2850.0018" SIDE DRAIN PIPE
0012 0366000000-E 310  204 LF  28.50 5814.0015" RC PIPE CULV III
0013 0995000000-E 340 59.1 LF  6.75 398.93PIPE REMOVAL
0014 1220000000-E 545  100 TON 38.00 3800.00INCIDENTAL STONE BASE
0015 1330000000-E 607  255 SY  26.00 6630.00INCIDENTAL MILLING
0016 1489000000-E 610  675 TON 64.50 43537.50ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  492 TON 54.25 26691.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  59 TON 445.00 26255.00ASP FOR PLANT MIX  PG64-22
0019 2286000000-N 840  3 EA  1400.00 4200.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.29 STD
0021 2396000000-N 840  1 EA  250.00 250.00FRAME W/COVER STD 840.54
0022 2556000000-E 846  190 LF  35.00 6650.00SHOULDER BERM GUTTER
0023 3030000000-E 862  600 LF  15.50 9300.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  45.00 225.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1750.00 7000.00GR ANCHOR TYPE 350
0026 3317000000-N 862  4 EA  1150.00 4600.00GR ANCHOR TYPE B-77
0027 3649000000-E 876  10 TON 61.00 610.00RIP RAP, CLASS B
0028 3656000000-E 876  213 SY  1.75 372.75FILTER FABRIC FOR DRAINGE
0029 4025000000-E 901 16.25 SF  13.50 219.38CONTR FURN, TYPE ***SIGN

(E)
0030 4082000000-E 903  40 LF  5.65 226.00SUPPORT, WOOD
0031 4102000000-N 904  3 EA  88.00 264.00SIGN ERECTION, TYPE E
0032 4158000000-N 907  9 EA  5.00 45.00DISPOSE SIGN SYST WOOD
0033 4400000000-E 1110  316 SF  5.15 1627.40WORK ZONE SIGNS (STAT)
0034 4410000000-E 1110  210 SF  6.25 1312.50WORK ZONE SIGNS (BARR)
0035 4430000000-N 1130  16 EA  82.00 1312.00DRUMS
0036 4445000000-E 1145  168 LF  24.50 4116.00BARRICADES (TYPE III)
0037 4685000000-E 1205  1,940 LF  0.85 1649.00THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  1,940 LF  0.95 1843.00THERMO PVT MKG LINES 4"120
0039 4900000000-N 1251  13 EA  15.00 195.00PERM RAISED PVMT MARKERS



JUN 05, 2008 03:17 PM

TIP NO B-3625 2:00 PM 5 /  6 001

CARTERET

33173.3.2

FED AID NO BRSTP-1124(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #20 OVER A BRANCH OF BAND CREEK AND APPROACHES ON SR-1124.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202081MAY 20 2008
0.184 MI

0040 6000000000-E 1605  625 LF  2.21 1381.25TEMPORARY SILT FENCE
0041 6006000000-E 1610  50 TON 47.50 2375.00EROS CONTRL STONE CL A
0042 6009000000-E 1610  85 TON 55.00 4675.00EROS CONTRL STONE CL B
0043 6012000000-E 1610  45 TON 50.00 2250.00SEDIMENT CONTROL STONE
0044 6015000000-E 1615  1 ACR 1621.00 1621.00TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  9.85 492.50SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 1711.16 427.79FERT FOR TEMP SEEDING
0047 6024000000-E 1622  190 LF  13.50 2565.00TEMPORARY SLOPE DRAINS
0048 6027000000-N 1622  6 EA  500.00 3000.00INLET PROTCN @ SLOPE DRNS
0049 6029000000-E SP   250 LF  2.17 542.50SAFETY FENCE
0050 6030000000-E 1630  225 CY  11.00 2475.00SILT EXCAVATION
0051 6036000000-E 1631  1,300 SY  9.00 11700.00MATTING FOR EROS CONTROL
0052 6037000000-E SP   20 SY  8.39 167.80COIR FIBER MAT
0053 6042000000-E 1632  100 LF  4.50 450.001/4" HARDWARE CLOTH
0054 6048000000-E SP   150 SY  26.00 3900.00FLOAT TURBIDITY CURTAIN
0055 6071030000-E SP   100 LF  6.50 650.00COIR FIBER BAFFLES
0056 6071050000-E SP   3 EA  900.00 2700.00**" SKIMMER

(1-1/2")
0057 6084000000-E 1660 1.5 ACR 2585.00 3877.50SEEDING AND MULCHING
0058 6087000000-E 1660  1 ACR 211.50 211.50MOWING
0059 6090000000-E 1661  50 LB  10.31 515.50SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1711.16 427.79FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  50 LB  10.31 515.50SEED FOR SUPP SEEDING
0062 6108000000-E 1665  1 TON 2011.40 2011.40FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  67.50 135.00SPECIALIZED HAND MOWING
0064 6117000000-N SP   12 EA  487.50 5850.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8021000000-N SP  Lump Sum 25000.00REMV EXIST STR **********
(17+44.00-L-)

0066 8112730000-N SP   1 EA  6000.00 6000.00PDA TESTING
0067 8112740000-N SP   1 EA  3600.00 3600.00PDA ASSISTANCE
0068 8121000000-N 412 Lump Sum 5000.00UNCL STR EXCAV STA *****

(17+44.00-L-)
0069 8175000000-E 420 59.1 CY  995.00 58804.50CLASS AA CONC (BRIDGE)
0070 8224000000-E 425  9,672 LB  2.00 19344.00EPOXY COAT REINF STL BRDG
0071 8336000000-E 450  360 LF  111.50 40140.0020" PRESTR CONC PILES
0072 8365000000-E 450  1,440 LF  81.00 116640.00HP12X53 GALV PILES
0073 8393000000-N 450  15 EA  840.00 12600.00PILE REDRIVES
0074 8608000000-E 876  230 TON 68.00 15640.00RIP RAP II (2'-0")
0075 8622000000-E 876  250 SY  3.75 937.50FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 4500.00ELASTOMERIC BEARINGS



JUN 05, 2008 03:17 PM

TIP NO B-3625 2:00 PM 6 /  6 001

CARTERET

33173.3.2

FED AID NO BRSTP-1124(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #20 OVER A BRANCH OF BAND CREEK AND APPROACHES ON SR-1124.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202081MAY 20 2008
0.184 MI

0077 8860000000-N SP  Lump Sum 32500.00GENERIC STRUCTURE ITEM (LS)
POST-TENSIONING AND GROUTING

0078 8860000000-N SP  Lump Sum 165000.00GENERIC STRUCTURE ITEM (LS)
PRECAST CONCRETE APPROACH SLAB

0079 8867000000-E SP  1,404.38 LF  295.00 414292.10GENERIC STRUCTURE ITEM (LF)
(3'-0'' X 1'-10'') PRESTRESSED CONCRETE CORED SLAB

0080 8867000000-E SP  186.75 LF  600.00 112050.00GENERIC STRUCTURE ITEM (LF)
PRECAST CONCRETE BARRIER RAIL

0081 8892000000-E SP   5,906 SF  0.80 4724.80GENERIC STRUCTURE ITEM (SF)
BRIDGE DECK GRINDING

 

    TOTAL 1432128.89CONTRACT TOTAL

 

    SUB-TOTAL 395355.99ROADWAY ITEMS
    SUB-TOTAL 1036772.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1076586.91CAROLINA BRIDGE CO., INC.
     2  1230822.49T. A. LOVING COMPANY
     3  1407512.21TRADER CONSTRUCTION CO.
     4  1432128.89S. T. WOOTEN CORPORATION



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 1 /  2 002

CRAVEN

2CR.10251.6

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-101 FROM HENDERSON DR TO COUNTY LINE AND NC-306 FROM NC-101 TO FERRY FACILITIES.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202055MAY 20 2008
14.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 150000.00 184000.00MOBILIZATION
0002 1245000000-E SP  21.2 SMI 2100.00 44520.00 2105.60 44638.72 3800.00 80560.00SHOULDER RECONSTRUCTION
0003 1489000000-E 610  15,401 TON 48.00 739248.00 46.00 708446.00 47.00 723847.00ASP CONC BASE CRS B25.0B
0004 1498000000-E 610  8,194 TON 43.00 352342.00 47.00 385118.00 47.00 385118.00ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  22,221 TON 42.00 933282.00 45.00 999945.00 46.00 1022166.00ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  2,381 TON 425.00 1011925.00 440.00 1047640.00 470.00 1119070.00ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  1 EA  500.00 500.00 300.00 300.00 800.00 800.00ADJ MANHOLES
0008 2845000000-N 858  1 EA  500.00 500.00 300.00 300.00 600.00 600.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  145,760 LF  0.36 52473.60 0.36 52473.60 0.40 58304.00THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  90,100 LF  0.44 39644.00 0.44 39644.00 0.50 45050.00THERMO PVT MKG LINES 4"120
0011 4697000000-E 1205  300 LF  2.50 750.00 2.50 750.00 4.00 1200.00THERMO PVT MKG LINE 8"120 MILS
0012 4710000000-E 1205  750 LF  5.00 3750.00 7.50 5625.00 20.00 15000.0024"WIDE THERMO 120 MILS
0013 4721000000-E 1205  6 EA  100.00 600.00 100.00 600.00 150.00 900.00THERMO PVT MKG CHARACTER 120
0014 4725000000-E 1205  26 EA  100.00 2600.00 100.00 2600.00 150.00 3900.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  27,776 LF  0.18 4999.68 0.18 4999.68 0.25 6944.00PAINT PVMT MARKINGS 4"
0016 6084000000-E 1660  26 ACR 1640.00 42640.00 2050.00 53300.00 1640.00 42640.00SEEDING AND MULCHING

 

    TOTAL 3304774.28 TOTAL 3496380.00 TOTAL 3690099.00CONTRACT TOTAL

 

    SUB-TOTAL 3304774.28 SUB-TOTAL 3496380.00 SUB-TOTAL 3690099.00ROADWAY ITEMS



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 2 /  2 002

CRAVEN

2CR.10251.6

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-101 FROM HENDERSON DR TO COUNTY LINE AND NC-306 FROM NC-101 TO FERRY FACILITIES.

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC   

C202055MAY 20 2008
14.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 196000.00MOBILIZATION
0002 1245000000-E SP  21.2 SMI 2900.00 61480.00SHOULDER RECONSTRUCTION
0003 1489000000-E 610  15,401 TON 56.25 866306.25ASP CONC BASE CRS B25.0B
0004 1498000000-E 610  8,194 TON 56.50 462961.00ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  22,221 TON 54.35 1207711.35ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  2,381 TON 435.00 1035735.00ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  1 EA  700.00 700.00ADJ MANHOLES
0008 2845000000-N 858  1 EA  700.00 700.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  145,760 LF  0.36 52473.60THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  90,100 LF  0.44 39644.00THERMO PVT MKG LINES 4"120
0011 4697000000-E 1205  300 LF  2.50 750.00THERMO PVT MKG LINE 8"120 MILS
0012 4710000000-E 1205  750 LF  5.00 3750.0024"WIDE THERMO 120 MILS
0013 4721000000-E 1205  6 EA  100.00 600.00THERMO PVT MKG CHARACTER 120
0014 4725000000-E 1205  26 EA  100.00 2600.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  27,776 LF  0.18 4999.68PAINT PVMT MARKINGS 4"
0016 6084000000-E 1660  26 ACR 1640.00 42640.00SEEDING AND MULCHING

 

    TOTAL 3979050.88CONTRACT TOTAL

 

    SUB-TOTAL 3979050.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3304774.28S. T. WOOTEN CORPORATION
     2  3496380.00BARNHILL CONTRACTING COMPANY
     3  3690099.00ROSE BROTHERS PAVING CO., INC.
     4  3979050.88ONSLOW GRADING & PAVING INC.



JUN 05, 2008 03:17 PM

TIP NO B-4172 2:00 PM 1 /  6 003

LENOIR

33519.3.1

FED AID NO BRSTP-55(21)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

C201762MAY 20 2008
0.156 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51053.84 69100.00 58800.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 23163.46 21800.00 17500.00REINF BRG APPR **********

(16+29.50)
0003 0043000000-N 226 Lump Sum 25255.82 49000.00 70000.00GRADING
0004 0050000000-E 226  1 ACR 421.18 421.18 1.00 1.00 6330.00 6330.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  10.81 2162.00 24.00 4800.00 23.40 4680.00UNDERCUT EXCAVATION
0006 0134000000-E 240  78 CY  10.81 843.18 12.00 936.00 26.40 2059.20DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  100 CY  21.76 2176.00 33.00 3300.00 33.00 3300.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  4.55 455.00 3.69 369.00 8.60 860.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  194 TON 28.80 5587.20 36.50 7081.00 33.20 6440.80FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  37.67 904.08 36.00 864.00 65.55 1573.2015" SIDE DRAIN PIPE
0011 0366000000-E 310  56 LF  46.02 2577.12 42.50 2380.00 67.70 3791.2015" RC PIPE CULV III
0012 0995000000-E 340  52 LF  29.60 1539.20 21.00 1092.00 21.25 1105.00PIPE REMOVAL
0013 1220000000-E 545  150 TON 28.80 4320.00 30.00 4500.00 43.00 6450.00INCIDENTAL STONE BASE
0014 1245000000-E SP  6.6 SMI 4250.00 28050.00 4600.00 30360.00 5365.00 35409.00SHOULDER RECONSTRUCTION
0015 1489000000-E 610  1,161 TON 51.00 59211.00 61.00 70821.00 54.00 62694.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  250 TON 65.00 16250.00 56.00 14000.00 54.75 13687.50ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  2,755 TON 44.50 122597.50 52.00 143260.00 48.25 132928.75ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  227 TON 480.00 108960.00 450.00 102150.00 447.00 101469.00ASP FOR PLANT MIX  PG64-22
0019 2022000000-E 815  23 CY  19.34 444.82 25.00 575.00 24.00 552.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  17 CY  74.65 1269.05 65.00 1105.00 63.30 1076.10SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  100 LF  19.69 1969.00 25.00 2500.00 10.55 1055.006" PERF SUBDRN PIPE
0022 2055000000-E 815  3 EA  125.29 375.87 0.50 1.50 35.60 106.806" SUBDRN Y,T,OR L
0023 2077000000-E 815  6 LF  125.29 751.74 25.00 150.00 15.85 95.106" OUTLET PIPE (SUBDRNS)
0024 2132000000-N 816  1 EA  415.88 415.88 250.00 250.00 443.15 443.15CONC PAD SHLDR DRN OUTLET
0025 2286000000-N 840  2 EA  1389.79 2779.58 1700.00 3400.00 2479.60 4959.20MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  552.74 1105.48 520.00 1040.00 350.00 700.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  34 LF  32.05 1089.70 26.00 884.00 54.30 1846.20SHOULDER BERM GUTTER
0028 3030000000-E 862 412.5 LF  15.00 6187.50 15.00 6187.50 15.00 6187.50STL BM GUARDRAIL
0029 3045000000-E 862  125 LF  19.00 2375.00 19.00 2375.00 19.00 2375.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  39.00 195.00 39.00 195.00 39.00 195.00ADDIT GUARDRAIL POSTS
0031 3195000000-N 862  3 EA  450.00 1350.00 450.00 1350.00 450.00 1350.00GR ANCHOR TYPE AT-1
0032 3270000000-N SP   1 EA  1695.00 1695.00 1695.00 1695.00 1695.00 1695.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1125.00 4500.00 1125.00 4500.00 1125.00 4500.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  14 TON 85.48 1196.72 62.00 868.00 98.95 1385.30RIP RAP, CLASS B
0035 3656000000-E 876  190 SY  4.55 864.50 3.69 701.10 2.30 437.00FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   1 EA  1137.28 1137.28 1600.00 1600.00 1819.45 1819.45PREFORMED SCOUR HOLES
0037 4400000000-E 1110  339 SF  5.15 1745.85 5.15 1745.85 5.15 1745.85WORK ZONE SIGNS (STAT)
0038 4410000000-E 1110  57 SF  6.15 350.55 6.15 350.55 6.15 350.55WORK ZONE SIGNS (BARR)
0039 4422000000-N 1120  30 DAY 40.00 1200.00 145.00 4350.00 40.00 1200.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0040 4445000000-E 1145  64 LF  24.50 1568.00 24.50 1568.00 24.50 1568.00BARRICADES (TYPE III)



JUN 05, 2008 03:17 PM

TIP NO B-4172 2:00 PM 2 /  6 003

LENOIR

33519.3.1

FED AID NO BRSTP-55(21)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

C201762MAY 20 2008
0.156 MI

0041 4685000000-E 1205  1,536 LF  2.50 3840.00 1.00 1536.00 1.00 1536.00THERMO PVT MKG LINES 4"90
0042 4686000000-E 1205  1,460 LF  2.50 3650.00 1.00 1460.00 1.00 1460.00THERMO PVT MKG LINES 4"120
0043 4770000000-E 1205  380 LF  2.50 950.00 2.50 950.00 2.50 950.004" COLD APPL PLSTIC LINES TYPE **

(3)
0044 4810000000-E 1205  100,000 LF  0.12 12000.00 0.11 11000.00 0.11 11000.00PAINT PVMT MARKINGS 4"
0045 4835000000-E 1205  48 LF  4.00 192.00 7.50 360.00 7.50 360.00PAINT PVT MKG LINES 24"
0046 4845000000-N 1205  4 EA  80.00 320.00 50.00 200.00 50.00 200.00PAINT PVT MKG SYMBOL
0047 4900000000-N 1251  166 EA  10.00 1660.00 6.00 996.00 6.00 996.00PERM RAISED PVMT MARKERS
0048 5325600000-E 1510  200 LF  22.43 4486.00 63.00 12600.00 30.00 6000.006" WATER LINE
0049 5325800000-E 1510  670 LF  28.01 18766.70 27.00 18090.00 40.00 26800.008" WATER LINE
0050 5540000000-E 1515  1 EA  831.76 831.76 800.00 800.00 1500.00 1500.006" VALVE
0051 5546000000-E 1515  2 EA  1389.79 2779.58 1155.00 2310.00 1800.00 3600.008" VALVE
0052 5871000000-E 1550  277 LF  87.18 24148.86 101.00 27977.00 115.00 31855.00**" TRENCHLESS INSTALL (IN SOIL)

(8")
0053 5871010000-E 1550  277 LF  266.00 73682.00 1.00 277.00 350.00 96950.00**" TRENCHLESS INSTALL (NOT IN SOIL)

(8")
0054 6000000000-E 1605  560 LF  2.40 1344.00 2.40 1344.00 3.00 1680.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  60 TON 53.23 3193.80 52.00 3120.00 65.55 3933.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  160 TON 57.85 9256.00 56.00 8960.00 65.55 10488.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  60 TON 43.14 2588.40 48.00 2880.00 65.55 3933.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 1.5 ACR 1621.00 2431.50 1621.00 2431.50 1200.00 1800.00TEMPORARY MULCHING
0059 6018000000-E 1620  50 LB  9.85 492.50 9.85 492.50 6.00 300.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.25 TON 1711.14 427.79 1711.16 427.79 600.00 150.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  50 LF  26.56 1328.00 18.00 900.00 15.75 787.50TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  2 EA  284.32 568.64 150.00 300.00 201.25 402.50INLET PROTCN @ SLOPE DRNS
0063 6029000000-E SP   250 LF  2.20 550.00 2.20 550.00 6.45 1612.50SAFETY FENCE
0064 6030000000-E 1630  570 CY  5.69 3243.30 12.00 6840.00 27.00 15390.00SILT EXCAVATION
0065 6036000000-E 1631  510 SY  3.47 1769.70 8.50 4335.00 1.85 943.50MATTING FOR EROS CONTROL
0066 6042000000-E 1632  40 LF  9.00 360.00 9.00 360.00 4.85 194.001/4" HARDWARE CLOTH
0067 6071030000-E SP   250 LF  6.75 1687.50 6.75 1687.50 6.00 1500.00COIR FIBER BAFFLES
0068 6084000000-E 1660 1.5 ACR 2585.00 3877.50 2585.00 3877.50 2000.00 3000.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 211.50 211.50 211.50 211.50 115.00 115.00MOWING
0070 6090000000-E 1661  50 LB  10.31 515.50 10.31 515.50 15.00 750.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1711.14 427.79 1711.16 427.79 825.00 206.25FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  10.31 515.50 10.31 515.50 4.25 212.50SEED FOR SUPP SEEDING
0073 6108000000-E 1665  1 TON 2011.40 2011.40 2011.40 2011.40 600.00 600.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  67.50 135.00 67.50 135.00 70.00 140.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   12 EA  487.50 5850.00 487.50 5850.00 215.00 2580.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.25 ACR 2900.00 725.00 2900.00 725.00 1500.00 375.00REFORESTATION



JUN 05, 2008 03:17 PM

TIP NO B-4172 2:00 PM 3 /  6 003

LENOIR

33519.3.1

FED AID NO BRSTP-55(21)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

C201762MAY 20 2008
0.156 MI

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 7219.12 47000.00 36000.00REMV EXIST STR **********
(16+29.50-L-)

0078 8112740000-N SP   1 EA  538.37 538.37 900.00 900.00 825.00 825.00PDA ASSISTANCE
0079 8119000000-E 412  554 CY  5.09 2819.86 16.50 9141.00 7.00 3878.00UNCLASSIFIED STR EXCAV
0080 8147000000-E 420  3,669 SF  36.97 135642.93 48.50 177946.50 44.00 161436.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  4,549 SF  0.80 3639.20 0.67 3047.83 0.78 3548.22GROOVING BRIDGE FLOORS
0082 8182000000-E 420 41.6 CY  1025.19 42647.90 970.00 40352.00 1183.00 49212.80CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 56263.56 53500.00 49550.00BRG APPR SLAB ***********

(16+29.50-L-)
0084 8217000000-E 425  5,646 LB  1.72 9711.12 1.65 9315.90 2.50 14115.00REINF STEEL (BRIDGE)
0085 8280000000-E 440 Lump Sum 193958.58 225000.00 241425.00STRUCTURAL STEEL
0086 8294000000-N 442 Lump Sum 9588.32 38000.00 38000.00PAINTING STR STL

(16+29.50-L-)
0087 8364000000-E 450  630 LF  78.41 49398.30 53.00 33390.00 72.25 45517.50HP12X53 PILES
0088 8393000000-N 450  12 EA  269.19 3230.28 750.00 9000.00 50.00 600.00PILE REDRIVES
0089 8503000000-E 460  190 LF  102.16 19410.40 91.50 17385.00 95.00 18050.00CONCRETE BARRIER RAIL
0090 8590000000-E 876  97 TON 67.64 6561.08 72.00 6984.00 76.00 7372.00RIP RAP, CLASS **

(I)
0091 8622000000-E 876  108 SY  4.23 456.84 3.50 378.00 2.55 275.40FILTER FABRIC FOR DRAINAGE
0092 8692000000-N SP  Lump Sum 11685.07 12400.00 10000.00EVAZOTE JOINT SEALS

 

    TOTAL 1233681.25 TOTAL 1374399.21 TOTAL 1478824.52CONTRACT TOTAL

 

    SUB-TOTAL 680910.32 SUB-TOTAL 690658.98 SUB-TOTAL 799019.60ROADWAY ITEMS
    SUB-TOTAL 552770.93 SUB-TOTAL 683740.23 SUB-TOTAL 679804.92STRUCTURE ITEMS



JUN 05, 2008 03:17 PM

TIP NO B-4172 2:00 PM 4 /  6 003

LENOIR

33519.3.1

FED AID NO BRSTP-55(21)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

UNITED CONTRACTORS, INC.

JOHNSTON,  IA   

C201762MAY 20 2008
0.156 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 32000.00REINF BRG APPR **********

(16+29.50)
0003 0043000000-N 226 Lump Sum 58000.00GRADING
0004 0050000000-E 226  1 ACR 6330.00 6330.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  23.40 4680.00UNDERCUT EXCAVATION
0006 0134000000-E 240  78 CY  26.40 2059.20DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  100 CY  33.00 3300.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  8.60 860.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  194 TON 33.20 6440.80FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  65.55 1573.2015" SIDE DRAIN PIPE
0011 0366000000-E 310  56 LF  67.70 3791.2015" RC PIPE CULV III
0012 0995000000-E 340  52 LF  21.25 1105.00PIPE REMOVAL
0013 1220000000-E 545  150 TON 43.00 6450.00INCIDENTAL STONE BASE
0014 1245000000-E SP  6.6 SMI 5365.00 35409.00SHOULDER RECONSTRUCTION
0015 1489000000-E 610  1,161 TON 54.00 62694.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  250 TON 54.75 13687.50ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  2,755 TON 48.25 132928.75ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  227 TON 447.00 101469.00ASP FOR PLANT MIX  PG64-22
0019 2022000000-E 815  23 CY  22.75 523.25SUBDRAIN EXCAVATION
0020 2033000000-E 815  17 CY  60.00 1020.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  100 LF  10.00 1000.006" PERF SUBDRN PIPE
0022 2055000000-E 815  3 EA  33.75 101.256" SUBDRN Y,T,OR L
0023 2077000000-E 815  6 LF  15.00 90.006" OUTLET PIPE (SUBDRNS)
0024 2132000000-N 816  1 EA  420.00 420.00CONC PAD SHLDR DRN OUTLET
0025 2286000000-N 840  2 EA  2479.60 4959.20MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  34 LF  54.30 1846.20SHOULDER BERM GUTTER
0028 3030000000-E 862 412.5 LF  15.00 6187.50STL BM GUARDRAIL
0029 3045000000-E 862  125 LF  19.00 2375.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  39.00 195.00ADDIT GUARDRAIL POSTS
0031 3195000000-N 862  3 EA  450.00 1350.00GR ANCHOR TYPE AT-1
0032 3270000000-N SP   1 EA  1695.00 1695.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1125.00 4500.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  14 TON 98.95 1385.30RIP RAP, CLASS B
0035 3656000000-E 876  190 SY  2.30 437.00FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   1 EA  1819.45 1819.45PREFORMED SCOUR HOLES
0037 4400000000-E 1110  339 SF  5.15 1745.85WORK ZONE SIGNS (STAT)
0038 4410000000-E 1110  57 SF  6.15 350.55WORK ZONE SIGNS (BARR)
0039 4422000000-N 1120  30 DAY 175.00 5250.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0040 4445000000-E 1145  64 LF  24.50 1568.00BARRICADES (TYPE III)



JUN 05, 2008 03:17 PM

TIP NO B-4172 2:00 PM 5 /  6 003

LENOIR

33519.3.1

FED AID NO BRSTP-55(21)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

UNITED CONTRACTORS, INC.

JOHNSTON,  IA   

C201762MAY 20 2008
0.156 MI

0041 4685000000-E 1205  1,536 LF  1.00 1536.00THERMO PVT MKG LINES 4"90
0042 4686000000-E 1205  1,460 LF  1.00 1460.00THERMO PVT MKG LINES 4"120
0043 4770000000-E 1205  380 LF  2.50 950.004" COLD APPL PLSTIC LINES TYPE **

(3)
0044 4810000000-E 1205  100,000 LF  0.11 11000.00PAINT PVMT MARKINGS 4"
0045 4835000000-E 1205  48 LF  7.50 360.00PAINT PVT MKG LINES 24"
0046 4845000000-N 1205  4 EA  50.00 200.00PAINT PVT MKG SYMBOL
0047 4900000000-N 1251  166 EA  6.00 996.00PERM RAISED PVMT MARKERS
0048 5325600000-E 1510  200 LF  31.50 6300.006" WATER LINE
0049 5325800000-E 1510  670 LF  35.70 23919.008" WATER LINE
0050 5540000000-E 1515  1 EA  1260.00 1260.006" VALVE
0051 5546000000-E 1515  2 EA  1575.00 3150.008" VALVE
0052 5871000000-E 1550  277 LF  90.50 25068.50**" TRENCHLESS INSTALL (IN SOIL)

(8")
0053 5871010000-E 1550  277 LF  320.00 88640.00**" TRENCHLESS INSTALL (NOT IN SOIL)

(8")
0054 6000000000-E 1605  560 LF  3.00 1680.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  60 TON 65.55 3933.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  160 TON 65.55 10488.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  60 TON 65.55 3933.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 1.5 ACR 1200.00 1800.00TEMPORARY MULCHING
0059 6018000000-E 1620  50 LB  6.55 327.50SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.25 TON 1185.00 296.25FERT FOR TEMP SEEDING
0061 6024000000-E 1622  50 LF  15.75 787.50TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  2 EA  201.25 402.50INLET PROTCN @ SLOPE DRNS
0063 6029000000-E SP   250 LF  6.45 1612.50SAFETY FENCE
0064 6030000000-E 1630  570 CY  27.00 15390.00SILT EXCAVATION
0065 6036000000-E 1631  510 SY  1.80 918.00MATTING FOR EROS CONTROL
0066 6042000000-E 1632  40 LF  7.65 306.001/4" HARDWARE CLOTH
0067 6071030000-E SP   250 LF  10.30 2575.00COIR FIBER BAFFLES
0068 6084000000-E 1660 1.5 ACR 3430.00 5145.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 88.00 88.00MOWING
0070 6090000000-E 1661  50 LB  9.90 495.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1960.00 490.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  11.35 567.50SEED FOR SUPP SEEDING
0073 6108000000-E 1665  1 TON 777.00 777.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  83.00 166.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   12 EA  300.00 3600.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.25 ACR 6000.00 1500.00REFORESTATION



JUN 05, 2008 03:17 PM

TIP NO B-4172 2:00 PM 6 /  6 003

LENOIR

33519.3.1

FED AID NO BRSTP-55(21)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

UNITED CONTRACTORS, INC.

JOHNSTON,  IA   

C201762MAY 20 2008
0.156 MI

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 51000.00REMV EXIST STR **********
(16+29.50-L-)

0078 8112740000-N SP   1 EA  600.00 600.00PDA ASSISTANCE
0079 8119000000-E 412  554 CY  15.50 8587.00UNCLASSIFIED STR EXCAV
0080 8147000000-E 420  3,669 SF  42.00 154098.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  4,549 SF  0.67 3047.83GROOVING BRIDGE FLOORS
0082 8182000000-E 420 41.6 CY  1050.00 43680.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 53000.00BRG APPR SLAB ***********

(16+29.50-L-)
0084 8217000000-E 425  5,646 LB  1.15 6492.90REINF STEEL (BRIDGE)
0085 8280000000-E 440 Lump Sum 482300.00STRUCTURAL STEEL
0086 8294000000-N 442 Lump Sum 34000.00PAINTING STR STL

(16+29.50-L-)
0087 8364000000-E 450  630 LF  63.50 40005.00HP12X53 PILES
0088 8393000000-N 450  12 EA  210.00 2520.00PILE REDRIVES
0089 8503000000-E 460  190 LF  90.00 17100.00CONCRETE BARRIER RAIL
0090 8590000000-E 876  97 TON 51.00 4947.00RIP RAP, CLASS **

(I)
0091 8622000000-E 876  108 SY  3.00 324.00FILTER FABRIC FOR DRAINAGE
0092 8692000000-N SP  Lump Sum 14000.00EVAZOTE JOINT SEALS

 

    TOTAL 1735115.18CONTRACT TOTAL

 

    SUB-TOTAL 819413.45ROADWAY ITEMS
    SUB-TOTAL 915701.73STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1233681.25CAROLINA BRIDGE CO., INC.
     2  1374399.21S. T. WOOTEN CORPORATION
     3  1478824.52T. A. LOVING COMPANY
     4  1735115.18UNITED CONTRACTORS, INC.



JUN 05, 2008 03:17 PM

TIP NO B-4135 2:00 PM 1 /  3 004

HALIFAX

33488.3.1

FED AID NO BRZ-1804(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CYPRESS SWAMP AND APPROACHES SR-1804.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION

GOLDSBORO,  NC WILSON,  NC

C201833MAY 20 2008
0.126 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39482.43 29100.00 30500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14373.38 12350.00 16000.00REINF BRG APPR **********

(17+10.00)
0003 0043000000-N 226 Lump Sum 20977.06 28800.00 37000.00GRADING
0004 0050000000-E 226  1 ACR 439.64 439.64 700.00 700.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  11.21 1121.00 12.00 1200.00 40.00 4000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  250 CY  24.73 6182.50 14.00 3500.00 30.00 7500.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  250 SY  5.49 1372.50 2.50 625.00 3.00 750.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  15 TON 38.12 571.80 40.00 600.00 45.00 675.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  120 LF  27.81 3337.20 37.50 4500.00 40.00 4800.0015" RC PIPE CULV III
0010 1220000000-E 545  200 TON 39.13 7826.00 40.00 8000.00 40.00 8000.00INCIDENTAL STONE BASE
0011 1489000000-E 610  175 TON 88.60 15505.00 88.50 15487.50 88.60 15505.00ASP CONC BASE CRS B25.0B
0012 1525000000-E 610  200 TON 89.40 17880.00 89.50 17900.00 89.40 17880.00ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  21 TON 472.00 9912.00 472.00 9912.00 472.00 9912.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  5 EA  1433.82 7169.10 1750.00 8750.00 2300.00 11500.00MASNRY DRAINAGE STRUCT
0015 2366000000-N 840  5 EA  566.41 2832.05 485.00 2425.00 850.00 4250.00FRAME W/2GRTS 840.24 STD
0016 2556000000-E 846  90 LF  32.47 2922.30 35.00 3150.00 27.00 2430.00SHOULDER BERM GUTTER
0017 3030000000-E 862  325 LF  15.00 4875.00 13.00 4225.00 15.00 4875.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  39.00 195.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0019 3270000000-N SP   4 EA  1700.00 6800.00 1750.00 7000.00 1700.00 6800.00GR ANCHOR TYPE 350
0020 3317000000-N 862  4 EA  1120.00 4480.00 1200.00 4800.00 1300.00 5200.00GR ANCHOR TYPE B-77
0021 3649000000-E 876  40 TON 67.76 2710.40 60.00 2400.00 55.00 2200.00RIP RAP, CLASS B
0022 3656000000-E 876  300 SY  4.74 1422.00 4.00 1200.00 3.00 900.00FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  407 SF  5.15 2096.05 5.00 2035.00 5.15 2096.05WORK ZONE SIGNS (STAT)
0024 4405000000-E 1110  96 SF  8.15 782.40 8.00 768.00 60.00 5760.00WORK ZONE SIGNS (PORT)
0025 4410000000-E 1110  83 SF  6.15 510.45 6.00 498.00 6.15 510.45WORK ZONE SIGNS (BARR)
0026 4435000000-N 1135  10 EA  16.50 165.00 16.50 165.00 35.00 350.00CONES
0027 4445000000-E 1145  96 LF  24.55 2356.80 24.50 2352.00 24.85 2385.60BARRICADES (TYPE III)
0028 4455000000-N 1150  30 MD  200.00 6000.00 100.00 3000.00 250.00 7500.00FLAGGER
0029 4650000000-N 1251  10 EA  10.00 100.00 10.00 100.00 20.00 200.00TEMP RAISED PVMT MRKS
0030 4810000000-E 1205  8,400 LF  0.48 4032.00 0.50 4200.00 0.42 3528.00PAINT PVMT MARKINGS 4"
0031 4900000000-N 1251  10 EA  10.00 100.00 10.00 100.00 20.00 200.00PERM RAISED PVMT MARKERS
0032 6000000000-E 1605  740 LF  2.37 1753.80 2.25 1665.00 2.37 1753.80TEMPORARY SILT FENCE
0033 6006000000-E 1610  80 TON 50.48 4038.40 50.00 4000.00 52.00 4160.00EROS CONTRL STONE CL A
0034 6009000000-E 1610  120 TON 54.20 6504.00 50.00 6000.00 55.00 6600.00EROS CONTRL STONE CL B
0035 6012000000-E 1610  110 TON 43.40 4774.00 50.00 5500.00 50.00 5500.00SEDIMENT CONTROL STONE
0036 6015000000-E 1615  1 ACR 1621.00 1621.00 1200.00 1200.00 1621.00 1621.00TEMPORARY MULCHING
0037 6018000000-E 1620  50 LB  9.85 492.50 6.00 300.00 9.85 492.50SEED FOR TEMP SEEDING
0038 6021000000-E 1620 0.25 TON 1711.14 427.79 600.00 150.00 1771.16 442.79FERT FOR TEMP SEEDING
0039 6024000000-E 1622  50 LF  27.55 1377.50 59.00 2950.00 20.00 1000.00TEMPORARY SLOPE DRAINS
0040 6027000000-N 1622  2 EA  301.00 602.00 500.00 1000.00 250.00 500.00INLET PROTCN @ SLOPE DRNS



JUN 05, 2008 03:17 PM

TIP NO B-4135 2:00 PM 2 /  3 004

HALIFAX

33488.3.1

FED AID NO BRZ-1804(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CYPRESS SWAMP AND APPROACHES SR-1804.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION

GOLDSBORO,  NC WILSON,  NC

C201833MAY 20 2008
0.126 MI

0041 6029000000-E SP   200 LF  2.25 450.00 2.25 450.00 2.25 450.00SAFETY FENCE
0042 6030000000-E 1630  230 CY  12.04 2769.20 40.25 9257.50 20.00 4600.00SILT EXCAVATION
0043 6036000000-E 1631  220 SY  3.47 763.40 2.00 440.00 8.48 1865.60MATTING FOR EROS CONTROL
0044 6042000000-E 1632  240 LF  4.25 1020.00 4.25 1020.00 4.25 1020.001/4" HARDWARE CLOTH
0045 6071030000-E SP   50 LF  7.00 350.00 7.00 350.00 7.00 350.00COIR FIBER BAFFLES
0046 6084000000-E 1660  1 ACR 2750.00 2750.00 2000.00 2000.00 2750.00 2750.00SEEDING AND MULCHING
0047 6087000000-E 1660 0.5 ACR 211.50 105.75 115.00 57.50 211.50 105.75MOWING
0048 6090000000-E 1661  50 LB  10.31 515.50 15.00 750.00 10.31 515.50SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 0.25 TON 1711.14 427.79 825.00 206.25 1711.16 427.79FERT FOR REPAIR SEEDING
0050 6096000000-E 1662  50 LB  10.31 515.50 4.25 212.50 10.31 515.50SEED FOR SUPP SEEDING
0051 6108000000-E 1665 0.75 TON 2011.40 1508.55 600.00 450.00 2011.40 1508.55FERTILIZER TOPDRESSING
0052 6114000000-N SP   2 HR  67.50 135.00 70.00 140.00 67.50 135.00SPECIALIZED HAND MOWING
0053 6117000000-N SP   12 EA  487.50 5850.00 215.00 2580.00 487.50 5850.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0054 8035000000-N 402 Lump Sum 11839.45 24290.00 30000.00REMV EXIST STR **********
(17+10.00-L-)

0055 8112730000-N SP   1 EA  2380.95 2380.95 3675.00 3675.00 2200.00 2200.00PDA TESTING
0056 8112740000-N SP   1 EA  511.36 511.36 1650.00 1650.00 3000.00 3000.00PDA ASSISTANCE
0057 8121000000-N 412 Lump Sum 1648.80 2450.00 10000.00UNCL STR EXCAV STA *****

(17+10.00-L-)
0058 8182000000-E 420 33.5 CY  1009.04 33802.84 950.00 31825.00 1250.00 41875.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 32203.90 22200.00 30000.00BRG APPR SLAB ***********

(17+10.00-L-)
0060 8217000000-E 425  6,448 LB  1.36 8769.28 2.00 12896.00 1.25 8060.00REINF STEEL (BRIDGE)
0061 8364000000-E 450  630 LF  66.53 41913.90 68.00 42840.00 66.00 41580.00HP12X53 PILES
0062 8365000000-E 450  360 LF  96.22 34639.20 99.00 35640.00 73.00 26280.00HP12X53 GALV PILES
0063 8393000000-N 450  12 EA  255.68 3068.16 50.00 600.00 300.00 3600.00PILE REDRIVES
0064 8503000000-E 460 175.5 LF  105.98 18599.49 87.00 15268.50 108.00 18954.00CONCRETE BARRIER RAIL
0065 8590000000-E 876  138 TON 46.54 6422.52 36.25 5002.50 75.00 10350.00RIP RAP, CLASS **

(I, 2'-0" THICK)
0066 8622000000-E 876  153 SY  4.01 613.53 2.20 336.60 3.00 459.00FILTER FABRIC FOR DRAINAGE
0067 8657000000-N 430 Lump Sum 2017.20 1400.00 2000.00ELASTOMERIC BEARINGS
0068 8762000000-E 430 963.88 LF  129.90 125208.01 167.00 160967.96 135.00 130123.803'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 550919.33 TOTAL 581612.81 TOTAL 613903.68CONTRACT TOTAL

 

    SUB-TOTAL 227280.74 SUB-TOTAL 220571.25 SUB-TOTAL 255421.88ROADWAY ITEMS
    SUB-TOTAL 323638.59 SUB-TOTAL 361041.56 SUB-TOTAL 358481.80STRUCTURE ITEMS



JUN 05, 2008 03:17 PM

TIP NO B-4135 2:00 PM 3 /  3 004

HALIFAX

33488.3.1

FED AID NO BRZ-1804(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CYPRESS SWAMP AND APPROACHES SR-1804.

   

C201833MAY 20 2008
0.126 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  550919.33CAROLINA BRIDGE CO., INC.
     2  581612.81T. A. LOVING COMPANY
     3  613903.68S. T. WOOTEN CORPORATION



JUN 05, 2008 03:17 PM

TIP NO I-5013 2:00 PM 1 /  1 005

HALIFAX

41925.3.1

FED AID NO IMS-095-3(98)160

MILLING & RESURFACING.

I-95 FROM NC-561 (MP-160) TO SR-1600 (MP-167).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C202014MAY 20 2008
6.800 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77000.00 210000.00MOBILIZATION
0002 1297000000-E 607  106,000 SY  1.87 198220.00 1.90 201400.00MILL ASP PVMT *****" DTH

(2-1/2")
0003 1503000000-E 610  15,106 TON 36.30 548347.80 36.85 556656.10ASP CONC INTR CRS I19.0C
0004 1523000000-E 610  38,942 TON 37.00 1440854.00 36.60 1425277.20ASP CONC SURF CRS S9.5C
0005 1560000000-E 620  710 TON 441.00 313110.00 454.00 322340.00ASP FOR PLANT MIX  PG64-22
0006 1565000000-E 620  2,336 TON 451.00 1053536.00 474.00 1107264.00ASP FOR PLANT MIX PG70-22
0007 1840000000-E 665  144,000 LF  0.05 7200.00 0.18 25920.00MILLED RUMBLE STRIPS
0008 4405000000-E 1110  600 SF  21.00 12600.00 12.00 7200.00WORK ZONE SIGNS (PORT)
0009 4415000000-N 1115  2 EA  1500.00 3000.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
0010 4420000000-N 1120  4 EA  8500.00 34000.00 12000.00 48000.00CHANGEABLE MESSAGE SIGN
0011 4430000000-N 1130  500 EA  48.00 24000.00 50.00 25000.00DRUMS
0012 4480000000-N 1165  2 EA  5000.00 10000.00 10500.00 21000.00TMIA
0013 4815000000-E 1205  181,600 LF  0.20 36320.00 0.25 45400.00PAINT PVMT MARKINGS 6"
0014 4825000000-E 1205  10,000 LF  0.50 5000.00 0.60 6000.00PAINT PVMT MARKINGS 12"
0015 4845000000-N 1205  60 EA  20.00 1200.00 65.00 3900.00PAINT PVT MKG SYMBOL
0016 4847100000-E 1205  181,600 LF  0.97 176152.00 1.09 197944.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0017 4847120000-E 1205  10,000 LF  2.00 20000.00 2.20 22000.00POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0018 4847220000-N 1205  60 EA  150.00 9000.00 150.00 9000.00POLYUREA SYMBOL *****

(HIGHLY REFLECTIVE ELEMENTS)
0019 4905000000-N 1253  1,122 EA  26.00 29172.00 30.00 33660.00SNOWPLB PVMT MRKER

 

    TOTAL 3998711.80 TOTAL 4275961.30CONTRACT TOTAL

 

    SUB-TOTAL 3998711.80 SUB-TOTAL 4275961.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3998711.80BARNHILL CONTRACTING COMPANY
     2  4275961.30ROSE BROTHERS PAVING CO., INC.



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 1 /  1 006

NASH, EDGECOMBE

4CR.10641.6,  4CR.20641.10

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

3 SECTIONS OF NC-97 AND US-64 ALT, 1 SECTION OF US-64 BUS AND NC-43, AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C202061MAY 20 2008
20.980 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33600.00MOBILIZATION
0002 1308000000-E 607  34,933 SY  1.77 61831.41MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0003 1519000000-E 610  11,067 TON 35.30 390665.10ASP CONC SURF CRS S9.5B
0004 1525000000-E 610  14,176 TON 37.60 533017.60ASP CONC SURF CRS SF9.5A
0005 1560000000-E 620  1,584 TON 441.00 698544.00ASP FOR PLANT MIX  PG64-22
0006 2800000000-N 858  48 EA  550.00 26400.00ADJ CATCH BASINS
0007 2830000000-N 858  28 EA  400.00 11200.00ADJ MANHOLES
0008 2845000000-N 858  28 EA  310.00 8680.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  35,816 LF  0.39 13968.24THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  35,363 LF  0.49 17327.87THERMO PVT MKG LINES 4"120
0011 4810000000-E 1205  520,545 LF  0.09 46849.05PAINT PVMT MARKINGS 4"

 

    TOTAL 1842083.27CONTRACT TOTAL

 

    SUB-TOTAL 1842083.27ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1842083.27BARNHILL CONTRACTING COMPANY



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 1 /  1 007

WILSON

4CR.10981.10,  4CR.20981.9

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

1 SECTION OF NC-581, NC-58, AND NC-42, AND 5 SECTIONS OF SECONDARY ROADS.

   

C202062MAY 20 2008
22.660 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 1 /  2 008

DURHAM, WAKE

42046

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-70 FROM 400FT WEST OF SR-1926 TO 800FT WEST OF ANGUS DR.

REA CONTRACTING LLC

CHARLOTTE,  NC

BARNHILL CONTRACTING
COMPANY

C C MANGUM COMPANY LLC

TARBORO,  NC RALEIGH,  NC

C202059MAY 20 2008
4.390 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 29475.00 70000.00MOBILIZATION
0002 0156000000-E 250  15 SY  150.00 2250.00 12.30 184.50 100.00 1500.00REMOVAL OF EXT ASPHALT PVMT
0003 0372000000-E 310  15 LF  75.00 1125.00 135.00 2025.00 100.00 1500.0018" RC PIPE CULV III
0004 1245000000-E SP  13.78 SMI 4820.00 66419.60 3585.00 49401.30 4660.00 64214.80SHOULDER RECONSTRUCTION
0005 1330000000-E 607  2,400 SY  2.70 6480.00 3.80 9120.00 2.70 6480.00INCIDENTAL MILLING
0006 1489000000-E 610  1,790 TON 35.50 63545.00 60.00 107400.00 55.20 98808.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  24,299 TON 27.50 668222.50 30.00 728970.00 33.80 821306.20ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,535 TON 465.00 713775.00 426.00 653910.00 435.54 668553.90ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   650 TON 95.00 61750.00 112.50 73125.00 110.00 71500.00PATCHING EXIST PAVEMENT
0010 2286000000-N 840  1 EA  2010.00 2010.00 1150.00 1150.00 1585.00 1585.00MASNRY DRAINAGE STRUCT
0011 2365000000-N 840  1 EA  970.00 970.00 385.00 385.00 675.00 675.00FRAME W/2GRTS 840.22 STD
0012 2619000000-E 850  10 SY  37.80 378.00 43.20 432.00 36.45 364.504" CONCRETE PAVED DITCH
0013 2647000000-E 852  320 SY  46.80 14976.00 50.50 16160.00 100.00 32000.005" MONO CONC ISLANDS (SURF MTD)
0014 2655000000-E 852  450 SY  42.25 19012.50 75.65 34042.50 105.00 47250.005" MONO CONC ISLDS (KEY IN)
0015 2815000000-N 858  2 EA  750.00 1500.00 265.00 530.00 295.00 590.00ADJ DROP INLETS
0016 2938000000-N SP   1 EA  2050.00 2050.00 1360.00 1360.00 570.00 570.00CONVERT DI TO JB W/MH CVR
0017 4415000000-N 1115  2 EA  1500.00 3000.00 2275.00 4550.00 1125.00 2250.00FLASHING ARROW PNL TYPE C
0018 4420000000-N 1120  2 EA  5250.00 10500.00 4545.00 9090.00 3750.00 7500.00CHANGEABLE MESSAGE SIGN
0019 4430000000-N 1130  100 EA  35.00 3500.00 42.50 4250.00 33.90 3390.00DRUMS
0020 4480000000-N 1165  2 EA  5000.00 10000.00 7860.00 15720.00 4200.00 8400.00TMIA
0021 4685000000-E 1205  112,781 LF  0.46 51879.26 0.46 51879.26 0.60 67668.60THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  20,515 LF  0.55 11283.25 0.55 11283.25 0.65 13334.75THERMO PVT MKG LINES 4"120
0023 4697000000-E 1205  4,600 LF  1.00 4600.00 1.00 4600.00 1.25 5750.00THERMO PVT MKG LINE 8"120 MILS
0024 4710000000-E 1205  458 LF  4.00 1832.00 4.00 1832.00 5.50 2519.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  24 EA  80.00 1920.00 80.00 1920.00 45.00 1080.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  139 EA  80.00 11120.00 80.00 11120.00 85.00 11815.00THERMO PVT SYMBOL 90MILS
0027 4900000000-N 1251  3,100 EA  3.50 10850.00 3.50 10850.00 3.75 11625.00PERM RAISED PVMT MARKERS
0028 5255000000-N 1413 Lump Sum 46000.00 10700.00 29955.00PORTABLE LIGHTING
0029 6084000000-E 1660 10.23 ACR 1688.00 17268.24 1688.00 17268.24 1790.00 18311.70SEEDING AND MULCHING
0030 7444000000-E 1725  8,600 LF  3.85 33110.00 3.85 33110.00 3.85 33110.00INDUCTIVE LOOP SAWCUT
0031 7456000000-E 1726  8,600 LF  1.00 8600.00 1.00 8600.00 1.00 8600.00LEAD-IN CABLE(********)

(18-4)

 

    TOTAL 1889926.35 TOTAL 1904443.05 TOTAL 2112206.45CONTRACT TOTAL

 

    SUB-TOTAL 1889926.35 SUB-TOTAL 1904443.05 SUB-TOTAL 2112206.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1889926.35REA CONTRACTING LLC
     2  1904443.05BARNHILL CONTRACTING COMPANY



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 2 /  2 008

DURHAM, WAKE

42046

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-70 FROM 400FT WEST OF SR-1926 TO 800FT WEST OF ANGUS DR.

   

C202059MAY 20 2008
4.390 MI

     3  2112206.45C C MANGUM COMPANY LLC



JUN 05, 2008 03:17 PM

TIP NO B-4109 2:00 PM 1 /  8 009

DURHAM

33464.3.1

FED AID NO BRZ-1303(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUD CREEK AND APPROACHES ON SR-1303 IN DURHAM.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

C C MANGUM COMPANY LLC S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C201834MAY 20 2008
0.078 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 56000.00 59400.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11000.00 7500.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10500.00 20000.00 20000.00REINF BRG APPR **********

(16+21 -L-)
0004 0043000000-N 226 Lump Sum 55000.00 88000.00 33000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  15.00 3750.00 18.00 4500.00 18.00 4500.00UNDERCUT EXCAVATION
0007 0195000000-E 265  250 CY  15.00 3750.00 15.00 3750.00 30.00 7500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  250 SY  2.00 500.00 2.00 500.00 2.00 500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  30 TON 34.00 1020.00 30.00 900.00 30.00 900.00FND CONDIT MATL MINOR STRS
0010 0708000000-E 310  52 LF  35.00 1820.00 35.00 1820.00 35.00 1820.0015" BCCSP B 0.064"
0011 0804000000-E 310  1 EA  500.00 500.00 250.00 250.00 250.00 250.00**" BCCS ELB B *****"

(15", 0.064")
0012 1220000000-E 545  30 TON 36.00 1080.00 20.00 600.00 20.00 600.00INCIDENTAL STONE BASE
0013 1489000000-E 610  130 TON 85.00 11050.00 70.00 9100.00 85.00 11050.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  75 TON 85.00 6375.00 90.00 6750.00 85.00 6375.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  215 TON 75.00 16125.00 70.00 15050.00 75.00 16125.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  25 TON 520.00 13000.00 400.00 10000.00 520.00 13000.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  30 TON 200.00 6000.00 140.00 4200.00 200.00 6000.00ASPH PLT MIX PVMT REPAIR
0018 2000000000-N 806  8 EA  200.00 1600.00 200.00 1600.00 200.00 1600.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  6 EA  1800.00 10800.00 1900.00 11400.00 1900.00 11400.00MASNRY DRAINAGE STRUCT
0020 2354200000-N 840  2 EA  500.00 1000.00 750.00 1500.00 750.00 1500.00FRAME W/GRATE 840.24 STD
0021 2355000000-N 840  3 EA  500.00 1500.00 750.00 2250.00 750.00 2250.00FRAME W/GRATE 840.29 STD
0022 2396000000-N 840  1 EA  650.00 650.00 750.00 750.00 750.00 750.00FRAME W/COVER STD 840.54
0023 2556000000-E 846  145 LF  20.00 2900.00 27.00 3915.00 27.00 3915.00SHOULDER BERM GUTTER
0024 3030000000-E 862  250 LF  17.60 4400.00 15.00 3750.00 15.00 3750.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  39.00 195.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1690.00 6760.00 1300.00 5200.00 1300.00 5200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1120.00 4480.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0028 3628000000-E 876  190 TON 45.00 8550.00 50.00 9500.00 50.00 9500.00RIP RAP, CLASS I
0029 3649000000-E 876  2 TON 100.00 200.00 150.00 300.00 150.00 300.00RIP RAP, CLASS B
0030 3656000000-E 876  630 SY  2.00 1260.00 2.00 1260.00 2.00 1260.00FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  415 SF  8.00 3320.00 5.00 2075.00 4.85 2012.75WORK ZONE SIGNS (STAT)
0032 4405000000-E 1110  112 SF  8.00 896.00 20.00 2240.00 48.00 5376.00WORK ZONE SIGNS (PORT)
0033 4410000000-E 1110  94 SF  8.00 752.00 6.50 611.00 6.45 606.30WORK ZONE SIGNS (BARR)
0034 4430000000-N 1130  15 EA  35.00 525.00 40.00 600.00 73.00 1095.00DRUMS
0035 4435000000-N 1135  15 EA  35.00 525.00 20.00 300.00 36.00 540.00CONES
0036 4445000000-E 1145  96 LF  30.00 2880.00 25.00 2400.00 24.00 2304.00BARRICADES (TYPE III)
0037 4450000000-N 1150  80 HR  25.00 2000.00 40.00 3200.00 20.00 1600.00FLAGGER
0038 4685000000-E 1205  1,050 LF  1.00 1050.00 0.75 787.50 0.75 787.50THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  1,050 LF  1.25 1312.50 0.75 787.50 0.75 787.50THERMO PVT MKG LINES 4"120
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0040 4710000000-E 1205  80 LF  5.10 408.00 5.00 400.00 5.00 400.0024"WIDE THERMO 120 MILS
0041 4810000000-E 1205  4,200 LF  0.30 1260.00 0.15 630.00 0.15 630.00PAINT PVMT MARKINGS 4"
0042 4835000000-E 1205  160 LF  2.10 336.00 5.00 800.00 5.00 800.00PAINT PVT MKG LINES 24"
0043 4900000000-N 1251  10 EA  10.00 100.00 10.00 100.00 10.00 100.00PERM RAISED PVMT MARKERS
0044 5326600000-E 1510  408 LF  74.64 30453.12 65.00 26520.00 100.00 40800.0016" WATER LINE
0045 5558600000-E 1515  1 EA  6350.30 6350.30 8000.00 8000.00 8500.00 8500.0016" VALVE
0046 5666000000-E 1515  1 EA  3535.68 3535.68 4200.00 4200.00 6350.00 6350.00FIRE HYDRANT
0047 5691400000-E 1520  704 LF  66.92 47111.68 75.00 52800.00 114.00 80256.0010" SANITARY GRAVITY SEWER
0048 5775000000-E 1525  3 EA  1473.73 4421.19 1400.00 4200.00 2700.00 8100.004' DIA UTILITY MANHOLE
0049 5871900000-E 1550  80 LF  203.03 16242.40 310.00 24800.00 350.00 28000.0016" TRENCHLESS INSTALL (IN SOIL)
0050 5871910000-E 1550  80 LF  841.86 67348.80 700.00 56000.00 950.00 76000.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0051 5882000000-N SP   1 EA  12333.75 12333.75 10000.00 10000.00 19700.00 19700.00GENERIC UTILITY ITEM (EA)

20" STEEL ENCASEMENT PIPE, 0.500" THICK & CONC
COLLARS

0052 5882000000-N SP   1 EA  1473.73 1473.73 2600.00 2600.00 2800.00 2800.00GENERIC UTILITY ITEM (EA)
4' DIA PC CONC SEWER MANHOLE WITH A FLAT TOP, 0-6'
DEPTH

0053 5882000000-N SP   1 EA  1536.98 1536.98 3000.00 3000.00 4200.00 4200.00GENERIC UTILITY ITEM (EA)
4' DIA PC CONC SEWER MANHOLE WITH FLAT TOP &
VENT, 0-6'    DEPTH

0054 5888000000-E SP   25 LF  196.08 4902.00 200.00 5000.00 250.00 6250.00GENERIC UTILITY ITEM (LF)
UTILITY MANHOLE WALL, 4' DIA

0055 6000000000-E 1605  960 LF  2.50 2400.00 3.00 2880.00 3.00 2880.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 34.00 2550.00 45.00 3375.00 45.00 3375.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  75 TON 34.00 2550.00 45.00 3375.00 45.00 3375.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  170 TON 32.00 5440.00 32.00 5440.00 32.00 5440.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 0.5 ACR 3500.00 1750.00 1800.00 900.00 1800.00 900.00TEMPORARY MULCHING
0060 6018000000-E 1620  50 LB  10.00 500.00 10.00 500.00 10.00 500.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.25 TON 1000.00 250.00 2000.00 500.00 2000.00 500.00FERT FOR TEMP SEEDING
0062 6029000000-E SP   200 LF  2.50 500.00 2.50 500.00 2.50 500.00SAFETY FENCE
0063 6030000000-E 1630  130 CY  17.00 2210.00 10.00 1300.00 10.00 1300.00SILT EXCAVATION
0064 6036000000-E 1631  240 SY  5.00 1200.00 3.00 720.00 8.20 1968.00MATTING FOR EROS CONTROL
0065 6042000000-E 1632  50 LF  8.00 400.00 3.00 150.00 3.00 150.001/4" HARDWARE CLOTH
0066 6070000000-N SP   6 EA  481.91 2891.46 150.00 900.00 500.97 3005.82SPECIAL STILLING BASINS
0067 6071030000-E SP   30 LF  5.00 150.00 7.00 210.00 7.00 210.00COIR FIBER BAFFLES
0068 6084000000-E 1660 0.5 ACR 4000.00 2000.00 6000.00 3000.00 6000.00 3000.00SEEDING AND MULCHING
0069 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00 200.00 100.00MOWING
0070 6090000000-E 1661  50 LB  10.00 500.00 9.00 450.00 9.00 450.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  10.00 500.00 5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 0.5 TON 1000.00 500.00 1200.00 600.00 1200.00 600.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  100.00 200.00 35.00 70.00 35.00 70.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   12 EA  350.00 4200.00 100.00 1200.00 200.00 2400.00RESPONSE FOR EROS CONTROL
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0076 7060000000-E 1705  540 LF  4.00 2160.00 3.00 1620.00 2.50 1350.00SIGNAL CABLE
0077 7120000000-E 1705  9 EA  800.00 7200.00 865.00 7785.00 810.00 7290.00VEHICLE SIGNAL HD (12", 3 SECT)
0078 7252000000-E 1710  2,700 LF  2.00 5400.00 2.00 5400.00 1.85 4995.00MESSENGER CABLE (1/4")
0079 7264000000-E 1710  340 LF  3.00 1020.00 2.00 680.00 2.50 850.00MESSENGER CABLE (3/8")
0080 7288000000-E 1715  10 LF  30.00 300.00 32.00 320.00 25.00 250.00PAVED TRENCH (***********)

(1, 2")
0081 7300000000-E 1715  380 LF  7.00 2660.00 6.00 2280.00 5.75 2185.00UNPAVED TRENCH (***********)

(1, 2")
0082 7324000000-N 1716  6 EA  250.00 1500.00 157.00 942.00 225.00 1350.00JUNCTION BOX (STANDARD SIZE)
0083 7360000000-N 1720  3 EA  750.00 2250.00 667.00 2001.00 775.00 2325.00WOOD POLE
0084 7372000000-N 1721  17 EA  250.00 4250.00 315.00 5355.00 310.00 5270.00GUY ASSEMBLY
0085 7408000000-E 1722  1 EA  800.00 800.00 275.00 275.00 300.00 300.001" RISER WITH WEATHERHEAD
0086 7420000000-E 1722  4 EA  500.00 2000.00 300.00 1200.00 435.00 1740.002" RISER WITH WEATHERHEAD
0087 7432000000-E 1722  1 EA  600.00 600.00 350.00 350.00 535.00 535.002" RISER WITH TUBING
0088 7444000000-E 1725  400 LF  7.00 2800.00 5.00 2000.00 6.15 2460.00INDUCTIVE LOOP SAWCUT
0089 7456000000-E 1726  1,110 LF  2.00 2220.00 2.00 2220.00 1.50 1665.00LEAD-IN CABLE(********)

(14-2)
0090 7516000000-E 1730  2,920 LF  1.50 4380.00 3.00 8760.00 1.90 5548.00COMMUNICATIONS CABLE (** FIBER)

(12)
0091 7552000000-N 1731  1 EA  2000.00 2000.00 1825.00 1825.00 1855.00 1855.00INTERCONNECT CENTER
0092 7564000000-N 1732  1 EA  2000.00 2000.00 2160.00 2160.00 2115.00 2115.00FIBER-OPTIC TRANS DROP/REP
0093 7568000000-N SP   1 EA  2000.00 2000.00 2117.00 2117.00 2530.00 2530.00FURN FIB-OPT RESTORAT KIT
0094 7574000000-N SP   1 EA  2000.00 2000.00 1819.00 1819.00 1920.00 1920.00FURN FIB-OPT TRANSCEIVER
0095 7684000000-N 1750  1 EA  800.00 800.00 500.00 500.00 550.00 550.00SIGNAL CABINET FOUNDATION
0096 7720000000-N 1751  1 EA  11000.00 11000.00 12188.00 12188.00 12960.00 12960.00CONTLR WITH CBNT, 170E BASE MTD
0097 7744000000-N 1751  3 EA  200.00 600.00 157.00 471.00 153.00 459.00DETECTOR CARD (TYPE 170)
0098 7901010000-N 1753  1 EA  400.00 400.00 400.00 400.00 410.00 410.00CABINET BASE ADAPTER
0099 0366000000-E 310  216 LF  30.00 6480.00 30.00 6480.00 30.00 6480.0015" RC PIPE CULV III
0100 0366000000-E 310  200 LF  15" RC PIPE CULV III
0101 0582000000-E 310  16 LF  15" CS PIPE CULV 0.064"
0102 0366000000-E 310  200 LF  15" RC PIPE CULV III
0103 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0104 0366000000-E 310  200 LF  15" RC PIPE CULV III
0105 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0106 8017000000-N SP  Lump Sum 15500.00 30000.00 20000.00CM&R TEMP ACCESS ***********
(16+21.00-L-)

0107 8035000000-N 402 Lump Sum 20625.21 35000.00 20000.00REMV EXIST STR **********
(16+21.00-L-)

0108 8105540000-E SP   59 LF  800.00 47200.00 800.00 47200.00 870.00 51330.003'-6" DRILLD PIER IN SOIL
0109 8105640000-E SP   25 LF  900.00 22500.00 800.00 20000.00 870.00 21750.003'-6" DRILLD PIER NO SOIL
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0110 8111400000-E SP   54 LF  200.00 10800.00 200.00 10800.00 192.00 10368.00PERM STL CASING FOR 3'-6" PIER
0111 8113000000-N SP   1 EA  100.00 100.00 100.00 100.00 100.00 100.00SID INSPECTION
0112 8115000000-N SP   1 EA  1800.00 1800.00 1500.00 1500.00 1800.00 1800.00CROSSHOLE SONIC LOGGING
0113 8121000000-N 412 Lump Sum 10000.00 25000.00 25000.00UNCL STR EXCAV STA *****

(16+21.00-L-)
0114 8182000000-E 420 61.8 CY  800.00 49440.00 1000.00 61800.00 800.00 49440.00CLASS A CONCRETE (BRIDGE)
0115 8210000000-N 422 Lump Sum 46000.00 50000.00 51000.00BRG APPR SLAB ***********

(16+21.00-L-)
0116 8217000000-E 425  12,493 LB  1.10 13742.30 1.50 18739.50 1.50 18739.50REINF STEEL (BRIDGE)
0117 8238000000-E 425  2,203 LB  1.60 3524.80 2.50 5507.50 2.75 6058.25SPIRAL COL REINF STL BRG
0118 8364000000-E 450  425 LF  87.00 36975.00 65.00 27625.00 68.00 28900.00HP12X53 PILES
0119 8475000000-E 460 158.46 LF  146.00 23135.16 130.00 20599.80 175.00 27730.50TWO BAR METAL RAIL
0120 8517000000-E 460 174.8 LF  100.00 17480.00 115.00 20102.00 170.00 29716.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-9")
0121 8608000000-E 876  525 TON 52.00 27300.00 45.00 23625.00 41.00 21525.00RIP RAP II (2'-0")
0122 8622000000-E 876  585 SY  3.50 2047.50 2.00 1170.00 3.00 1755.00FILTER FABRIC FOR DRAINAGE
0123 8657000000-N 430 Lump Sum 2650.00 3000.00 3000.00ELASTOMERIC BEARINGS
0124 8762000000-E 430 1,134.38 LF  178.00 201919.64 120.00 136125.60 140.00 158813.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1102441.20 TOTAL 1123009.40 TOTAL 1182982.32CONTRACT TOTAL

 

    SUB-TOTAL 549701.59 SUB-TOTAL 585115.00 SUB-TOTAL 635956.87ROADWAY ITEMS
    SUB-TOTAL 552739.61 SUB-TOTAL 537894.40 SUB-TOTAL 547025.45STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 60000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 8000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 14650.00REINF BRG APPR **********

(16+21 -L-)
0004 0043000000-N 226 Lump Sum 63300.00 144000.00GRADING
0005 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  20.00 5000.00 15.00 3750.00UNDERCUT EXCAVATION
0007 0195000000-E 265  250 CY  40.00 10000.00 15.00 3750.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  250 SY  4.00 1000.00 2.00 500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  30 TON 26.57 797.10 34.00 1020.00FND CONDIT MATL MINOR STRS
0010 0708000000-E 310  52 LF  38.46 1999.92 35.00 1820.0015" BCCSP B 0.064"
0011 0804000000-E 310  1 EA  297.28 297.28 500.00 500.00**" BCCS ELB B *****"

(15", 0.064")
0012 1220000000-E 545  30 TON 30.00 900.00 36.00 1080.00INCIDENTAL STONE BASE
0013 1489000000-E 610  130 TON 85.00 11050.00 85.00 11050.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  75 TON 85.00 6375.00 85.00 6375.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  215 TON 75.00 16125.00 75.00 16125.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  25 TON 520.00 13000.00 520.00 13000.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  30 TON 400.00 12000.00 150.00 4500.00ASPH PLT MIX PVMT REPAIR
0018 2000000000-N 806  8 EA  200.00 1600.00 200.00 1600.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  6 EA  1518.00 9108.00 1800.00 10800.00MASNRY DRAINAGE STRUCT
0020 2354200000-N 840  2 EA  727.38 1454.76 500.00 1000.00FRAME W/GRATE 840.24 STD
0021 2355000000-N 840  3 EA  664.13 1992.39 500.00 1500.00FRAME W/GRATE 840.29 STD
0022 2396000000-N 840  1 EA  550.28 550.28 650.00 650.00FRAME W/COVER STD 840.54
0023 2556000000-E 846  145 LF  50.00 7250.00 50.00 7250.00SHOULDER BERM GUTTER
0024 3030000000-E 862  250 LF  15.60 3900.00 15.00 3750.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  39.00 195.00 10.00 50.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1690.00 6760.00 1300.00 5200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1120.00 4480.00 1700.00 6800.00GR ANCHOR TYPE 350
0028 3628000000-E 876  190 TON 50.00 9500.00 45.00 8550.00RIP RAP, CLASS I
0029 3649000000-E 876  2 TON 50.00 100.00 100.00 200.00RIP RAP, CLASS B
0030 3656000000-E 876  630 SY  4.00 2520.00 2.00 1260.00FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  415 SF  10.00 4150.00 4.85 2012.75WORK ZONE SIGNS (STAT)
0032 4405000000-E 1110  112 SF  10.00 1120.00 8.20 918.40WORK ZONE SIGNS (PORT)
0033 4410000000-E 1110  94 SF  10.00 940.00 6.45 606.30WORK ZONE SIGNS (BARR)
0034 4430000000-N 1130  15 EA  75.00 1125.00 34.00 510.00DRUMS
0035 4435000000-N 1135  15 EA  35.00 525.00 16.50 247.50CONES
0036 4445000000-E 1145  96 LF  35.00 3360.00 24.05 2308.80BARRICADES (TYPE III)
0037 4450000000-N 1150  80 HR  25.00 2000.00 13.00 1040.00FLAGGER
0038 4685000000-E 1205  1,050 LF  0.75 787.50 0.75 787.50THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  1,050 LF  0.75 787.50 0.75 787.50THERMO PVT MKG LINES 4"120
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0040 4710000000-E 1205  80 LF  5.00 400.00 5.00 400.0024"WIDE THERMO 120 MILS
0041 4810000000-E 1205  4,200 LF  0.15 630.00 0.15 630.00PAINT PVMT MARKINGS 4"
0042 4835000000-E 1205  160 LF  5.00 800.00 5.00 800.00PAINT PVT MKG LINES 24"
0043 4900000000-N 1251  10 EA  10.00 100.00 10.00 100.00PERM RAISED PVMT MARKERS
0044 5326600000-E 1510  408 LF  74.64 30453.12 77.64 31677.1216" WATER LINE
0045 5558600000-E 1515  1 EA  6350.30 6350.30 6350.00 6350.0016" VALVE
0046 5666000000-E 1515  1 EA  3535.68 3535.68 3535.68 3535.68FIRE HYDRANT
0047 5691400000-E 1520  704 LF  66.92 47111.68 66.92 47111.6810" SANITARY GRAVITY SEWER
0048 5775000000-E 1525  3 EA  1473.73 4421.19 1473.73 4421.194' DIA UTILITY MANHOLE
0049 5871900000-E 1550  80 LF  203.03 16242.40 203.03 16242.4016" TRENCHLESS INSTALL (IN SOIL)
0050 5871910000-E 1550  80 LF  841.86 67348.80 841.86 67348.8016" TRENCHLESS INSTALL (NOT IN SOIL)
0051 5882000000-N SP   1 EA  12333.75 12333.75 12333.75 12333.75GENERIC UTILITY ITEM (EA)

20" STEEL ENCASEMENT PIPE, 0.500" THICK & CONC
COLLARS

0052 5882000000-N SP   1 EA  1473.73 1473.73 1473.73 1473.73GENERIC UTILITY ITEM (EA)
4' DIA PC CONC SEWER MANHOLE WITH A FLAT TOP, 0-6'
DEPTH

0053 5882000000-N SP   1 EA  1536.98 1536.98 1536.98 1536.98GENERIC UTILITY ITEM (EA)
4' DIA PC CONC SEWER MANHOLE WITH FLAT TOP &
VENT, 0-6'    DEPTH

0054 5888000000-E SP   25 LF  196.08 4902.00 196.08 4902.00GENERIC UTILITY ITEM (LF)
UTILITY MANHOLE WALL, 4' DIA

0055 6000000000-E 1605  960 LF  3.00 2880.00 2.50 2400.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 50.00 3750.00 34.00 2550.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  75 TON 50.00 3750.00 34.00 2550.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  170 TON 50.00 8500.00 32.00 5440.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 0.5 ACR 1621.00 810.50 1621.00 810.50TEMPORARY MULCHING
0060 6018000000-E 1620  50 LB  9.85 492.50 9.85 492.50SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.25 TON 1711.14 427.79 1711.16 427.79FERT FOR TEMP SEEDING
0062 6029000000-E SP   200 LF  3.00 600.00 2.50 500.00SAFETY FENCE
0063 6030000000-E 1630  130 CY  20.00 2600.00 17.00 2210.00SILT EXCAVATION
0064 6036000000-E 1631  240 SY  3.47 832.80 3.47 832.80MATTING FOR EROS CONTROL
0065 6042000000-E 1632  50 LF  12.00 600.00 6.50 325.001/4" HARDWARE CLOTH
0066 6070000000-N SP   6 EA  2000.00 12000.00 450.00 2700.00SPECIAL STILLING BASINS
0067 6071030000-E SP   30 LF  7.25 217.50 5.00 150.00COIR FIBER BAFFLES
0068 6084000000-E 1660 0.5 ACR 2585.00 1292.50 2585.00 1292.50SEEDING AND MULCHING
0069 6087000000-E 1660 0.5 ACR 211.50 105.75 211.50 105.75MOWING
0070 6090000000-E 1661  50 LB  10.31 515.50 10.31 515.50SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1711.14 427.79 1711.16 427.79FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  10.31 515.50 10.31 515.50SEED FOR SUPP SEEDING
0073 6108000000-E 1665 0.5 TON 2011.40 1005.70 2011.40 1005.70FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  67.50 135.00 67.50 135.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   12 EA  321.00 3852.00 321.00 3852.00RESPONSE FOR EROS CONTROL
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0076 7060000000-E 1705  540 LF  2.50 1350.00 2.50 1350.00SIGNAL CABLE
0077 7120000000-E 1705  9 EA  810.00 7290.00 810.00 7290.00VEHICLE SIGNAL HD (12", 3 SECT)
0078 7252000000-E 1710  2,700 LF  1.85 4995.00 1.85 4995.00MESSENGER CABLE (1/4")
0079 7264000000-E 1710  340 LF  2.50 850.00 2.50 850.00MESSENGER CABLE (3/8")
0080 7288000000-E 1715  10 LF  25.00 250.00 25.00 250.00PAVED TRENCH (***********)

(1, 2")
0081 7300000000-E 1715  380 LF  5.75 2185.00 5.75 2185.00UNPAVED TRENCH (***********)

(1, 2")
0082 7324000000-N 1716  6 EA  225.00 1350.00 225.00 1350.00JUNCTION BOX (STANDARD SIZE)
0083 7360000000-N 1720  3 EA  775.00 2325.00 775.00 2325.00WOOD POLE
0084 7372000000-N 1721  17 EA  310.00 5270.00 310.00 5270.00GUY ASSEMBLY
0085 7408000000-E 1722  1 EA  300.00 300.00 300.00 300.001" RISER WITH WEATHERHEAD
0086 7420000000-E 1722  4 EA  435.00 1740.00 435.00 1740.002" RISER WITH WEATHERHEAD
0087 7432000000-E 1722  1 EA  535.00 535.00 535.00 535.002" RISER WITH TUBING
0088 7444000000-E 1725  400 LF  6.15 2460.00 6.15 2460.00INDUCTIVE LOOP SAWCUT
0089 7456000000-E 1726  1,110 LF  1.50 1665.00 1.50 1665.00LEAD-IN CABLE(********)

(14-2)
0090 7516000000-E 1730  2,920 LF  1.90 5548.00 1.90 5548.00COMMUNICATIONS CABLE (** FIBER)

(12)
0091 7552000000-N 1731  1 EA  1855.00 1855.00 1855.00 1855.00INTERCONNECT CENTER
0092 7564000000-N 1732  1 EA  2115.00 2115.00 2115.00 2115.00FIBER-OPTIC TRANS DROP/REP
0093 7568000000-N SP   1 EA  2530.00 2530.00 2530.00 2530.00FURN FIB-OPT RESTORAT KIT
0094 7574000000-N SP   1 EA  1920.00 1920.00 1920.00 1920.00FURN FIB-OPT TRANSCEIVER
0095 7684000000-N 1750  1 EA  550.00 550.00 550.00 550.00SIGNAL CABINET FOUNDATION
0096 7720000000-N 1751  1 EA  12960.00 12960.00 12960.00 12960.00CONTLR WITH CBNT, 170E BASE MTD
0097 7744000000-N 1751  3 EA  153.00 459.00 153.00 459.00DETECTOR CARD (TYPE 170)
0098 7901010000-N 1753  1 EA  410.00 410.00 410.00 410.00CABINET BASE ADAPTER
0099 0366000000-E 310  216 LF  26.82 5793.12 30.00 6480.0015" RC PIPE CULV III
0100 0366000000-E 310  200 LF  15" RC PIPE CULV III
0101 0582000000-E 310  16 LF  15" CS PIPE CULV 0.064"
0102 0366000000-E 310  200 LF  15" RC PIPE CULV III
0103 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0104 0366000000-E 310  200 LF  15" RC PIPE CULV III
0105 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0106 8017000000-N SP  Lump Sum 15000.00 30000.00CM&R TEMP ACCESS ***********
(16+21.00-L-)

0107 8035000000-N 402 Lump Sum 40000.00 33500.00REMV EXIST STR **********
(16+21.00-L-)

0108 8105540000-E SP   59 LF  975.00 57525.00 1000.00 59000.003'-6" DRILLD PIER IN SOIL
0109 8105640000-E SP   25 LF  975.00 24375.00 1200.00 30000.003'-6" DRILLD PIER NO SOIL
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0110 8111400000-E SP   54 LF  250.00 13500.00 210.00 11340.00PERM STL CASING FOR 3'-6" PIER
0111 8113000000-N SP   1 EA  500.00 500.00 100.00 100.00SID INSPECTION
0112 8115000000-N SP   1 EA  2000.00 2000.00 1800.00 1800.00CROSSHOLE SONIC LOGGING
0113 8121000000-N 412 Lump Sum 7500.00 16000.00UNCL STR EXCAV STA *****

(16+21.00-L-)
0114 8182000000-E 420 61.8 CY  750.00 46350.00 1058.28 65401.70CLASS A CONCRETE (BRIDGE)
0115 8210000000-N 422 Lump Sum 35000.00 42000.00BRG APPR SLAB ***********

(16+21.00-L-)
0116 8217000000-E 425  12,493 LB  1.00 12493.00 1.25 15616.25REINF STEEL (BRIDGE)
0117 8238000000-E 425  2,203 LB  2.00 4406.00 2.35 5177.05SPIRAL COL REINF STL BRG
0118 8364000000-E 450  425 LF  80.00 34000.00 82.00 34850.00HP12X53 PILES
0119 8475000000-E 460 158.46 LF  125.00 19807.50 147.00 23293.62TWO BAR METAL RAIL
0120 8517000000-E 460 174.8 LF  80.00 13984.00 103.00 18004.401'-**"X*****"CONC PARAPET

(1'-2" X 2'-9")
0121 8608000000-E 876  525 TON 50.00 26250.00 43.00 22575.00RIP RAP II (2'-0")
0122 8622000000-E 876  585 SY  5.00 2925.00 2.65 1550.25FILTER FABRIC FOR DRAINAGE
0123 8657000000-N 430 Lump Sum 8000.00 2500.00ELASTOMERIC BEARINGS
0124 8762000000-E 430 1,134.38 LF  195.00 221204.10 150.00 170157.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1190524.91 TOTAL 1226308.68CONTRACT TOTAL

 

    SUB-TOTAL 605705.31 SUB-TOTAL 643443.41ROADWAY ITEMS
    SUB-TOTAL 584819.60 SUB-TOTAL 582865.27STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1102441.20KIRKMAN CONSTRUCTION, INC.
     2  1123009.40C C MANGUM COMPANY LLC
     3  1182982.32S. T. WOOTEN CORPORATION
     4  1190524.91LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     5  1226308.68DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 156000.00 151760.00 286982.19MOBILIZATION
0002 0000400000-N 801 Lump Sum 35000.00 50875.00 44770.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 65000.00 73600.00 34252.71CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 500.00 1000.00 1.00 2.00 1.00 2.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  8,500 CY  16.00 136000.00 26.65 226525.00 28.21 239785.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  450 CY  12.00 5400.00 15.50 6975.00 14.61 6574.50UNDERCUT EXCAVATION
0007 0080000000-E SP   1,100 TON 27.00 29700.00 32.85 36135.00 31.02 34122.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  7,600 CY  14.50 110200.00 20.36 154736.00 19.58 148808.00BORROW EXCAVATION
0009 0196000000-E 270  1,350 SY  2.00 2700.00 2.25 3037.50 0.97 1309.50SOIL STABILIZATION FABRIC
0010 0318000000-E 300  1,480 TON 30.00 44400.00 42.00 62160.00 30.96 45820.80FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  76 LF  25.00 1900.00 27.00 2052.00 43.13 3277.8815" SIDE DRAIN PIPE
0012 0344000000-E 310  1,100 LF  26.00 28600.00 28.00 30800.00 36.21 39831.0018" SIDE DRAIN PIPE
0013 0345000000-E 310  84 LF  32.00 2688.00 37.00 3108.00 52.02 4369.6824" SIDE DRAIN PIPE
0014 0372000000-E 310  452 LF  26.00 11752.00 34.00 15368.00 62.97 28462.4418" RC PIPE CULV III
0015 0378000000-E 310  488 LF  32.00 15616.00 41.00 20008.00 47.58 23219.0424" RC PIPE CULV III
0016 0390000000-E 310  72 LF  56.00 4032.00 65.00 4680.00 130.80 9417.6036" RC PIPE CULV III
0017 0396000000-E 310  160 LF  70.00 11200.00 90.00 14400.00 140.30 22448.0042" RC PIPE CULV III
0018 0402000000-E 310  80 LF  82.00 6560.00 150.00 12000.00 161.38 12910.4048" RC PIPE CULV III
0019 0995000000-E 340  1,465 LF  12.00 17580.00 4.00 5860.00 25.38 37181.70PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 70000.00 60760.00 115610.24FINE GRADING
0021 1110000000-E 510  400 TON 26.00 10400.00 40.00 16000.00 33.02 13208.00STABILIZER AGGREGATE
0022 1220000000-E 545  700 TON 35.00 24500.00 39.00 27300.00 33.48 23436.00INCIDENTAL STONE BASE
0023 1330000000-E 607  1,600 SY  8.00 12800.00 14.10 22560.00 6.51 10416.00INCIDENTAL MILLING
0024 1489000000-E 610  6,315 TON 54.18 342146.70 52.00 328380.00 58.29 368101.35ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  3,990 TON 52.03 207599.70 52.00 207480.00 59.91 239040.90ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  7,530 TON 46.62 351048.60 47.10 354663.00 54.38 409481.40ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  911 TON 450.00 409950.00 475.00 432725.00 447.13 407335.43ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  560 TON 120.00 67200.00 175.00 98000.00 165.21 92517.60ASPH PLT MIX PVMT REPAIR
0029 2209000000-E 838 36.8 CY  725.00 26680.00 650.00 23920.00 594.09 21862.51ENDWALLS
0030 2253000000-E 840 6.8 CY  850.00 5780.00 750.00 5100.00 807.38 5490.18PIPE COLLARS
0031 2286000000-N 840  5 EA  1200.00 6000.00 1500.00 7500.00 1280.00 6400.00MASNRY DRAINAGE STRUCT
0032 2364000000-N 840  4 EA  500.00 2000.00 495.00 1980.00 538.89 2155.56FRAME W/2GRTS 840.16 STD
0033 2396000000-N 840  1 EA  500.00 500.00 350.00 350.00 378.71 378.71FRAME W/COVER STD 840.54
0034 2535000000-E 846  45 LF  30.00 1350.00 30.00 1350.00 73.79 3320.55**"X**" CONCRETE CURB

(8" X 12")
0035 2612000000-E 848  740 SY  68.00 50320.00 70.00 51800.00 55.59 41136.606" CONCRETE DRIVEWAY
0036 2647000000-E 852  50 SY  60.00 3000.00 70.00 3500.00 85.49 4274.505" MONO CONC ISLANDS (SURF MTD)
0037 2830000000-N 858  14 EA  500.00 7000.00 600.00 8400.00 340.51 4767.14ADJ MANHOLES
0038 3030000000-E 862 87.5 LF  20.00 1750.00 19.00 1662.50 19.00 1662.50STL BM GUARDRAIL
0039 3045000000-E 862  50 LF  25.00 1250.00 24.00 1200.00 24.00 1200.00SBGR SHOP CURVED
0040 3150000000-N 862  5 EA  50.00 250.00 45.00 225.00 45.00 225.00ADDIT GUARDRAIL POSTS
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0041 3195000000-N 862  1 EA  480.00 480.00 475.00 475.00 475.00 475.00GR ANCHOR TYPE AT-1
0042 3210000000-N 862  2 EA  580.00 1160.00 550.00 1100.00 550.00 1100.00GR ANCHOR TYPE CAT-1
0043 3270000000-N SP   1 EA  1800.00 1800.00 1750.00 1750.00 1750.00 1750.00GR ANCHOR TYPE 350
0044 3435000000-N SP   1 EA  2200.00 2200.00 2190.00 2190.00 2190.00 2190.00GENERIC GUARDRAIL ITEM (EA)

25' CLEAR SPAN GUARDRAIL      SECTION
0045 3628000000-E 876  100 TON 60.00 6000.00 166.00 16600.00 68.81 6881.00RIP RAP, CLASS I
0046 3649000000-E 876  105 TON 50.00 5250.00 101.00 10605.00 71.54 7511.70RIP RAP, CLASS B
0047 3656000000-E 876  500 SY  2.75 1375.00 5.00 2500.00 0.87 435.00FILTER FABRIC FOR DRAINGE
0048 4400000000-E 1110  376 SF  7.00 2632.00 7.30 2744.80 5.85 2199.60WORK ZONE SIGNS (STAT)
0049 4405000000-E 1110  320 SF  10.00 3200.00 25.00 8000.00 15.72 5030.40WORK ZONE SIGNS (PORT)
0050 4430000000-N 1130  350 EA  40.00 14000.00 49.00 17150.00 44.45 15557.50DRUMS
0051 4435000000-N 1135  200 EA  25.00 5000.00 35.00 7000.00 22.22 4444.00CONES
0052 4445000000-E 1145  864 LF  35.00 30240.00 33.00 28512.00 59.93 51779.52BARRICADES (TYPE III)
0053 4450000000-N 1150  2,800 HR  19.00 53200.00 25.00 70000.00 24.64 68992.00FLAGGER
0054 4465000000-N 1160  4 EA  6500.00 26000.00 4645.00 18580.00 6250.00 25000.00TEMPORARY CRASH CUSHIONS
0055 4470000000-N 1160  4 EA  2500.00 10000.00 2450.00 9800.00 2000.00 8000.00RESET CRASH CUSHION
0056 4490000000-E 1170  270 LF  50.00 13500.00 40.00 10800.00 57.73 15587.10PORT CONC BARRIER(ANCHRD)
0057 4495000000-E 1170  270 LF  45.00 12150.00 30.00 8100.00 47.73 12887.10PORT CONC BARRIER(DRAINGE
0058 4505000000-E 1170  250 LF  14.00 3500.00 20.00 5000.00 20.00 5000.00RESET PORT CONC BARR,ANCH
0059 4506000000-E 1170  250 LF  8.00 2000.00 15.00 3750.00 15.00 3750.00RESET PORT CONC BARR,DRAIN
0060 4650000000-N 1251  362 EA  5.10 1846.20 4.10 1484.20 4.10 1484.20TEMP RAISED PVMT MRKS
0061 4685000000-E 1205  20,339 LF  0.47 9559.33 0.50 10169.50 0.50 10169.50THERMO PVT MKG LINES 4"90
0062 4686000000-E 1205  26,588 LF  0.57 15155.16 0.57 15155.16 0.57 15155.16THERMO PVT MKG LINES 4"120
0063 4695000000-E 1205  168 LF  2.60 436.80 5.00 840.00 5.00 840.00THERMO PVT MKG LINES 8"90 MILS
0064 4710000000-E 1205  72 LF  10.50 756.00 0.57 41.04 0.57 41.0424"WIDE THERMO 120 MILS
0065 4721000000-E 1205  12 EA  63.00 756.00 68.00 816.00 68.00 816.00THERMO PVT MKG CHARACTER 120
0066 4725000000-E 1205  78 EA  84.00 6552.00 85.00 6630.00 85.00 6630.00THERMO PVT SYMBOL 90MILS
0067 4810000000-E 1205  93,854 LF  0.16 15016.64 0.13 12201.02 0.13 12201.02PAINT PVMT MARKINGS 4"
0068 4820000000-E 1205  336 LF  1.05 352.80 2.15 722.40 2.15 722.40PAINT PVMT MARKINGS 8"
0069 4835000000-E 1205  72 LF  3.15 226.80 3.10 223.20 3.10 223.20PAINT PVT MKG LINES 24"
0070 4840000000-N 1205  12 EA  27.00 324.00 55.00 660.00 55.00 660.00PAINT PVT MKG CHARACTER
0071 4845000000-N 1205  78 EA  27.00 2106.00 35.00 2730.00 35.00 2730.00PAINT PVT MKG SYMBOL
0072 4900000000-N 1251  362 EA  5.05 1828.10 4.10 1484.20 4.10 1484.20PERM RAISED PVMT MARKERS
0073 5325600000-E 1510  125 LF  24.00 3000.00 20.00 2500.00 23.23 2903.756" WATER LINE
0074 5325800000-E 1510  3,860 LF  14.50 55970.00 28.00 108080.00 18.53 71525.808" WATER LINE
0075 5326200000-E 1510  6,950 LF  24.00 166800.00 33.00 229350.00 24.06 167217.0012" WATER LINE
0076 5540000000-E 1515  8 EA  685.00 5480.00 1050.00 8400.00 707.62 5660.966" VALVE
0077 5546000000-E 1515  10 EA  1000.00 10000.00 1150.00 11500.00 961.52 9615.208" VALVE
0078 5558000000-E 1515  7 EA  1900.00 13300.00 1600.00 11200.00 1648.08 11536.5612" VALVE
0079 5648000000-N 1515  24 EA  800.00 19200.00 600.00 14400.00 555.66 13335.84RELOCATE WATER METER
0080 5666000000-E 1515  8 EA  2150.00 17200.00 3000.00 24000.00 2666.52 21332.16FIRE HYDRANT
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0081 5801000000-E 1530  3,860 LF  7.00 27020.00 3.50 13510.00 6.26 24163.60ABANDON 8" UTILITY PIPE
0082 5804000000-E 1530  6,920 LF  10.00 69200.00 5.00 34600.00 7.52 52038.40ABANDON 12" UTILITY PIPE
0083 5815500000-N 1530  8 EA  600.00 4800.00 500.00 4000.00 610.20 4881.60REMOVE FIRE HYDRANT
0084 5912000000-N SP  Lump Sum 31000.00 38000.00 38265.00GENERIC UTILITY ITEM (LS)

12" WATER METER ASSEMBLY & NEW METER VAULT
0085 6000000000-E 1605  5,100 LF  2.50 12750.00 2.18 11118.00 2.50 12750.00TEMPORARY SILT FENCE
0086 6006000000-E 1610  120 TON 50.00 6000.00 62.00 7440.00 70.53 8463.60EROS CONTRL STONE CL A
0087 6009000000-E 1610  1,350 TON 50.00 67500.00 58.00 78300.00 73.05 98617.50EROS CONTRL STONE CL B
0088 6012000000-E 1610  135 TON 45.00 6075.00 54.00 7290.00 62.01 8371.35SEDIMENT CONTROL STONE
0089 6015000000-E 1615 13.4 ACR 620.00 8308.00 800.00 10720.00 650.00 8710.00TEMPORARY MULCHING
0090 6018000000-E 1620  670 LB  3.20 2144.00 5.00 3350.00 5.00 3350.00SEED FOR TEMP SEEDING
0091 6021000000-E 1620 2.7 TON 1200.00 3240.00 1300.00 3510.00 1175.00 3172.50FERT FOR TEMP SEEDING
0092 6029000000-E SP   1,000 LF  2.50 2500.00 2.12 2120.00 2.50 2500.00SAFETY FENCE
0093 6030000000-E 1630  900 CY  20.00 18000.00 38.00 34200.00 50.77 45693.00SILT EXCAVATION
0094 6033000000-E 1631  650 SY  6.00 3900.00 6.00 3900.00 1.17 760.50SYNTHETIC ROVING
0095 6036000000-E 1631  650 SY  3.50 2275.00 3.50 2275.00 2.00 1300.00MATTING FOR EROS CONTROL
0096 6042000000-E 1632  200 LF  10.00 2000.00 10.00 2000.00 4.18 836.001/4" HARDWARE CLOTH
0097 6045000000-E SP   400 LF  40.00 16000.00 50.00 20000.00 10.00 4000.00**" TEMPORARY PIPE

(36")
0098 6070000000-N SP   2 EA  1000.00 2000.00 3500.00 7000.00 750.00 1500.00SPECIAL STILLING BASINS
0099 6084000000-E 1660 13.4 ACR 1880.00 25192.00 1500.00 20100.00 1425.00 19095.00SEEDING AND MULCHING
0100 6087000000-E 1660 13.4 ACR 80.00 1072.00 100.00 1340.00 150.00 2010.00MOWING
0101 6090000000-E 1661  250 LB  9.00 2250.00 7.00 1750.00 11.00 2750.00SEED FOR REPAIR SEEDING
0102 6093000000-E 1661 1.2 TON 1600.00 1920.00 1500.00 1800.00 710.00 852.00FERT FOR REPAIR SEEDING
0103 6096000000-E 1662  200 LB  2.20 440.00 7.00 1400.00 8.00 1600.00SEED FOR SUPP SEEDING
0104 6108000000-E 1665 3.4 TON 700.00 2380.00 1200.00 4080.00 995.00 3383.00FERTILIZER TOPDRESSING
0105 6111000000-E SP   230 LF  60.00 13800.00 55.00 12650.00 30.00 6900.00IMPERVIOUS DIKE
0106 6117000000-N SP   20 EA  300.00 6000.00 200.00 4000.00 400.00 8000.00RESPONSE FOR EROS CONTROL
0107 8126000000-N 414 Lump Sum 18000.00 30000.00 15000.00CULV EXCAV @ ************

(13+03.07)
0108 8133000000-E 414  26 TON 100.00 2600.00 75.00 1950.00 100.00 2600.00FND CONDIT MAT, BOX CULV
0109 8196000000-E 420 61.1 CY  1200.00 73320.00 950.00 58045.00 850.00 51935.00CLASS A CONCRETE (CULV)
0110 8245000000-E 425  7,879 LB  2.00 15758.00 1.00 7879.00 1.00 7879.00REINF STEEL (CULVERT)
0111 0384000000-E 310  472 LF  41.00 19352.00 55.00 25960.0030" RC PIPE CULV III
0112 0384000000-E 310  296 LF  101.37 30005.5230" RC PIPE CULV III
0113 0536000000-E SP   176 LF  45.62 8029.12***" HDPE PIPE CULVTS

(30")
0114 0384000000-E 310  296 LF  30" RC PIPE CULV III
0115 0540000000-E SP   176 LF  ***" ALUM CORR STL PIPE CULV **TK

(30", 0.079")

 

    TOTAL 3293201.83 TOTAL 3670467.52 TOTAL 3869830.21CONTRACT TOTAL



JUN 05, 2008 03:17 PM

TIP NO R-5019 2:00 PM 4 /  4 010

ROBESON

41522.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT EXTENTION.

US-301 FROM ROBESON COUNTY COMM COLLEGE TO NORTH OF SR-1752 (RENNERT RD) AND SR-1765.

   

C201803MAY 20 2008
2.098 MI

 

    SUB-TOTAL 3293201.83 SUB-TOTAL 3670467.52 SUB-TOTAL 3869830.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3293201.83BORDERBELT MACHINERY & CONSTRUCTION, INC
     2  3670467.52BARNES PAVING CO., INC.
     3  3869830.21BARNHILL CONTRACTING COMPANY



JUN 05, 2008 03:17 PM

TIP NO U-2702 2:00 PM 1 /  10 011

GUILFORD, RANDOLPH

34843.3.1

FED AID NO STP-CMS-1595(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

INTERSECTION OF SR-1592 (EDEN TERRACE) AND SR-1595 (SURRETT DR) IN ARCHDALE - HIGHPOINT.

LARCO CONSTRUCTION A
DIVISION OF SLOAN

CONSTRUCTION COMPANY
ATLANTA,  GA

YATES CONSTRUCTION CO., INC. BLYTHE CONSTRUCTION, INC.

STOKESDALE,  NC CHARLOTTE,  NC

C201244MAY 20 2008
0.445 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 186500.00 142000.00 150000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 21400.00 27000.00 32000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 270000.00 425000.00 380000.00GRADING
0004 0050000000-E 226  1 ACR 480.00 480.00 100.00 100.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  12.00 6000.00 12.00 6000.00 20.00 10000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   500 TON 26.00 13000.00 30.00 15000.00 25.50 12750.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  60 CY  17.00 1020.00 8.00 480.00 10.00 600.00DRAINAGE DITCH EXCAVATION
0008 0141000000-E 240  100 LF  4.00 400.00 4.00 400.00 3.00 300.00BERM DITCH CONSTRUCTION
0009 0195000000-E 265  500 CY  54.00 27000.00 30.00 15000.00 16.00 8000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  1.00 500.00 1.90 950.00 4.00 2000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  1,270 TON 24.00 30480.00 27.00 34290.00 35.00 44450.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  976 LF  35.00 34160.00 30.00 29280.00 40.00 39040.0015" RC PIPE CULV III
0013 0372000000-E 310  632 LF  37.00 23384.00 32.00 20224.00 50.00 31600.0018" RC PIPE CULV III
0014 0384000000-E 310  196 LF  52.00 10192.00 51.00 9996.00 75.00 14700.0030" RC PIPE CULV III
0015 0390000000-E 310  1,052 LF  61.00 64172.00 60.00 63120.00 100.00 105200.0036" RC PIPE CULV III
0016 0450000000-E 310  60 LF  89.00 5340.00 120.00 7200.00 135.00 8100.00***" RC PIPE CULV ** (RR)

(36", V)
0017 0708000000-E 310  100 LF  40.00 4000.00 30.00 3000.00 30.00 3000.0015" BCCSP B 0.064"
0018 0806000000-E 310  10 EA  200.00 2000.00 200.00 2000.00 300.00 3000.0015" BCCS ELB B 0.064"
0019 0974000000-E SP   60 LF  745.00 44700.00 735.00 44100.00 450.00 27000.00**"WLD STL PIPE ***" B RR

(36", 0.625")
0020 0995000000-E 340  701 LF  14.00 9814.00 10.00 7010.00 20.00 14020.00PIPE REMOVAL
0021 1110000000-E 510  200 TON 28.00 5600.00 35.00 7000.00 26.00 5200.00STABILIZER AGGREGATE
0022 1121000000-E 520  385 TON 28.00 10780.00 35.00 13475.00 33.00 12705.00AGGREGATE BASE COURSE
0023 1220000000-E 545  100 TON 28.00 2800.00 35.00 3500.00 28.00 2800.00INCIDENTAL STONE BASE
0024 1489000000-E 610  2,500 TON 48.00 120000.00 45.83 114575.00 49.50 123750.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  4,280 TON 46.00 196880.00 45.01 192642.80 49.00 209720.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  5,200 TON 43.00 223600.00 44.08 229216.00 47.00 244400.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  625 TON 465.00 290625.00 478.00 298750.00 434.00 271250.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  105 TON 135.00 14175.00 150.00 15750.00 140.00 14700.00ASPH PLT MIX PVMT REPAIR
0029 1704000000-E SP   920 TON 123.00 113160.00 134.00 123280.00 108.00 99360.00PATCHING EXIST PAVEMENT
0030 2022000000-E 815  56 CY  14.00 784.00 15.00 840.00 15.00 840.00SUBDRAIN EXCAVATION
0031 2033000000-E 815  42 CY  51.00 2142.00 40.00 1680.00 65.00 2730.00SUBDRAIN FINE AGGREGATE
0032 2044000000-E 815  250 LF  5.50 1375.00 8.00 2000.00 7.50 1875.006" PERF SUBDRN PIPE
0033 2055000000-E 815  8 EA  28.00 224.00 15.00 120.00 20.00 160.006" SUBDRN Y,T,OR L
0034 2066000000-N 815  1 EA  170.00 170.00 400.00 400.00 200.00 200.00CONC PAD SUBDRN OUTLET
0035 2077000000-E 815  6 LF  5.50 33.00 20.00 120.00 18.00 108.006" OUTLET PIPE (SUBDRNS)
0036 2209000000-E 838 3.4 CY  1500.00 5100.00 950.00 3230.00 1250.00 4250.00ENDWALLS
0037 2253000000-E 840 1.2 CY  600.00 720.00 1000.00 1200.00 1500.00 1800.00PIPE COLLARS
0038 2264000000-E 840 0.4 CY  700.00 280.00 800.00 320.00 1500.00 600.00PIPE PLUGS
0039 2286000000-N 840  35 EA  1450.00 50750.00 1200.00 42000.00 1580.00 55300.00MASNRY DRAINAGE STRUCT



JUN 05, 2008 03:17 PM

TIP NO U-2702 2:00 PM 2 /  10 011

GUILFORD, RANDOLPH

34843.3.1

FED AID NO STP-CMS-1595(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

INTERSECTION OF SR-1592 (EDEN TERRACE) AND SR-1595 (SURRETT DR) IN ARCHDALE - HIGHPOINT.

LARCO CONSTRUCTION A
DIVISION OF SLOAN

CONSTRUCTION COMPANY
ATLANTA,  GA

YATES CONSTRUCTION CO., INC. BLYTHE CONSTRUCTION, INC.

STOKESDALE,  NC CHARLOTTE,  NC

C201244MAY 20 2008
0.445 MI

0040 2308000000-E 840 13.78 LF  425.00 5856.50 200.00 2756.00 550.00 7579.00MASNRY DRAINAGE STRUCT
0041 2364000000-N 840  9 EA  425.00 3825.00 350.00 3150.00 550.00 4950.00FRAME W/2GRTS 840.16 STD
0042 2365000000-N 840  3 EA  425.00 1275.00 350.00 1050.00 525.00 1575.00FRAME W/2GRTS 840.22 STD
0043 2374000000-N 840  6 EA  425.00 2550.00 400.00 2400.00 550.00 3300.00FRAME-GRT-HD 840.03 **

(E)
0044 2374000000-N 840  11 EA  425.00 4675.00 400.00 4400.00 550.00 6050.00FRAME-GRT-HD 840.03 **

(F)
0045 2374000000-N 840  4 EA  425.00 1700.00 450.00 1800.00 550.00 2200.00FRAME-GRT-HD 840.03 **

(G)
0046 2396000000-N 840  1 EA  425.00 425.00 275.00 275.00 400.00 400.00FRAME W/COVER STD 840.54
0047 2549000000-E 846  4,920 LF  16.00 78720.00 13.75 67650.00 15.00 73800.002'-6"CONC CURB & GUTTER
0048 2612000000-E 848  120 SY  57.00 6840.00 48.00 5760.00 54.00 6480.006" CONCRETE DRIVEWAY
0049 2724000000-E 857  200 LF  105.00 21000.00 81.50 16300.00 125.00 25000.00PC REINF BARRIER SNGL FC
0050 2739000000-E 852  90 SY  66.00 5940.00 54.00 4860.00 62.00 5580.00GENERIC PAVING ITEM 852 (SY)

NONMOUNTABLE KEYED IN CONCRETE ISLAND (KEYED
IN)

0051 3536000000-E 866  239 LF  13.00 3107.00 8.10 1935.90 8.10 1935.90CHN LK FENCE 48" FABRIC
0052 3542000000-E 866  20 EA  43.00 860.00 84.00 1680.00 84.00 1680.00MET LINE PST 48" CL FEN
0053 3548000000-E 866  2 EA  135.00 270.00 110.00 220.00 110.00 220.00MET TERM PST 48" CL FEN
0054 3628000000-E 876  25 TON 53.00 1325.00 60.00 1500.00 60.00 1500.00RIP RAP, CLASS I
0055 3649000000-E 876  15 TON 53.00 795.00 60.00 900.00 55.00 825.00RIP RAP, CLASS B
0056 3656000000-E 876  735 SY  1.00 735.00 1.90 1396.50 3.50 2572.50FILTER FABRIC FOR DRAINGE
0057 3804000000-E SP   900 TON 27.00 24300.00 40.00 36000.00 35.00 31500.00ABC (SUB-BALLAST)
0058 4400000000-E 1110  774 SF  5.00 3870.00 4.55 3521.70 15.00 11610.00WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  384 SF  9.00 3456.00 15.00 5760.00 9.00 3456.00WORK ZONE SIGNS (PORT)
0060 4410000000-E 1110  183 SF  7.00 1281.00 6.35 1162.05 10.00 1830.00WORK ZONE SIGNS (BARR)
0061 4415000000-N 1115  1 EA  2000.00 2000.00 2800.00 2800.00 7500.00 7500.00FLASHING ARROW PNL TYPE C
0062 4420000000-N 1120  2 EA  16500.00 33000.00 6000.00 12000.00 7500.00 15000.00CHANGEABLE MESSAGE SIGN
0063 4430000000-N 1130  62 EA  46.00 2852.00 60.00 3720.00 50.00 3100.00DRUMS
0064 4435000000-N 1135  63 EA  11.00 693.00 25.00 1575.00 25.00 1575.00CONES
0065 4445000000-E 1145  208 LF  24.00 4992.00 22.50 4680.00 30.00 6240.00BARRICADES (TYPE III)
0066 4450000000-N 1150  230 HR  16.00 3680.00 15.00 3450.00 19.50 4485.00FLAGGER
0067 4480000000-N 1165  1 EA  4800.00 4800.00 9000.00 9000.00 10000.00 10000.00TMIA
0068 4685000000-E 1205  28,023 LF  0.30 8406.90 0.34 9527.82 0.32 8967.36THERMO PVT MKG LINES 4"90
0069 4686000000-E 1205  44,548 LF  0.50 22274.00 0.44 19601.12 0.42 18710.16THERMO PVT MKG LINES 4"120
0070 4695000000-E 1205  391 LF  1.50 586.50 1.58 617.78 1.50 586.50THERMO PVT MKG LINES 8"90 MILS
0071 4705000000-E 1205  473 LF  3.00 1419.00 3.15 1489.95 3.00 1419.00THERMO LINES 16" 120MILS
0072 4710000000-E 1205  658 LF  7.00 4606.00 6.83 4494.14 6.50 4277.0024"WIDE THERMO 120 MILS
0073 4721000000-E 1205  26 EA  105.00 2730.00 105.00 2730.00 100.00 2600.00THERMO PVT MKG CHARACTER 120
0074 4725000000-E 1205  63 EA  100.00 6300.00 99.75 6284.25 95.00 5985.00THERMO PVT SYMBOL 90MILS
0075 4900000000-N 1251  251 EA  5.00 1255.00 4.73 1187.23 4.50 1129.50PERM RAISED PVMT MARKERS
0076 4905000000-N 1253  197 EA  28.00 5516.00 27.30 5378.10 26.00 5122.00SNOWPLB PVMT MRKER
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GUILFORD, RANDOLPH

34843.3.1

FED AID NO STP-CMS-1595(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

INTERSECTION OF SR-1592 (EDEN TERRACE) AND SR-1595 (SURRETT DR) IN ARCHDALE - HIGHPOINT.

LARCO CONSTRUCTION A
DIVISION OF SLOAN

CONSTRUCTION COMPANY
ATLANTA,  GA

YATES CONSTRUCTION CO., INC. BLYTHE CONSTRUCTION, INC.

STOKESDALE,  NC CHARLOTTE,  NC

C201244MAY 20 2008
0.445 MI

0077 5325300000-E 1510  15 LF  37.00 555.00 45.00 675.00 30.00 450.003" WATER LINE
0078 5325600000-E 1510  396 LF  35.00 13860.00 35.00 13860.00 31.00 12276.006" WATER LINE
0079 5325800000-E 1510  290 LF  52.00 15080.00 66.00 19140.00 40.00 11600.008" WATER LINE
0080 5326000000-E 1510  17 LF  64.00 1088.00 77.25 1313.25 40.00 680.0010" WATER LINE
0081 5326600000-E 1510  2,150 LF  74.00 159100.00 68.53 147339.50 55.00 118250.0016" WATER LINE
0082 5538000000-E 1515  1 EA  905.00 905.00 760.00 760.00 705.00 705.004" VALVE
0083 5540000000-E 1515  2 EA  1000.00 2000.00 880.00 1760.00 850.00 1700.006" VALVE
0084 5546000000-E 1515  1 EA  1050.00 1050.00 1300.00 1300.00 1150.00 1150.008" VALVE
0085 5552000000-E 1515  1 EA  1800.00 1800.00 1800.00 1800.00 1600.00 1600.0010" VALVE
0086 5558600000-E 1515  4 EA  5200.00 20800.00 5766.00 23064.00 6500.00 26000.0016" VALVE
0087 5643200000-E 1515  1 EA  3550.00 3550.00 3200.00 3200.00 2500.00 2500.002" WATER METER
0088 5648000000-N 1515  6 EA  800.00 4800.00 900.00 5400.00 1250.00 7500.00RELOCATE WATER METER
0089 5656310000-E 1515  1 EA  1700.00 1700.00 3000.00 3000.00 1550.00 1550.00RELOC 3" RPZ BACK-FLOW PREVENT
0090 5666000000-E 1515  6 EA  3050.00 18300.00 3325.00 19950.00 3000.00 18000.00FIRE HYDRANT
0091 5672000000-N 1515  2 EA  1600.00 3200.00 1900.00 3800.00 1200.00 2400.00RELOCATE FIRE HYDRANT
0092 5801000000-E 1530  304 LF  6.50 1976.00 3.80 1155.20 5.00 1520.00ABANDON 8" UTILITY PIPE
0093 5802000000-E 1530  1,545 LF  8.50 13132.50 6.15 9501.75 6.20 9579.00ABANDON 10" UTILITY PIPE
0094 5810000000-E 1530  2,283 LF  16.00 36528.00 12.00 27396.00 12.25 27966.75ABANDON 16" UTILITY PIPE
0095 5815500000-N 1530  6 EA  905.00 5430.00 500.00 3000.00 650.00 3900.00REMOVE FIRE HYDRANT
0096 5816000000-N 1530  8 EA  480.00 3840.00 1000.00 8000.00 1100.00 8800.00ABANDON UTILITY MANHOLE
0097 5835800000-E 1540  50 LF  100.00 5000.00 75.00 3750.00 125.00 6250.0018" ENCASEMENT PIPE
0098 5872000000-E 1550  25 LF  185.00 4625.00 198.00 4950.00 195.00 4875.0018" TRENCHLESS INSTALL (IN SOIL)
0099 5872010000-E 1550  25 LF  360.00 9000.00 878.00 21950.00 880.00 22000.0018" TRENCHLESS INSTALL (NOT IN SOIL)
0100 6000000000-E 1605  1,650 LF  3.00 4950.00 2.20 3630.00 3.25 5362.50TEMPORARY SILT FENCE
0101 6006000000-E 1610  640 TON 50.00 32000.00 45.00 28800.00 55.00 35200.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  230 TON 50.00 11500.00 45.00 10350.00 55.00 12650.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  570 TON 37.00 21090.00 40.00 22800.00 50.00 28500.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615  3 ACR 850.00 2550.00 600.00 1800.00 600.00 1800.00TEMPORARY MULCHING
0105 6018000000-E 1620  100 LB  5.00 500.00 3.00 300.00 3.00 300.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620 0.5 TON 1900.00 950.00 900.00 450.00 900.00 450.00FERT FOR TEMP SEEDING
0107 6030000000-E 1630  700 CY  9.50 6650.00 12.00 8400.00 11.00 7700.00SILT EXCAVATION
0108 6036000000-E 1631  1,750 SY  2.00 3500.00 1.45 2537.50 1.45 2537.50MATTING FOR EROS CONTROL
0109 6042000000-E 1632  720 LF  5.00 3600.00 5.00 3600.00 5.00 3600.001/4" HARDWARE CLOTH
0110 6071030000-E SP   25 LF  8.50 212.50 10.00 250.00 10.00 250.00COIR FIBER BAFFLES
0111 6084000000-E 1660 3.5 ACR 2500.00 8750.00 1450.00 5075.00 1450.00 5075.00SEEDING AND MULCHING
0112 6087000000-E 1660 2.5 ACR 100.00 250.00 70.00 175.00 70.00 175.00MOWING
0113 6090000000-E 1661  50 LB  18.00 900.00 9.00 450.00 9.00 450.00SEED FOR REPAIR SEEDING
0114 6093000000-E 1661 0.25 TON 2100.00 525.00 1600.00 400.00 1600.00 400.00FERT FOR REPAIR SEEDING
0115 6096000000-E 1662  100 LB  4.50 450.00 2.25 225.00 2.25 225.00SEED FOR SUPP SEEDING
0116 6108000000-E 1665 2.5 TON 905.00 2262.50 750.00 1875.00 750.00 1875.00FERTILIZER TOPDRESSING
0117 6114000000-N SP   2 HR  69.00 138.00 75.00 150.00 75.00 150.00SPECIALIZED HAND MOWING
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GUILFORD, RANDOLPH

34843.3.1

FED AID NO STP-CMS-1595(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

INTERSECTION OF SR-1592 (EDEN TERRACE) AND SR-1595 (SURRETT DR) IN ARCHDALE - HIGHPOINT.

LARCO CONSTRUCTION A
DIVISION OF SLOAN

CONSTRUCTION COMPANY
ATLANTA,  GA

YATES CONSTRUCTION CO., INC. BLYTHE CONSTRUCTION, INC.

STOKESDALE,  NC CHARLOTTE,  NC

C201244MAY 20 2008
0.445 MI

0118 6117000000-N SP   36 EA  190.00 6840.00 100.00 3600.00 100.00 3600.00RESPONSE FOR EROS CONTROL
0119 7060000000-E 1705  1,640 LF  2.50 4100.00 2.11 3460.40 2.50 4100.00SIGNAL CABLE
0120 7120000000-E 1705  8 EA  850.00 6800.00 847.92 6783.36 800.00 6400.00VEHICLE SIGNAL HD (12", 3 SECT)
0121 7132000000-E 1705  1 EA  1100.00 1100.00 1030.89 1030.89 1040.00 1040.00VEHICLE SIGNAL HD (12", 4 SECT)
0122 7144000000-E 1705  7 EA  1350.00 9450.00 1293.41 9053.87 1265.00 8855.00VEHICLE SIGNAL HD (12", 5 SECT)
0123 7252000000-E 1710  5,225 LF  2.00 10450.00 1.56 8151.00 1.75 9143.75MESSENGER CABLE (1/4")
0124 7279000000-E 1715  100 LF  0.70 70.00 0.58 58.00 0.70 70.00TRACER WIRE
0125 7300000000-E 1715  280 LF  6.00 1680.00 6.71 1878.80 5.50 1540.00UNPAVED TRENCH (***********)

(1, 2")
0126 7301000000-E 1715  325 LF  26.00 8450.00 20.64 6708.00 24.00 7800.00DIRECT DRILL (***********)

(2, 2")
0127 7324000000-N 1716  10 EA  240.00 2400.00 268.00 2680.00 225.00 2250.00JUNCTION BOX (STANDARD SIZE)
0128 7348000000-N 1716  2 EA  450.00 900.00 457.00 914.00 425.00 850.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0129 7372000000-N 1721  2 EA  385.00 770.00 330.00 660.00 360.00 720.00GUY ASSEMBLY
0130 7432000000-E 1722  3 EA  530.00 1590.00 528.00 1584.00 500.00 1500.002" RISER WITH TUBING
0131 7444000000-E 1725  1,310 LF  6.00 7860.00 6.13 8030.30 5.75 7532.50INDUCTIVE LOOP SAWCUT
0132 7456000000-E 1726  1,520 LF  1.50 2280.00 2.00 3040.00 1.25 1900.00LEAD-IN CABLE(********)

(14-2)
0133 7516000000-E 1730  6,325 LF  2.00 12650.00 1.62 10246.50 2.00 12650.00COMMUNICATIONS CABLE (** FIBER)

(12)
0134 7552000000-N 1731  3 EA  2100.00 6300.00 1764.00 5292.00 1970.00 5910.00INTERCONNECT CENTER
0135 7564000000-N 1732  3 EA  2200.00 6600.00 1845.00 5535.00 2060.00 6180.00FIBER-OPTIC TRANS DROP/REP
0136 7566000000-N 1733  2 EA  130.00 260.00 110.00 220.00 120.00 240.00DELINEATOR MARKER
0137 7568000000-N SP   1 EA  2600.00 2600.00 2193.00 2193.00 2435.00 2435.00FURN FIB-OPT RESTORAT KIT
0138 7574000000-N SP   1 EA  1950.00 1950.00 1649.00 1649.00 1845.00 1845.00FURN FIB-OPT TRANSCEIVER
0139 7588000000-N SP   1 EA  18100.00 18100.00 16494.00 16494.00 17050.00 17050.00SGNL MAST ARM WITH METAL POLE
0140 7590000000-N SP   1 EA  25100.00 25100.00 20022.00 20022.00 23615.00 23615.00DBL MAST ARM WITH METAL POLE
0141 7613000000-N SP   2 EA  1350.00 2700.00 1157.00 2314.00 1250.00 2500.00SOIL TEST
0142 7614100000-E SP   16 CY  665.00 10640.00 808.00 12928.00 625.00 10000.00DRILLED PIER FOUND
0143 7631000000-N SP   2 EA  240.00 480.00 387.00 774.00 225.00 450.00MAST ARM W/ MTL POLE DES
0144 7636000000-N 1745  4 EA  615.00 2460.00 231.00 924.00 580.00 2320.00SIGN FOR SIGNALS
0145 7675000000-N SP   4 EA  3700.00 14800.00 3395.00 13580.00 3500.00 14000.00LED BLANKOUT SIGN
0146 7684000000-N 1750  2 EA  540.00 1080.00 1775.00 3550.00 510.00 1020.00SIGNAL CABINET FOUNDATION
0147 7828000000-N 1751  2 EA  25100.00 50200.00 21682.00 43364.00 23570.00 47140.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0148 7852000000-N 1751  8 EA  215.00 1720.00 274.00 2192.00 200.00 1600.00DETECTOR CARD (NEMA TS-2)
0149 7980000000-N SP   1 EA  6150.00 6150.00 5827.00 5827.00 5780.00 5780.00GENERIC SIGNAL ITEM (EA)

CONTROLLER ONLY (NEMA TS-2, TYPE 2)
0150 8436000000-E 453 2,228.3 SF  83.00 184948.90 90.00 200547.00 114.00 254026.20GRAVITY RETAINING WALLS

 

    TOTAL 2913232.30 TOTAL 2977877.66 TOTAL 3097262.12CONTRACT TOTAL
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GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.
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APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LYNN THOMAS GRADING INC SEALAND CONTRACTORS CORP

POLKTON,  NC CHARLOTTE,  NC

C201244MAY 20 2008
0.445 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 164000.00 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 46700.00 18000.00 37000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 356000.00 500000.00 581500.00GRADING
0004 0050000000-E 226  1 ACR 1500.00 1500.00 150.00 150.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  15.30 7650.00 20.00 10000.00 32.00 16000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   500 TON 30.60 15300.00 29.00 14500.00 29.00 14500.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  60 CY  11.35 681.00 32.00 1920.00 15.00 900.00DRAINAGE DITCH EXCAVATION
0008 0141000000-E 240  100 LF  4.15 415.00 13.00 1300.00 9.00 900.00BERM DITCH CONSTRUCTION
0009 0195000000-E 265  500 CY  23.10 11550.00 12.00 6000.00 59.00 29500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  3.20 1600.00 2.00 1000.00 1.15 575.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  1,270 TON 35.40 44958.00 30.00 38100.00 32.00 40640.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  976 LF  40.95 39967.20 50.00 48800.00 27.00 26352.0015" RC PIPE CULV III
0013 0372000000-E 310  632 LF  45.75 28914.00 52.00 32864.00 30.00 18960.0018" RC PIPE CULV III
0014 0384000000-E 310  196 LF  55.95 10966.20 64.00 12544.00 52.00 10192.0030" RC PIPE CULV III
0015 0390000000-E 310  1,052 LF  70.80 74481.60 74.00 77848.00 64.00 67328.0036" RC PIPE CULV III
0016 0450000000-E 310  60 LF  131.00 7860.00 84.00 5040.00 105.00 6300.00***" RC PIPE CULV ** (RR)

(36", V)
0017 0708000000-E 310  100 LF  52.60 5260.00 54.00 5400.00 33.00 3300.0015" BCCSP B 0.064"
0018 0806000000-E 310  10 EA  300.00 3000.00 250.00 2500.00 185.00 1850.0015" BCCS ELB B 0.064"
0019 0974000000-E SP   60 LF  750.00 45000.00 1600.00 96000.00 500.00 30000.00**"WLD STL PIPE ***" B RR

(36", 0.625")
0020 0995000000-E 340  701 LF  16.15 11321.15 15.00 10515.00 13.75 9638.75PIPE REMOVAL
0021 1110000000-E 510  200 TON 33.25 6650.00 28.00 5600.00 32.00 6400.00STABILIZER AGGREGATE
0022 1121000000-E 520  385 TON 36.75 14148.75 35.00 13475.00 37.00 14245.00AGGREGATE BASE COURSE
0023 1220000000-E 545  100 TON 34.50 3450.00 42.00 4200.00 36.00 3600.00INCIDENTAL STONE BASE
0024 1489000000-E 610  2,500 TON 44.50 111250.00 44.50 111250.00 53.00 132500.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  4,280 TON 43.70 187036.00 43.70 187036.00 52.00 222560.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  5,200 TON 42.80 222560.00 42.80 222560.00 55.00 286000.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  625 TON 478.00 298750.00 478.00 298750.00 500.00 312500.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  105 TON 160.00 16800.00 150.00 15750.00 155.00 16275.00ASPH PLT MIX PVMT REPAIR
0029 1704000000-E SP   920 TON 130.00 119600.00 130.00 119600.00 140.00 128800.00PATCHING EXIST PAVEMENT
0030 2022000000-E 815  56 CY  13.20 739.20 6.50 364.00 17.00 952.00SUBDRAIN EXCAVATION
0031 2033000000-E 815  42 CY  41.80 1755.60 41.00 1722.00 65.00 2730.00SUBDRAIN FINE AGGREGATE
0032 2044000000-E 815  250 LF  13.20 3300.00 4.50 1125.00 8.00 2000.006" PERF SUBDRN PIPE
0033 2055000000-E 815  8 EA  0.55 4.40 40.00 320.00 50.00 400.006" SUBDRN Y,T,OR L
0034 2066000000-N 815  1 EA  550.00 550.00 300.00 300.00 350.00 350.00CONC PAD SUBDRN OUTLET
0035 2077000000-E 815  6 LF  7.70 46.20 4.50 27.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0036 2209000000-E 838 3.4 CY  985.00 3349.00 3000.00 10200.00 800.00 2720.00ENDWALLS
0037 2253000000-E 840 1.2 CY  995.00 1194.00 4000.00 4800.00 950.00 1140.00PIPE COLLARS
0038 2264000000-E 840 0.4 CY  1305.00 522.00 1000.00 400.00 950.00 380.00PIPE PLUGS
0039 2286000000-N 840  35 EA  1800.00 63000.00 2000.00 70000.00 1350.00 47250.00MASNRY DRAINAGE STRUCT
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ARTHUR DIVISION
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LYNN THOMAS GRADING INC SEALAND CONTRACTORS CORP

POLKTON,  NC CHARLOTTE,  NC

C201244MAY 20 2008
0.445 MI

0040 2308000000-E 840 13.78 LF  495.00 6821.10 200.00 2756.00 200.00 2756.00MASNRY DRAINAGE STRUCT
0041 2364000000-N 840  9 EA  615.00 5535.00 400.00 3600.00 400.00 3600.00FRAME W/2GRTS 840.16 STD
0042 2365000000-N 840  3 EA  650.00 1950.00 400.00 1200.00 400.00 1200.00FRAME W/2GRTS 840.22 STD
0043 2374000000-N 840  6 EA  670.00 4020.00 445.00 2670.00 440.00 2640.00FRAME-GRT-HD 840.03 **

(E)
0044 2374000000-N 840  11 EA  690.00 7590.00 445.00 4895.00 450.00 4950.00FRAME-GRT-HD 840.03 **

(F)
0045 2374000000-N 840  4 EA  660.00 2640.00 445.00 1780.00 450.00 1800.00FRAME-GRT-HD 840.03 **

(G)
0046 2396000000-N 840  1 EA  410.00 410.00 320.00 320.00 350.00 350.00FRAME W/COVER STD 840.54
0047 2549000000-E 846  4,920 LF  15.20 74784.00 16.00 78720.00 16.25 79950.002'-6"CONC CURB & GUTTER
0048 2612000000-E 848  120 SY  44.00 5280.00 56.00 6720.00 60.00 7200.006" CONCRETE DRIVEWAY
0049 2724000000-E 857  200 LF  82.55 16510.00 110.00 22000.00 80.00 16000.00PC REINF BARRIER SNGL FC
0050 2739000000-E 852  90 SY  49.50 4455.00 64.00 5760.00 60.00 5400.00GENERIC PAVING ITEM 852 (SY)

NONMOUNTABLE KEYED IN CONCRETE ISLAND (KEYED
IN)

0051 3536000000-E 866  239 LF  13.20 3154.80 9.00 2151.00 12.75 3047.25CHN LK FENCE 48" FABRIC
0052 3542000000-E 866  20 EA  44.00 880.00 90.00 1800.00 42.00 840.00MET LINE PST 48" CL FEN
0053 3548000000-E 866  2 EA  137.50 275.00 115.00 230.00 135.00 270.00MET TERM PST 48" CL FEN
0054 3628000000-E 876  25 TON 65.00 1625.00 60.00 1500.00 75.00 1875.00RIP RAP, CLASS I
0055 3649000000-E 876  15 TON 65.00 975.00 60.00 900.00 75.00 1125.00RIP RAP, CLASS B
0056 3656000000-E 876  735 SY  3.85 2829.75 2.00 1470.00 1.25 918.75FILTER FABRIC FOR DRAINGE
0057 3804000000-E SP   900 TON 28.50 25650.00 35.00 31500.00 34.00 30600.00ABC (SUB-BALLAST)
0058 4400000000-E 1110  774 SF  5.00 3870.00 4.75 3676.50 4.50 3483.00WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  384 SF  9.10 3494.40 8.25 3168.00 12.00 4608.00WORK ZONE SIGNS (PORT)
0060 4410000000-E 1110  183 SF  7.00 1281.00 6.50 1189.50 6.00 1098.00WORK ZONE SIGNS (BARR)
0061 4415000000-N 1115  1 EA  2290.00 2290.00 2500.00 2500.00 2500.00 2500.00FLASHING ARROW PNL TYPE C
0062 4420000000-N 1120  2 EA  5150.00 10300.00 10000.00 20000.00 11000.00 22000.00CHANGEABLE MESSAGE SIGN
0063 4430000000-N 1130  62 EA  67.00 4154.00 65.00 4030.00 55.00 3410.00DRUMS
0064 4435000000-N 1135  63 EA  45.25 2850.75 55.00 3465.00 25.00 1575.00CONES
0065 4445000000-E 1145  208 LF  24.75 5148.00 22.50 4680.00 30.00 6240.00BARRICADES (TYPE III)
0066 4450000000-N 1150  230 HR  19.00 4370.00 17.50 4025.00 25.00 5750.00FLAGGER
0067 4480000000-N 1165  1 EA  2860.00 2860.00 13000.00 13000.00 13000.00 13000.00TMIA
0068 4685000000-E 1205  28,023 LF  0.35 9808.05 0.32 8967.36 0.34 9527.82THERMO PVT MKG LINES 4"90
0069 4686000000-E 1205  44,548 LF  0.45 20046.60 0.42 18710.16 0.44 19601.12THERMO PVT MKG LINES 4"120
0070 4695000000-E 1205  391 LF  1.65 645.15 1.50 586.50 1.60 625.60THERMO PVT MKG LINES 8"90 MILS
0071 4705000000-E 1205  473 LF  3.30 1560.90 3.00 1419.00 3.15 1489.95THERMO LINES 16" 120MILS
0072 4710000000-E 1205  658 LF  7.15 4704.70 6.50 4277.00 6.85 4507.3024"WIDE THERMO 120 MILS
0073 4721000000-E 1205  26 EA  110.00 2860.00 100.00 2600.00 105.00 2730.00THERMO PVT MKG CHARACTER 120
0074 4725000000-E 1205  63 EA  104.50 6583.50 95.00 5985.00 100.00 6300.00THERMO PVT SYMBOL 90MILS
0075 4900000000-N 1251  251 EA  4.95 1242.45 4.50 1129.50 4.75 1192.25PERM RAISED PVMT MARKERS
0076 4905000000-N 1253  197 EA  28.60 5634.20 26.00 5122.00 27.50 5417.50SNOWPLB PVMT MRKER
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0077 5325300000-E 1510  15 LF  145.00 2175.00 109.00 1635.00 60.00 900.003" WATER LINE
0078 5325600000-E 1510  396 LF  78.10 30927.60 51.00 20196.00 53.00 20988.006" WATER LINE
0079 5325800000-E 1510  290 LF  72.25 20952.50 59.00 17110.00 69.00 20010.008" WATER LINE
0080 5326000000-E 1510  17 LF  115.00 1955.00 71.00 1207.00 100.00 1700.0010" WATER LINE
0081 5326600000-E 1510  2,150 LF  93.15 200272.50 85.50 183825.00 90.00 193500.0016" WATER LINE
0082 5538000000-E 1515  1 EA  865.00 865.00 570.00 570.00 777.00 777.004" VALVE
0083 5540000000-E 1515  2 EA  915.00 1830.00 875.00 1750.00 900.00 1800.006" VALVE
0084 5546000000-E 1515  1 EA  1060.00 1060.00 1100.00 1100.00 1200.00 1200.008" VALVE
0085 5552000000-E 1515  1 EA  1855.00 1855.00 1700.00 1700.00 1800.00 1800.0010" VALVE
0086 5558600000-E 1515  4 EA  6735.00 26940.00 7725.00 30900.00 7000.00 28000.0016" VALVE
0087 5643200000-E 1515  1 EA  3960.00 3960.00 3100.00 3100.00 4500.00 4500.002" WATER METER
0088 5648000000-N 1515  6 EA  1030.00 6180.00 875.00 5250.00 1950.00 11700.00RELOCATE WATER METER
0089 5656310000-E 1515  1 EA  2995.00 2995.00 6700.00 6700.00 3500.00 3500.00RELOC 3" RPZ BACK-FLOW PREVENT
0090 5666000000-E 1515  6 EA  2750.00 16500.00 3300.00 19800.00 3300.00 19800.00FIRE HYDRANT
0091 5672000000-N 1515  2 EA  1300.00 2600.00 2100.00 4200.00 2100.00 4200.00RELOCATE FIRE HYDRANT
0092 5801000000-E 1530  304 LF  12.45 3784.80 15.50 4712.00 6.00 1824.00ABANDON 8" UTILITY PIPE
0093 5802000000-E 1530  1,545 LF  10.95 16917.75 19.50 30127.50 7.00 10815.00ABANDON 10" UTILITY PIPE
0094 5810000000-E 1530  2,283 LF  15.60 35614.80 25.75 58787.25 12.75 29108.25ABANDON 16" UTILITY PIPE
0095 5815500000-N 1530  6 EA  390.00 2340.00 1250.00 7500.00 400.00 2400.00REMOVE FIRE HYDRANT
0096 5816000000-N 1530  8 EA  810.00 6480.00 1550.00 12400.00 725.00 5800.00ABANDON UTILITY MANHOLE
0097 5835800000-E 1540  50 LF  55.00 2750.00 67.00 3350.00 100.00 5000.0018" ENCASEMENT PIPE
0098 5872000000-E 1550  25 LF  275.00 6875.00 360.00 9000.00 210.00 5250.0018" TRENCHLESS INSTALL (IN SOIL)
0099 5872010000-E 1550  25 LF  605.00 15125.00 1235.00 30875.00 1100.00 27500.0018" TRENCHLESS INSTALL (NOT IN SOIL)
0100 6000000000-E 1605  1,650 LF  4.25 7012.50 2.50 4125.00 2.50 4125.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  640 TON 54.50 34880.00 30.00 19200.00 53.00 33920.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  230 TON 54.50 12535.00 32.00 7360.00 60.00 13800.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  570 TON 50.00 28500.00 28.00 15960.00 45.00 25650.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615  3 ACR 660.00 1980.00 600.00 1800.00 630.00 1890.00TEMPORARY MULCHING
0105 6018000000-E 1620  100 LB  3.30 330.00 3.00 300.00 3.15 315.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620 0.5 TON 990.00 495.00 900.00 450.00 950.00 475.00FERT FOR TEMP SEEDING
0107 6030000000-E 1630  700 CY  12.00 8400.00 3.00 2100.00 13.50 9450.00SILT EXCAVATION
0108 6036000000-E 1631  1,750 SY  1.60 2800.00 1.45 2537.50 1.55 2712.50MATTING FOR EROS CONTROL
0109 6042000000-E 1632  720 LF  7.00 5040.00 4.00 2880.00 4.50 3240.001/4" HARDWARE CLOTH
0110 6071030000-E SP   25 LF  11.00 275.00 50.00 1250.00 11.00 275.00COIR FIBER BAFFLES
0111 6084000000-E 1660 3.5 ACR 1595.00 5582.50 1450.00 5075.00 1525.00 5337.50SEEDING AND MULCHING
0112 6087000000-E 1660 2.5 ACR 80.00 200.00 70.00 175.00 75.00 187.50MOWING
0113 6090000000-E 1661  50 LB  9.90 495.00 9.00 450.00 10.00 500.00SEED FOR REPAIR SEEDING
0114 6093000000-E 1661 0.25 TON 1760.00 440.00 1600.00 400.00 1700.00 425.00FERT FOR REPAIR SEEDING
0115 6096000000-E 1662  100 LB  2.50 250.00 2.25 225.00 2.40 240.00SEED FOR SUPP SEEDING
0116 6108000000-E 1665 2.5 TON 825.00 2062.50 750.00 1875.00 790.00 1975.00FERTILIZER TOPDRESSING
0117 6114000000-N SP   2 HR  82.50 165.00 75.00 150.00 80.00 160.00SPECIALIZED HAND MOWING
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0118 6117000000-N SP   36 EA  110.00 3960.00 100.00 3600.00 150.00 5400.00RESPONSE FOR EROS CONTROL
0119 7060000000-E 1705  1,640 LF  2.30 3772.00 2.15 3526.00 2.25 3690.00SIGNAL CABLE
0120 7120000000-E 1705  8 EA  935.00 7480.00 848.00 6784.00 890.00 7120.00VEHICLE SIGNAL HD (12", 3 SECT)
0121 7132000000-E 1705  1 EA  1135.00 1135.00 1031.00 1031.00 1085.00 1085.00VEHICLE SIGNAL HD (12", 4 SECT)
0122 7144000000-E 1705  7 EA  1425.00 9975.00 1294.00 9058.00 1360.00 9520.00VEHICLE SIGNAL HD (12", 5 SECT)
0123 7252000000-E 1710  5,225 LF  1.70 8882.50 1.60 8360.00 1.65 8621.25MESSENGER CABLE (1/4")
0124 7279000000-E 1715  100 LF  0.65 65.00 0.60 60.00 0.65 65.00TRACER WIRE
0125 7300000000-E 1715  280 LF  7.40 2072.00 6.75 1890.00 7.10 1988.00UNPAVED TRENCH (***********)

(1, 2")
0126 7301000000-E 1715  325 LF  22.70 7377.50 20.75 6743.75 21.70 7052.50DIRECT DRILL (***********)

(2, 2")
0127 7324000000-N 1716  10 EA  295.00 2950.00 268.00 2680.00 282.00 2820.00JUNCTION BOX (STANDARD SIZE)
0128 7348000000-N 1716  2 EA  505.00 1010.00 457.00 914.00 480.00 960.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0129 7372000000-N 1721  2 EA  365.00 730.00 330.00 660.00 350.00 700.00GUY ASSEMBLY
0130 7432000000-E 1722  3 EA  580.00 1740.00 528.00 1584.00 555.00 1665.002" RISER WITH TUBING
0131 7444000000-E 1725  1,310 LF  6.75 8842.50 6.15 8056.50 6.45 8449.50INDUCTIVE LOOP SAWCUT
0132 7456000000-E 1726  1,520 LF  2.20 3344.00 2.00 3040.00 2.10 3192.00LEAD-IN CABLE(********)

(14-2)
0133 7516000000-E 1730  6,325 LF  1.80 11385.00 1.65 10436.25 1.70 10752.50COMMUNICATIONS CABLE (** FIBER)

(12)
0134 7552000000-N 1731  3 EA  1940.00 5820.00 1764.00 5292.00 1855.00 5565.00INTERCONNECT CENTER
0135 7564000000-N 1732  3 EA  2030.00 6090.00 1845.00 5535.00 1940.00 5820.00FIBER-OPTIC TRANS DROP/REP
0136 7566000000-N 1733  2 EA  121.00 242.00 110.00 220.00 120.00 240.00DELINEATOR MARKER
0137 7568000000-N SP   1 EA  2415.00 2415.00 2193.00 2193.00 2300.00 2300.00FURN FIB-OPT RESTORAT KIT
0138 7574000000-N SP   1 EA  1815.00 1815.00 1649.00 1649.00 1735.00 1735.00FURN FIB-OPT TRANSCEIVER
0139 7588000000-N SP   1 EA  18145.00 18145.00 16494.00 16494.00 17300.00 17300.00SGNL MAST ARM WITH METAL POLE
0140 7590000000-N SP   1 EA  22025.00 22025.00 20022.00 20022.00 21000.00 21000.00DBL MAST ARM WITH METAL POLE
0141 7613000000-N SP   2 EA  1275.00 2550.00 1157.00 2314.00 1215.00 2430.00SOIL TEST
0142 7614100000-E SP   16 CY  890.00 14240.00 807.50 12920.00 850.00 13600.00DRILLED PIER FOUND
0143 7631000000-N SP   2 EA  426.00 852.00 387.00 774.00 410.00 820.00MAST ARM W/ MTL POLE DES
0144 7636000000-N 1745  4 EA  255.00 1020.00 231.00 924.00 245.00 980.00SIGN FOR SIGNALS
0145 7675000000-N SP   4 EA  3735.00 14940.00 3395.00 13580.00 3565.00 14260.00LED BLANKOUT SIGN
0146 7684000000-N 1750  2 EA  1955.00 3910.00 1775.00 3550.00 1865.00 3730.00SIGNAL CABINET FOUNDATION
0147 7828000000-N 1751  2 EA  23850.00 47700.00 21682.00 43364.00 22750.00 45500.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0148 7852000000-N 1751  8 EA  300.00 2400.00 274.00 2192.00 290.00 2320.00DETECTOR CARD (NEMA TS-2)
0149 7980000000-N SP   1 EA  6410.00 6410.00 5827.00 5827.00 6120.00 6120.00GENERIC SIGNAL ITEM (EA)

CONTROLLER ONLY (NEMA TS-2, TYPE 2)
0150 8436000000-E 453 2,228.3 SF  107.00 238428.10 77.00 171579.10 109.00 242884.70GRAVITY RETAINING WALLS

 

    TOTAL 3173037.70 TOTAL 3291422.37 TOTAL 3507370.49CONTRACT TOTAL
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    SUB-TOTAL 3173037.70 SUB-TOTAL 3291422.37 SUB-TOTAL 3507370.49ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2913232.30LARCO CONSTRUCTION A DIVISION OF SLOAN
CONSTRUCTION COMPANY

     2  2977877.66YATES CONSTRUCTION CO., INC.
     3  3097262.12BLYTHE CONSTRUCTION, INC.
     4  3173037.70APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     5  3291422.37LYNN THOMAS GRADING INC
     6  3507370.49SEALAND CONTRACTORS CORP



JUN 05, 2008 03:17 PM

TIP NO I-5014 2:00 PM 1 /  6 013

MECKLENBURG

42006.3.1

FED AID NO IMS-0277(9)2

ROADWAY LIGHTING RENOVATION.

CHARLOTTE - I-277 (BROOKSHIRE FREEWAY) FROM I-77 TO US-74 (INDEPENDENCE BLVD).

TRAFFIC CONTROL DEVICES, INC.
2090001665766

ALTAMONTE SPRINGS,  FL

ALS OF NORTH CAROLINA, INC. PROTECH MECHANICAL INC

FAYETTEVILLE,  NC MT ULLA,  NC

C202052MAY 20 2008
2.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 60000.00 100000.00MOBILIZATION
0002 0000970000-E SP  0.8 ACR 9045.00 7236.00 25000.00 20000.00 8000.00 6400.00GENERIC MISCELLANEOUS ITEM (ACR)

SUPPLEMENTARY CLEARING & GRUB-BING
0003 4405000000-E 1110  548 SF  11.15 6110.20 11.00 6028.00 9.92 5436.16WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  6 EA  782.00 4692.00 5000.00 30000.00 4000.00 24000.00FLASHING ARROW PNL TYPE C
0005 4420000000-N 1120  4 EA  1205.00 4820.00 2000.00 8000.00 18480.00 73920.00CHANGEABLE MESSAGE SIGN
0006 4430000000-N 1130  150 EA  42.00 6300.00 45.00 6750.00 43.25 6487.50DRUMS
0007 4480000000-N 1165  4 EA  1205.00 4820.00 3000.00 12000.00 11075.00 44300.00TMIA
0008 4510000000-N SP   288 HR  36.00 10368.00 75.00 21600.00 100.00 28800.00POLICE
0009 5005000000-E 1401  1 EA  17639.40 17639.40 18000.00 18000.00 22750.00 22750.0080' HIGH MOUNT STANDARD
0010 5015000000-E 1401  6 EA  24479.00 146874.00 31500.00 189000.00 43750.00 262500.00120' HIGH MOUNT STANDARD
0011 5020000000-N 1401  1 EA  5195.00 5195.00 4000.00 4000.00 4000.00 4000.00PORTABLE DRIVE UNIT
0012 5025000000-E 1402  61 CY  712.00 43432.00 900.00 54900.00 1200.00 73200.00HIGH MOUNT FOUNDATIONS
0013 5030000000-N 1403  6 EA  670.00 4020.00 500.00 3000.00 800.00 4800.00HM LUMINAIRE ************

(400W HPS)
0014 5030000000-N 1403  48 EA  839.00 40272.00 625.00 30000.00 950.00 45600.00HM LUMINAIRE ************

(750W HPS)
0015 5070000000-N 1405  7 EA  805.00 5635.00 750.00 5250.00 7500.00 52500.00STD FOUNDAT ***********

(TYPE R1)
0016 5120000000-N 1407  1 EA  954.00 954.00 350.00 350.00 900.00 900.00SERVICE POLE ************

(35' CLASS 4)
0017 5125000000-E 1407  285 LF  29.00 8265.00 26.00 7410.00 5.95 1695.75SERVICE LATERAL *********

(3 #1/0 USE)
0018 5145000000-N 1408  4 EA  9355.00 37420.00 10000.00 40000.00 9000.00 36000.00LITE CNTRL RW************

(240/480 VOLT)
0019 5155000000-E 1409  655 LF  4.35 2849.25 21.00 13755.00 15.00 9825.00ELECT DUCT BD, SIZE *****

(2")
0020 5160000000-E 1409  305 LF  8.25 2516.25 22.00 6710.00 16.00 4880.00ELECT DUCT JA, SIZE *****

(2")
0021 5160000000-E 1409  1,105 LF  10.15 11215.75 30.00 33150.00 22.00 24310.00ELECT DUCT JA, SIZE *****

(3")
0022 5160000000-E 1409  330 LF  14.85 4900.50 33.00 10890.00 25.00 8250.00ELECT DUCT JA, SIZE *****

(4")
0023 5170000000-E 1410  4,594 LF  2.35 10795.90 3.00 13782.00 3.75 17227.50**-#8 W/G FEEDER CIRCUIT

(2)
0024 5175000000-E 1410  1,430 LF  2.50 3575.00 3.75 5362.50 4.35 6220.50**-#6 W/G FEEDER CIRCUIT

(2)
0025 5180000000-E 1410  1,688 LF  4.15 7005.20 5.25 8862.00 5.50 9284.00**-#4 W/G FEEDER CIRCUIT

(2)
0026 5205000000-E 1410  16,038 LF  6.35 101841.30 9.75 156370.50 9.00 144342.00**-#8 W/G FEEDR N *****"

(2, 1.5")
0027 5210000000-E 1410  4,563 LF  6.80 31028.40 10.50 47911.50 9.50 43348.50**-#6 W/G FEEDR N *****"

(2, 1.5")
0028 5215000000-E 1410  10,360 LF  8.00 82880.00 11.75 121730.00 10.00 103600.00**-#4 W/G FEEDER N *****"

(2, 1.5")
0029 5220000000-E 1410  641 LF  9.85 6313.85 13.75 8813.75 11.50 7371.50**-#2 W/G FEEDER N *****"

(2, 1.5")



JUN 05, 2008 03:17 PM

TIP NO I-5014 2:00 PM 2 /  6 013

MECKLENBURG

42006.3.1

FED AID NO IMS-0277(9)2

ROADWAY LIGHTING RENOVATION.

CHARLOTTE - I-277 (BROOKSHIRE FREEWAY) FROM I-77 TO US-74 (INDEPENDENCE BLVD).

TRAFFIC CONTROL DEVICES, INC.
2090001665766

ALTAMONTE SPRINGS,  FL

ALS OF NORTH CAROLINA, INC. PROTECH MECHANICAL INC

FAYETTEVILLE,  NC MT ULLA,  NC

C202052MAY 20 2008
2.500 MI

0030 5240000000-N 1411  58 EA  341.00 19778.00 350.00 20300.00 250.00 14500.00ELEC JB ************
(PC18)

0031 5240000000-N 1411  7 EA  488.00 3416.00 600.00 4200.00 450.00 3150.00ELEC JB ************
(PC36)

0032 5255000000-N 1413 Lump Sum 7300.00 60000.00 9500.00PORTABLE LIGHTING
0033 5260000000-N SP  Lump Sum 2232.00 7900.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT BREVARD ST, UPL 5
0034 5260000000-N SP  Lump Sum 2554.00 7900.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT CHURCH ST, UPL2
0035 5260000000-N SP  Lump Sum 2227.00 7900.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT COLLEGE ST, UPL 4
0036 5260000000-N SP  Lump Sum 2163.00 13200.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT ELIZABETH ST, UPL 8
0037 5260000000-N SP  Lump Sum 2163.00 7900.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT GRAHAM ST, UPL1
0038 5260000000-N SP  Lump Sum 2163.00 7900.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT TRYON ST, UPL3
0039 5260000000-N SP  Lump Sum 2387.00 8200.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT 10TH ST, UPL6
0040 5260000000-N SP  Lump Sum 2171.00 8200.00 7500.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT 5TH ST, UPL7
0041 5265000000-E SP   4,225 LF  13.40 56615.00 37.00 156325.00 8.00 33800.00GENERIC LIGHTING ITEM (LF)

RIGID GALVANIZED CONDUIT, 1-1/2"
0042 5265000000-E SP   180 LF  17.85 3213.00 40.00 7200.00 15.00 2700.00GENERIC LIGHTING ITEM (LF)

RIGID GALVANIZED CONDUIT, 2"
0043 5270000000-N SP   37 EA  1965.00 72705.00 2800.00 103600.00 325.00 12025.00GENERIC LIGHTING ITEM (EA)

CI JUCTION BOX, ENDWALL
0044 5270000000-N SP   7 EA  1990.00 13930.00 2900.00 20300.00 550.00 3850.00GENERIC LIGHTING ITEM (EA)

CI JUNCTION BOX, OUTRIGGER
0045 5270000000-N SP   67 EA  394.00 26398.00 375.00 25125.00 375.00 25125.00GENERIC LIGHTING ITEM (EA)

LIGHT STANDARD JUNCTION BOX
0046 5270000000-N SP   7 EA  818.00 5726.00 850.00 5950.00 1200.00 8400.00GENERIC LIGHTING ITEM (EA)

RELOCATE LIGHT STANDARD
0047 5270000000-N SP   4 EA  1863.00 7452.00 1000.00 4000.00 1500.00 6000.00GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0048 5270000000-N SP   72 EA  432.00 31104.00 350.00 25200.00 500.00 36000.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
0049 5270000000-N SP   95 EA  262.00 24890.00 250.00 23750.00 750.00 71250.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD FOUNDATION
0050 5270000000-N SP   24 EA  68.00 1632.00 75.00 1800.00 200.00 4800.00GENERIC LIGHTING ITEM (EA)

REMOVE LUMINAIRE, 250W HPS, 35' MH
0051 5270000000-N SP   57 EA  68.00 3876.00 75.00 4275.00 300.00 17100.00GENERIC LIGHTING ITEM (EA)

REMOVE LUMINAIRE, 400W HPS, 50' MH
0052 5270000000-N SP   52 EA  59.00 3068.00 135.00 7020.00 250.00 13000.00GENERIC LIGHTING ITEM (EA)

REMOVE UNDERPASS LUMINAIRE
0053 5270000000-N SP   9 EA  25.00 225.00 70.00 630.00 50.00 450.00GENERIC LIGHTING ITEM (EA)

REPLACE DOOR
0054 5270000000-N SP   24 EA  565.00 13560.00 515.00 12360.00 600.00 14400.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, 250W HPS, 35' MH
0055 5270000000-N SP   57 EA  590.00 33630.00 550.00 31350.00 750.00 42750.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, 400W HPS, 50' MH
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TIP NO I-5014 2:00 PM 3 /  6 013

MECKLENBURG

42006.3.1

FED AID NO IMS-0277(9)2

ROADWAY LIGHTING RENOVATION.

CHARLOTTE - I-277 (BROOKSHIRE FREEWAY) FROM I-77 TO US-74 (INDEPENDENCE BLVD).

TRAFFIC CONTROL DEVICES, INC.
2090001665766

ALTAMONTE SPRINGS,  FL

ALS OF NORTH CAROLINA, INC. PROTECH MECHANICAL INC

FAYETTEVILLE,  NC MT ULLA,  NC

C202052MAY 20 2008
2.500 MI

0056 5270000000-N SP   52 EA  372.00 19344.00 525.00 27300.00 550.00 28600.00GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINAIRE

0057 6135000000-E SP  0.8 ACR 1130.00 904.00 2000.00 1600.00 4375.00 3500.00GENERIC EROSION CONTROL ITEM (ACR)
SEEDING & MULCHING

 

    TOTAL 1036800.00 TOTAL 1555010.25 TOTAL 1582848.41CONTRACT TOTAL

 

    SUB-TOTAL 1036800.00 SUB-TOTAL 1555010.25 SUB-TOTAL 1582848.41ROADWAY ITEMS
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TIP NO I-5014 2:00 PM 4 /  6 013

MECKLENBURG

42006.3.1

FED AID NO IMS-0277(9)2

ROADWAY LIGHTING RENOVATION.

CHARLOTTE - I-277 (BROOKSHIRE FREEWAY) FROM I-77 TO US-74 (INDEPENDENCE BLVD).

DIGITAL TRAFFIC SYSTEMS,
INCORPORATED

NEWPORT NEWS,  VA

REYNOLDS FENCE & GUARDRAIL
INC

DRIGGERS ELECTRIC & CONTROL
CO

INDIAN TRAIL,  NC CHARLOTTE,  NC

C202052MAY 20 2008
2.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 116876.35 700000.00MOBILIZATION
0002 0000970000-E SP  0.8 ACR 3565.00 2852.00 124974.08 99979.26 110000.00 88000.00GENERIC MISCELLANEOUS ITEM (ACR)

SUPPLEMENTARY CLEARING & GRUB-BING
0003 4405000000-E 1110  548 SF  18.69 10242.12 28.50 15618.00 1.00 548.00WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  6 EA  906.75 5440.50 2850.04 17100.24 1.00 6.00FLASHING ARROW PNL TYPE C
0005 4420000000-N 1120  4 EA  3565.00 14260.00 7837.60 31350.40 1.00 4.00CHANGEABLE MESSAGE SIGN
0006 4430000000-N 1130  150 EA  89.59 13438.50 106.88 16032.00 1.00 150.00DRUMS
0007 4480000000-N 1165  4 EA  2999.25 11997.00 11400.14 45600.56 1.00 4.00TMIA
0008 4510000000-N SP   288 HR  59.68 17187.84 156.75 45144.00 115.00 33120.00POLICE
0009 5005000000-E 1401  1 EA  22630.00 22630.00 28500.36 28500.36 24400.00 24400.0080' HIGH MOUNT STANDARD
0010 5015000000-E 1401  6 EA  39680.00 238080.00 35625.45 213752.70 32000.00 192000.00120' HIGH MOUNT STANDARD
0011 5020000000-N 1401  1 EA  4882.50 4882.50 4275.05 4275.05 5000.00 5000.00PORTABLE DRIVE UNIT
0012 5025000000-E 1402  61 CY  1596.50 97386.50 2707.54 165159.94 1400.00 85400.00HIGH MOUNT FOUNDATIONS
0013 5030000000-N 1403  6 EA  727.73 4366.38 990.38 5942.28 679.00 4074.00HM LUMINAIRE ************

(400W HPS)
0014 5030000000-N 1403  48 EA  889.70 42705.60 1033.49 49607.52 790.00 37920.00HM LUMINAIRE ************

(750W HPS)
0015 5070000000-N 1405  7 EA  2449.00 17143.00 2850.04 19950.28 1200.00 8400.00STD FOUNDAT ***********

(TYPE R1)
0016 5120000000-N 1407  1 EA  1309.75 1309.75 1710.02 1710.02 900.00 900.00SERVICE POLE ************

(35' CLASS 4)
0017 5125000000-E 1407  285 LF  18.06 5147.10 71.25 20306.25 32.00 9120.00SERVICE LATERAL *********

(3 #1/0 USE)
0018 5145000000-N 1408  4 EA  21467.50 85870.00 15532.69 62130.76 14500.00 58000.00LITE CNTRL RW************

(240/480 VOLT)
0019 5155000000-E 1409  655 LF  3.74 2449.70 11.33 7421.15 12.00 7860.00ELECT DUCT BD, SIZE *****

(2")
0020 5160000000-E 1409  305 LF  70.91 21627.55 28.50 8692.50 34.00 10370.00ELECT DUCT JA, SIZE *****

(2")
0021 5160000000-E 1409  1,105 LF  53.86 59515.30 57.00 62985.00 45.00 49725.00ELECT DUCT JA, SIZE *****

(3")
0022 5160000000-E 1409  330 LF  45.34 14962.20 62.70 20691.00 70.00 23100.00ELECT DUCT JA, SIZE *****

(4")
0023 5170000000-E 1410  4,594 LF  6.29 28896.26 7.48 34363.12 9.00 41346.00**-#8 W/G FEEDER CIRCUIT

(2)
0024 5175000000-E 1410  1,430 LF  6.80 9724.00 5.70 8151.00 11.00 15730.00**-#6 W/G FEEDER CIRCUIT

(2)
0025 5180000000-E 1410  1,688 LF  7.49 12643.12 5.34 9013.92 14.00 23632.00**-#4 W/G FEEDER CIRCUIT

(2)
0026 5205000000-E 1410  16,038 LF  7.83 125577.54 10.33 165672.54 16.00 256608.00**-#8 W/G FEEDR N *****"

(2, 1.5")
0027 5210000000-E 1410  4,563 LF  9.02 41158.26 11.61 52976.43 18.00 82134.00**-#6 W/G FEEDR N *****"

(2, 1.5")
0028 5215000000-E 1410  10,360 LF  9.53 98730.80 13.54 140274.40 20.00 207200.00**-#4 W/G FEEDER N *****"

(2, 1.5")
0029 5220000000-E 1410  641 LF  11.24 7204.84 17.10 10961.10 22.00 14102.00**-#2 W/G FEEDER N *****"

(2, 1.5")
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MECKLENBURG

42006.3.1

FED AID NO IMS-0277(9)2

ROADWAY LIGHTING RENOVATION.

CHARLOTTE - I-277 (BROOKSHIRE FREEWAY) FROM I-77 TO US-74 (INDEPENDENCE BLVD).

DIGITAL TRAFFIC SYSTEMS,
INCORPORATED

NEWPORT NEWS,  VA

REYNOLDS FENCE & GUARDRAIL
INC

DRIGGERS ELECTRIC & CONTROL
CO

INDIAN TRAIL,  NC CHARLOTTE,  NC

C202052MAY 20 2008
2.500 MI

0030 5240000000-N 1411  58 EA  378.98 21980.84 570.01 33060.58 500.00 29000.00ELEC JB ************
(PC18)

0031 5240000000-N 1411  7 EA  936.98 6558.86 855.01 5985.07 850.00 5950.00ELEC JB ************
(PC36)

0032 5255000000-N 1413 Lump Sum 2418.00 74100.94 35000.00PORTABLE LIGHTING
0033 5260000000-N SP  Lump Sum 6045.00 11400.14 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT BREVARD ST, UPL 5
0034 5260000000-N SP  Lump Sum 6045.00 14250.18 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT CHURCH ST, UPL2
0035 5260000000-N SP  Lump Sum 6045.00 11400.14 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT COLLEGE ST, UPL 4
0036 5260000000-N SP  Lump Sum 6045.00 17100.22 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT ELIZABETH ST, UPL 8
0037 5260000000-N SP  Lump Sum 6045.00 17100.22 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT GRAHAM ST, UPL1
0038 5260000000-N SP  Lump Sum 6045.00 18525.23 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT TRYON ST, UPL3
0039 5260000000-N SP  Lump Sum 6045.00 11400.14 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT 10TH ST, UPL6
0040 5260000000-N SP  Lump Sum 6045.00 11400.14 6575.00GENERIC LIGHTING ITEM (LS)

UNDERPASS CIRCUITRY AT 5TH ST, UPL7
0041 5265000000-E SP   4,225 LF  11.16 47151.00 9.98 42165.50 16.00 67600.00GENERIC LIGHTING ITEM (LF)

RIGID GALVANIZED CONDUIT, 1-1/2"
0042 5265000000-E SP   180 LF  12.87 2316.60 19.24 3463.20 20.00 3600.00GENERIC LIGHTING ITEM (LF)

RIGID GALVANIZED CONDUIT, 2"
0043 5270000000-N SP   37 EA  3952.50 146242.50 1140.01 42180.37 770.00 28490.00GENERIC LIGHTING ITEM (EA)

CI JUCTION BOX, ENDWALL
0044 5270000000-N SP   7 EA  3952.50 27667.50 1140.01 7980.07 750.00 5250.00GENERIC LIGHTING ITEM (EA)

CI JUNCTION BOX, OUTRIGGER
0045 5270000000-N SP   67 EA  270.48 18122.16 997.51 66833.17 870.00 58290.00GENERIC LIGHTING ITEM (EA)

LIGHT STANDARD JUNCTION BOX
0046 5270000000-N SP   7 EA  217.00 1519.00 1068.76 7481.32 3200.00 22400.00GENERIC LIGHTING ITEM (EA)

RELOCATE LIGHT STANDARD
0047 5270000000-N SP   4 EA  500.00 2000.00 2137.53 8550.12 5400.00 21600.00GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0048 5270000000-N SP   72 EA  500.00 36000.00 1104.39 79516.08 3000.00 216000.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
0049 5270000000-N SP   95 EA  500.00 47500.00 570.01 54150.95 4300.00 408500.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD FOUNDATION
0050 5270000000-N SP   24 EA  500.00 12000.00 1068.76 25650.24 850.00 20400.00GENERIC LIGHTING ITEM (EA)

REMOVE LUMINAIRE, 250W HPS, 35' MH
0051 5270000000-N SP   57 EA  500.00 28500.00 1140.01 64980.57 980.00 55860.00GENERIC LIGHTING ITEM (EA)

REMOVE LUMINAIRE, 400W HPS, 50' MH
0052 5270000000-N SP   52 EA  500.00 26000.00 320.63 16672.76 500.00 26000.00GENERIC LIGHTING ITEM (EA)

REMOVE UNDERPASS LUMINAIRE
0053 5270000000-N SP   9 EA  356.50 3208.50 142.50 1282.50 200.00 1800.00GENERIC LIGHTING ITEM (EA)

REPLACE DOOR
0054 5270000000-N SP   24 EA  609.15 14619.60 285.00 6840.00 895.00 21480.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, 250W HPS, 35' MH
0055 5270000000-N SP   57 EA  609.15 34721.55 641.26 36551.82 940.00 53580.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, 400W HPS, 50' MH
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MECKLENBURG

42006.3.1

FED AID NO IMS-0277(9)2

ROADWAY LIGHTING RENOVATION.

CHARLOTTE - I-277 (BROOKSHIRE FREEWAY) FROM I-77 TO US-74 (INDEPENDENCE BLVD).

DIGITAL TRAFFIC SYSTEMS,
INCORPORATED

NEWPORT NEWS,  VA

REYNOLDS FENCE & GUARDRAIL
INC

DRIGGERS ELECTRIC & CONTROL
CO

INDIAN TRAIL,  NC CHARLOTTE,  NC

C202052MAY 20 2008
2.500 MI

0056 5270000000-N SP   52 EA  449.50 23374.00 847.89 44090.28 750.00 39000.00GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINAIRE

0057 6135000000-E SP  0.8 ACR 10000.00 8000.00 17100.22 13680.18 9000.00 7200.00GENERIC EROSION CONTROL ITEM (ACR)
SEEDING & MULCHING

 

    TOTAL 1600688.47 TOTAL 2228030.26 TOTAL 3158453.00CONTRACT TOTAL

 

    SUB-TOTAL 1600688.47 SUB-TOTAL 2228030.26 SUB-TOTAL 3158453.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1036800.00TRAFFIC CONTROL DEVICES, INC. 2090001665766
     2  1555010.25ALS OF NORTH CAROLINA, INC.
     3  1582848.41PROTECH MECHANICAL INC
     4  1600688.47DIGITAL TRAFFIC SYSTEMS, INCORPORATED
     5  2228030.26REYNOLDS FENCE & GUARDRAIL INC
     6  3158453.00DRIGGERS ELECTRIC & CONTROL CO
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MECKLENBURG

10CR.10601.15,  10CR.10601.16,  10CR.10601.17,  10CR.20601.43,
10CR.20601.44,  10CR.20601.45,  10CR.20601.46,  10CR.20601.47,
10CR.20601.48,  10CR.20601.49,  10CR.20601.50,  10CR.20601.51,
10CR.20601.52,  10CR.20601.53,  10CR.20601.54

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-29, 1 SECTION OF US-74, 1 SECTION OF NC-115 AND 12 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING LLC

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202057MAY 20 2008
18.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 241000.00 190000.00MOBILIZATION
0002 1220000000-E 545  421 TON 25.00 10525.00 34.00 14314.00 30.00 12630.00INCIDENTAL STONE BASE
0003 1245000000-E SP  29.23 SMI 3200.00 93536.00 2800.00 81844.00 3750.00 109612.50SHOULDER RECONSTRUCTION
0004 1297000000-E 607  80,610 SY  1.25 100762.50 1.40 112854.00 1.60 128976.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  9,625 SY  1.75 16843.75 2.00 19250.00 2.10 20212.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  2,315 SY  12.00 27780.00 12.75 29516.25 18.00 41670.00INCIDENTAL MILLING
0007 1523000000-E 610  30,170 TON 40.00 1206800.00 40.00 1206800.00 40.00 1206800.00ASP CONC SURF CRS S9.5C
0008 1524000000-E SP   5,205 TON 42.00 218610.00 42.00 218610.00 40.00 208200.00ASP CONC SURF CRS S9.5C LEVEL
0009 1565000000-E 620  2,151 TON 480.00 1032480.00 450.00 967950.00 462.00 993762.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   6,000 TON 95.00 570000.00 95.00 570000.00 110.00 660000.00PATCHING EXIST PAVEMENT
0011 2830000000-N 858  9 EA  675.00 6075.00 700.00 6300.00 800.00 7200.00ADJ MANHOLES
0012 2845000000-N 858  13 EA  650.00 8450.00 400.00 5200.00 400.00 5200.00ADJ METER OR VALVE BOXES
0013 4400000000-E 1110  2,640 SF  4.85 12804.00 4.00 10560.00 3.90 10296.00WORK ZONE SIGNS (STAT)
0014 4415000000-N 1115  3 EA  2500.00 7500.00 2500.00 7500.00 1100.00 3300.00FLASHING ARROW PNL TYPE C
0015 4420000000-N 1120  3 EA  5000.00 15000.00 5000.00 15000.00 3600.00 10800.00CHANGEABLE MESSAGE SIGN
0016 4685000000-E 1205  163,575 LF  0.38 62158.50 0.38 62158.50 0.40 65430.00THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  209,418 LF  0.44 92143.92 0.44 92143.92 0.45 94238.10THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  3,455 LF  1.85 6391.75 1.85 6391.75 1.95 6737.25THERMO PVT MKG LINES 8"90 MILS
0019 4697000000-E 1205  760 LF  2.00 1520.00 2.00 1520.00 2.10 1596.00THERMO PVT MKG LINE 8"120 MILS
0020 4705000000-E 1205  250 LF  4.00 1000.00 4.00 1000.00 4.20 1050.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  1,131 LF  10.00 11310.00 10.00 11310.00 10.50 11875.5024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  34 EA  100.00 3400.00 100.00 3400.00 105.00 3570.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  71 EA  100.00 7100.00 100.00 7100.00 105.00 7455.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  198,255 LF  0.22 43616.10 0.22 43616.10 0.25 49563.75PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  2,240 LF  0.60 1344.00 0.60 1344.00 0.65 1456.00PAINT PVMT MARKINGS 8"
0026 4830000000-E 1205  300 LF  1.75 525.00 1.75 525.00 1.80 540.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  1,120 LF  2.50 2800.00 2.50 2800.00 2.60 2912.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  36 EA  35.00 1260.00 35.00 1260.00 40.00 1440.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  50 EA  35.00 1750.00 35.00 1750.00 40.00 2000.00PAINT PVT MKG SYMBOL
0030 4847100000-E 1205  2,660 LF  2.50 6650.00 2.50 6650.00 3.00 7980.00POLYUREA LINES (6" *****)

(STANDARD GLASS BEADS)
0031 4900000000-N 1251  2,515 EA  4.85 12197.75 4.85 12197.75 5.10 12826.50PERM RAISED PVMT MARKERS
0032 5255000000-N 1413 Lump Sum 10000.00 10000.00 10000.00PORTABLE LIGHTING
0033 6000000000-E 1605  3,850 LF  1.95 7507.50 2.10 8085.00 4.00 15400.00TEMPORARY SILT FENCE
0034 6084000000-E 1660 15.3 ACR 1850.00 28305.00 1500.00 22950.00 1900.00 29070.00SEEDING AND MULCHING

 

    TOTAL 3753145.77 TOTAL 3802900.27 TOTAL 3933799.10CONTRACT TOTAL



JUN 05, 2008 03:17 PM

TIP NO 2:00 PM 2 /  2 014

MECKLENBURG

10CR.10601.15,  10CR.10601.16,  10CR.10601.17,  10CR.20601.43,
10CR.20601.44,  10CR.20601.45,  10CR.20601.46,  10CR.20601.47,
10CR.20601.48,  10CR.20601.49,  10CR.20601.50,  10CR.20601.51,
10CR.20601.52,  10CR.20601.53,  10CR.20601.54

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-29, 1 SECTION OF US-74, 1 SECTION OF NC-115 AND 12 SECTIONS OF SECONDARY ROADS.

   

C202057MAY 20 2008
18.150 MI

 

    SUB-TOTAL 3753145.77 SUB-TOTAL 3802900.27 SUB-TOTAL 3933799.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3753145.77REA CONTRACTING LLC
     2  3802900.27BLYTHE CONSTRUCTION, INC.
     3  3933799.10BLYTHE DEVELOPMENT CO.



JUN 05, 2008 03:17 PM

TIP NO B-3803 2:00 PM 1 /  10 015

ASHE

33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

JEFFERSON,  NC

CROWDER CONSTRUCTION CO. SUMMERS-TAYLOR, INC.

CHARLOTTE,  NC ELIZABETHTON,  TN

C201838MAY 20 2008
0.251 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52200.00 72200.00 41500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 19200.00 16664.00 10700.00REINF BRG APPR **********

(15+72.00)
0003 0043000000-N 226 Lump Sum 136500.00 74500.00 100000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 56.00 56.00 650.00 650.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  15.00 4500.00 9.00 2700.00 9.00 2700.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 30.00 18000.00 29.00 17400.00 30.00 18000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  150 CY  20.00 3000.00 18.00 2700.00 23.50 3525.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  37.00 18500.00 33.00 16500.00 47.00 23500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  1.50 750.00 1.00 500.00 2.00 1000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  70 TON 35.00 2450.00 31.00 2170.00 31.00 2170.00FND CONDIT MATL MINOR STRS
0011 0344000000-E 310  120 LF  22.50 2700.00 28.00 3360.00 42.89 5146.8018" SIDE DRAIN PIPE
0012 0384000000-E 310  96 LF  60.00 5760.00 42.00 4032.00 61.20 5875.2030" RC PIPE CULV III
0013 0726000000-E 310  8 LF  67.00 536.00 60.00 480.00 75.02 600.1630" BCCSP B 0.079"
0014 0995000000-E 340  132 LF  8.00 1056.00 12.00 1584.00 26.75 3531.00PIPE REMOVAL
0015 1121000000-E 520  125 TON 36.00 4500.00 34.00 4250.00 48.00 6000.00AGGREGATE BASE COURSE
0016 1220000000-E 545  150 TON 36.00 5400.00 29.00 4350.00 30.75 4612.50INCIDENTAL STONE BASE
0017 1489000000-E 610  490 TON 111.75 54757.50 102.00 49980.00 77.75 38097.50ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  180 TON 114.75 20655.00 105.00 18900.00 77.75 13995.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  380 TON 117.00 44460.00 107.00 40660.00 79.00 30020.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  55 TON 514.80 28314.00 470.00 25850.00 525.00 28875.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  40 TON 91.00 3640.00 150.00 6000.00 65.00 2600.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  13 EA  225.50 2931.50 206.00 2678.00 200.00 2600.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  68 CY  12.00 816.00 14.00 952.00 7.83 532.44SUBDRAIN EXCAVATION
0024 2033000000-E 815  51 CY  64.00 3264.00 37.00 1887.00 29.75 1517.25SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  300 LF  4.50 1350.00 13.00 3900.00 7.50 2250.006" PERF SUBDRN PIPE
0026 2055000000-E 815  9 EA  30.00 270.00 33.00 297.00 40.70 366.306" SUBDRN Y,T,OR L
0027 2077000000-E 815  6 LF  18.00 108.00 16.00 96.00 42.50 255.006" OUTLET PIPE (SUBDRNS)
0028 2132000000-N 816  1 EA  312.00 312.00 333.00 333.00 500.00 500.00CONC PAD SHLDR DRN OUTLET
0029 2286000000-N 840  10 EA  1650.00 16500.00 2036.00 20360.00 1250.00 12500.00MASNRY DRAINAGE STRUCT
0030 2354200000-N 840  2 EA  425.00 850.00 328.00 656.00 625.00 1250.00FRAME W/GRATE 840.24 STD
0031 2355000000-N 840  8 EA  525.00 4200.00 305.00 2440.00 625.00 5000.00FRAME W/GRATE 840.29 STD
0032 2556000000-E 846  16 LF  60.50 968.00 56.00 896.00 34.00 544.00SHOULDER BERM GUTTER
0033 2577000000-E 846  350 LF  27.50 9625.00 44.00 15400.00 35.50 12425.00CONC EXPRESSWAY GUTTER
0034 3030000000-E 862  125 LF  19.80 2475.00 18.00 2250.00 17.00 2125.00STL BM GUARDRAIL
0035 3045000000-E 862 37.5 LF  23.00 862.50 21.00 787.50 25.00 937.50SBGR SHOP CURVED
0036 3150000000-N 862  5 EA  12.00 60.00 10.00 50.00 38.00 190.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  2 EA  495.00 990.00 452.00 904.00 475.00 950.00GR ANCHOR TYPE AT-1
0038 3215000000-N 862  4 EA  1650.00 6600.00 1307.00 5228.00 1180.00 4720.00GR ANCHOR TYPE III
0039 3270000000-N SP   2 EA  2310.00 4620.00 2111.00 4222.00 1750.00 3500.00GR ANCHOR TYPE 350



JUN 05, 2008 03:17 PM

TIP NO B-3803 2:00 PM 2 /  10 015

ASHE

33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

JEFFERSON,  NC

CROWDER CONSTRUCTION CO. SUMMERS-TAYLOR, INC.

CHARLOTTE,  NC ELIZABETHTON,  TN

C201838MAY 20 2008
0.251 MI

0040 3559000000-E 866  500 LF  4.50 2250.00 7.00 3500.00 5.50 2750.00** STRAND BW FENCE W/ POSTS
(4")

0041 3578000000-N SP   1 EA  275.00 275.00 201.00 201.00 1500.00 1500.00GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING METAL GATE

0042 3649000000-E 876  100 TON 41.50 4150.00 35.00 3500.00 65.00 6500.00RIP RAP, CLASS B
0043 3656000000-E 876  665 SY  3.00 1995.00 2.00 1330.00 1.74 1157.10FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  417 SF  5.00 2085.00 5.00 2085.00 4.85 2022.45WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  94 SF  6.50 611.00 6.00 564.00 6.25 587.50WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  10 EA  37.40 374.00 34.00 340.00 34.00 340.00DRUMS
0047 4435000000-N 1135  10 EA  18.15 181.50 17.00 170.00 16.50 165.00CONES
0048 4445000000-E 1145  80 LF  26.51 2120.80 24.00 1920.00 24.10 1928.00BARRICADES (TYPE III)
0049 4847000000-E 1205  5,840 LF  1.60 9344.00 1.00 5840.00 1.45 8468.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0050 6000000000-E 1605  1,200 LF  3.00 3600.00 3.00 3600.00 2.30 2760.00TEMPORARY SILT FENCE
0051 6006000000-E 1610  90 TON 42.50 3825.00 37.00 3330.00 38.00 3420.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  300 TON 32.00 9600.00 42.00 12600.00 35.00 10500.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  320 TON 36.00 11520.00 32.00 10240.00 35.00 11200.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 1.5 ACR 650.00 975.00 633.00 949.50 1500.00 2250.00TEMPORARY MULCHING
0055 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 12.00 600.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.25 TON 650.00 162.50 633.00 158.25 4065.00 1016.25FERT FOR TEMP SEEDING
0057 6024000000-E 1622  15 LF  18.00 270.00 13.00 195.00 21.68 325.20TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   440 LF  3.00 1320.00 3.00 1320.00 4.00 1760.00SAFETY FENCE
0059 6030000000-E 1630  660 CY  8.60 5676.00 11.00 7260.00 11.00 7260.00SILT EXCAVATION
0060 6036000000-E 1631  1,350 SY  2.75 3712.50 3.00 4050.00 2.25 3037.50MATTING FOR EROS CONTROL
0061 6037000000-E SP   20 SY  7.00 140.00 7.00 140.00 15.00 300.00COIR FIBER MAT
0062 6038000000-E SP   250 SY  5.00 1250.00 5.00 1250.00 2.25 562.50PERM SOIL REINF MAT
0063 6042000000-E 1632  200 LF  6.00 1200.00 6.00 1200.00 4.85 970.001/4" HARDWARE CLOTH
0064 6070000000-N SP   8 EA  550.00 4400.00 554.00 4432.00 1711.11 13688.88SPECIAL STILLING BASINS
0065 6071030000-E SP   90 LF  9.00 810.00 9.00 810.00 8.00 720.00COIR FIBER BAFFLES
0066 6071050000-E SP   2 EA  1430.00 2860.00 1307.00 2614.00 1200.00 2400.00**" SKIMMER

(1-1/2")
0067 6084000000-E 1660 1.5 ACR 2500.00 3750.00 2362.00 3543.00 2000.00 3000.00SEEDING AND MULCHING
0068 6087000000-E 1660  1 ACR 330.00 330.00 302.00 302.00 100.00 100.00MOWING
0069 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 12.00 600.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 650.00 162.50 628.00 157.00 4064.40 1016.10FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  5.50 275.00 5.00 250.00 7.00 350.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665 1.25 TON 660.00 825.00 603.00 753.75 999.84 1249.80FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  48.00 96.00 45.00 90.00 75.00 150.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   12 EA  150.00 1800.00 377.00 4524.00 100.00 1200.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670 0.15 ACR 7150.00 1072.50 6533.00 979.95 1500.00 225.00REFORESTATION
0076 0372000000-E 310  336 LF  33.00 11088.0018" RC PIPE CULV III
0077 0396000000-E 310  44 LF  79.00 3476.0042" RC PIPE CULV III
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33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

JEFFERSON,  NC

CROWDER CONSTRUCTION CO. SUMMERS-TAYLOR, INC.

CHARLOTTE,  NC ELIZABETHTON,  TN

C201838MAY 20 2008
0.251 MI

0078 0372000000-E 310  220 LF  27.00 5940.0018" RC PIPE CULV III
0079 0536000000-E SP   116 LF  22.75 2639.00***" HDPE PIPE CULVTS

(18")
0080 0536000000-E SP   44 LF  74.50 3278.00***" HDPE PIPE CULVTS

(42")
0081 0372000000-E 310  220 LF  46.79 10293.8018" RC PIPE CULV III
0082 0540000000-E SP   116 LF  53.00 6148.00***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0083 0540000000-E SP   44 LF  88.12 3877.28***" ALUM CORR STL PIPE CULV **TK

(42", 0.079")

STRUCTURE ITEMS

0084 8017000000-N SP  Lump Sum 72000.00 33329.00 50000.00CM&R TEMP ACCESS ***********
(15+72.00-L-)

0085 8035000000-N 402 Lump Sum 30200.00 77768.00 35000.00REMV EXIST STR **********
(15+72.00-L-)

0086 8105540000-E SP   26 LF  222.00 5772.00 333.00 8658.00 100.00 2600.003'-6" DRILLD PIER IN SOIL
0087 8105640000-E SP   34 LF  2062.50 70125.00 2577.00 87618.00 1800.00 61200.003'-6" DRILLD PIER NO SOIL
0088 8111400000-E SP  25.7 LF  110.00 2827.00 555.00 14263.50 100.00 2570.00PERM STL CASING FOR 3'-6" PIER
0089 8113000000-N SP   2 EA  550.00 1100.00 1111.00 2222.00 500.00 1000.00SID INSPECTION
0090 8115000000-N SP   1 EA  550.00 550.00 2777.00 2777.00 500.00 500.00CROSSHOLE SONIC LOGGING
0091 8182000000-E 420 99.9 CY  842.00 84115.80 778.00 77722.20 1050.00 104895.00CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 27600.00 16664.00 24000.00BRG APPR SLAB ***********

(15+72.00-L-)
0093 8217000000-E 425  20,063 LB  0.92 18457.96 2.00 40126.00 1.75 35110.25REINF STEEL (BRIDGE)
0094 8238000000-E 425  1,747 LB  2.30 4018.10 3.00 5241.00 2.25 3930.75SPIRAL COL REINF STL BRG
0095 8364000000-E 450  240 LF  83.48 20035.20 94.00 22560.00 92.00 22080.00HP12X53 PILES
0096 8468000000-E 460 382.13 LF  92.50 35347.03 111.00 42416.43 115.00 43944.95ONE BAR METAL RAIL
0097 8517000000-E 460 397.63 LF  40.60 16143.78 56.00 22267.28 110.00 43739.301'-**"X*****"CONC PARAPET

(1'-0" x 1'-10 1/2")
0098 8608000000-E 876  234 TON 28.00 6552.00 59.00 13806.00 48.54 11358.36RIP RAP II (2'-0")
0099 8622000000-E 876  260 SY  5.00 1300.00 2.00 520.00 4.00 1040.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 2800.00 17775.00 15000.00ELASTOMERIC BEARINGS
0101 8753100000-E 430 2,184.19 LF  196.75 429739.38 198.00 432469.62 221.00 482705.993'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1407839.05 TOTAL 1445637.98 TOTAL 1452333.61CONTRACT TOTAL

 

    SUB-TOTAL 579155.80 SUB-TOTAL 527434.95 SUB-TOTAL 511659.01ROADWAY ITEMS
    SUB-TOTAL 828683.25 SUB-TOTAL 918203.03 SUB-TOTAL 940674.60STRUCTURE ITEMS
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FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

DANE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

MOORESVILLE,  NC ASHEVILLE,  NC

C201838MAY 20 2008
0.251 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 73700.00 74950.00 79000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12183.00 18250.00 17000.00REINF BRG APPR **********

(15+72.00)
0003 0043000000-N 226 Lump Sum 165000.00 175200.00 100000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 50.00 50.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  5.00 1500.00 5.00 1500.00 7.00 2100.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 20.00 12000.00 15.00 9000.00 30.00 18000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  150 CY  5.00 750.00 5.00 750.00 15.00 2250.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  15.00 7500.00 15.00 7500.00 40.00 20000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  2.50 1250.00 3.00 1500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  70 TON 35.00 2450.00 25.00 1750.00 30.00 2100.00FND CONDIT MATL MINOR STRS
0011 0344000000-E 310  120 LF  38.00 4560.00 38.00 4560.00 10.00 1200.0018" SIDE DRAIN PIPE
0012 0384000000-E 310  96 LF  50.00 4800.00 50.00 4800.00 100.00 9600.0030" RC PIPE CULV III
0013 0726000000-E 310  8 LF  40.00 320.00 50.00 400.00 100.00 800.0030" BCCSP B 0.079"
0014 0995000000-E 340  132 LF  10.00 1320.00 15.00 1980.00 20.00 2640.00PIPE REMOVAL
0015 1121000000-E 520  125 TON 45.00 5625.00 38.00 4750.00 30.00 3750.00AGGREGATE BASE COURSE
0016 1220000000-E 545  150 TON 45.00 6750.00 38.00 5700.00 30.00 4500.00INCIDENTAL STONE BASE
0017 1489000000-E 610  490 TON 101.60 49784.00 79.00 38710.00 95.00 46550.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  180 TON 104.35 18783.00 79.00 14220.00 95.00 17100.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  380 TON 106.20 40356.00 79.00 30020.00 95.00 36100.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  55 TON 468.00 25740.00 525.00 28875.00 525.00 28875.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  40 TON 100.00 4000.00 450.00 18000.00 200.00 8000.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  13 EA  250.00 3250.00 250.00 3250.00 250.00 3250.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  68 CY  10.00 680.00 10.00 680.00 12.00 816.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  51 CY  25.00 1275.00 23.00 1173.00 40.00 2040.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  300 LF  3.00 900.00 3.00 900.00 5.00 1500.006" PERF SUBDRN PIPE
0026 2055000000-E 815  9 EA  20.00 180.00 15.00 135.00 10.00 90.006" SUBDRN Y,T,OR L
0027 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 100.00 600.006" OUTLET PIPE (SUBDRNS)
0028 2132000000-N 816  1 EA  350.00 350.00 350.00 350.00 500.00 500.00CONC PAD SHLDR DRN OUTLET
0029 2286000000-N 840  10 EA  1750.00 17500.00 1800.00 18000.00 1500.00 15000.00MASNRY DRAINAGE STRUCT
0030 2354200000-N 840  2 EA  500.00 1000.00 525.00 1050.00 500.00 1000.00FRAME W/GRATE 840.24 STD
0031 2355000000-N 840  8 EA  500.00 4000.00 525.00 4200.00 500.00 4000.00FRAME W/GRATE 840.29 STD
0032 2556000000-E 846  16 LF  30.00 480.00 62.50 1000.00 62.50 1000.00SHOULDER BERM GUTTER
0033 2577000000-E 846  350 LF  18.00 6300.00 55.76 19516.00 55.76 19516.00CONC EXPRESSWAY GUTTER
0034 3030000000-E 862  125 LF  17.00 2125.00 18.00 2250.00 17.00 2125.00STL BM GUARDRAIL
0035 3045000000-E 862 37.5 LF  25.00 937.50 21.00 787.50 25.00 937.50SBGR SHOP CURVED
0036 3150000000-N 862  5 EA  38.00 190.00 10.00 50.00 38.00 190.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  2 EA  975.00 1950.00 450.00 900.00 475.00 950.00GR ANCHOR TYPE AT-1
0038 3215000000-N 862  4 EA  1180.00 4720.00 1300.00 5200.00 1180.00 4720.00GR ANCHOR TYPE III
0039 3270000000-N SP   2 EA  1750.00 3500.00 2100.00 4200.00 1750.00 3500.00GR ANCHOR TYPE 350



JUN 05, 2008 03:17 PM

TIP NO B-3803 2:00 PM 5 /  10 015

ASHE

33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

DANE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

MOORESVILLE,  NC ASHEVILLE,  NC

C201838MAY 20 2008
0.251 MI

0040 3559000000-E 866  500 LF  4.80 2400.00 4.80 2400.00 4.80 2400.00** STRAND BW FENCE W/ POSTS
(4")

0041 3578000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING METAL GATE

0042 3649000000-E 876  100 TON 55.00 5500.00 40.00 4000.00 35.00 3500.00RIP RAP, CLASS B
0043 3656000000-E 876  665 SY  2.50 1662.50 3.00 1995.00 3.00 1995.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  417 SF  4.85 2022.45 4.85 2022.45 4.85 2022.45WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  94 SF  6.25 587.50 6.25 587.50 6.25 587.50WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  10 EA  34.00 340.00 34.00 340.00 50.00 500.00DRUMS
0047 4435000000-N 1135  10 EA  16.50 165.00 17.65 176.50 20.00 200.00CONES
0048 4445000000-E 1145  80 LF  24.10 1928.00 24.10 1928.00 24.10 1928.00BARRICADES (TYPE III)
0049 4847000000-E 1205  5,840 LF  1.45 8468.00 1.45 8468.00 1.50 8760.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0050 6000000000-E 1605  1,200 LF  2.50 3000.00 4.00 4800.00 2.50 3000.00TEMPORARY SILT FENCE
0051 6006000000-E 1610  90 TON 50.00 4500.00 40.00 3600.00 35.00 3150.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  300 TON 50.00 15000.00 40.00 12000.00 35.00 10500.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  320 TON 45.00 14400.00 40.00 12800.00 30.00 9600.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 1.5 ACR 630.00 945.00 2000.00 3000.00 1600.00 2400.00TEMPORARY MULCHING
0055 6018000000-E 1620  50 LB  3.80 190.00 20.00 1000.00 9.00 450.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.25 TON 630.00 157.50 4000.00 1000.00 4000.00 1000.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  15 LF  6.00 90.00 6.00 90.00 10.00 150.00TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   440 LF  2.50 1100.00 2.50 1100.00 2.50 1100.00SAFETY FENCE
0059 6030000000-E 1630  660 CY  5.00 3300.00 5.00 3300.00 12.00 7920.00SILT EXCAVATION
0060 6036000000-E 1631  1,350 SY  5.00 6750.00 4.00 5400.00 2.25 3037.50MATTING FOR EROS CONTROL
0061 6037000000-E SP   20 SY  6.75 135.00 10.00 200.00 25.00 500.00COIR FIBER MAT
0062 6038000000-E SP   250 SY  4.60 1150.00 10.00 2500.00 15.00 3750.00PERM SOIL REINF MAT
0063 6042000000-E 1632  200 LF  5.00 1000.00 8.00 1600.00 9.00 1800.001/4" HARDWARE CLOTH
0064 6070000000-N SP   8 EA  706.38 5651.04 450.00 3600.00 1100.00 8800.00SPECIAL STILLING BASINS
0065 6071030000-E SP   90 LF  10.00 900.00 10.00 900.00 8.00 720.00COIR FIBER BAFFLES
0066 6071050000-E SP   2 EA  1500.00 3000.00 1500.00 3000.00 1200.00 2400.00**" SKIMMER

(1-1/2")
0067 6084000000-E 1660 1.5 ACR 2350.00 3525.00 6000.00 9000.00 2900.00 4350.00SEEDING AND MULCHING
0068 6087000000-E 1660  1 ACR 300.00 300.00 100.00 100.00 400.00 400.00MOWING
0069 6090000000-E 1661  50 LB  5.50 275.00 1.00 50.00 15.00 750.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 625.00 156.25 1000.00 250.00 4500.00 1125.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  5.30 265.00 1.00 50.00 9.00 450.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665 1.25 TON 600.00 750.00 800.00 1000.00 1500.00 1875.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  45.00 90.00 50.00 100.00 75.00 150.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   12 EA  375.00 4500.00 200.00 2400.00 400.00 4800.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670 0.15 ACR 6500.00 975.00 5000.00 750.00 2500.00 375.00REFORESTATION
0076 0372000000-E 310  336 LF  35.00 11760.0018" RC PIPE CULV III
0077 0396000000-E 310  44 LF  120.00 5280.0042" RC PIPE CULV III



JUN 05, 2008 03:17 PM

TIP NO B-3803 2:00 PM 6 /  10 015

ASHE

33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

DANE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

MOORESVILLE,  NC ASHEVILLE,  NC

C201838MAY 20 2008
0.251 MI

0078 0372000000-E 310  220 LF  44.00 9680.00 44.00 9680.0018" RC PIPE CULV III
0079 0536000000-E SP   116 LF  35.00 4060.00 36.00 4176.00***" HDPE PIPE CULVTS

(18")
0080 0536000000-E SP   44 LF  60.00 2640.00 60.00 2640.00***" HDPE PIPE CULVTS

(42")
0081 0372000000-E 310  220 LF  18" RC PIPE CULV III
0082 0540000000-E SP   116 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0083 0540000000-E SP   44 LF  ***" ALUM CORR STL PIPE CULV **TK

(42", 0.079")

STRUCTURE ITEMS

0084 8017000000-N SP  Lump Sum 85000.00 85160.00 100000.00CM&R TEMP ACCESS ***********
(15+72.00-L-)

0085 8035000000-N 402 Lump Sum 38000.00 25000.00 100000.00REMV EXIST STR **********
(15+72.00-L-)

0086 8105540000-E SP   26 LF  1025.00 26650.00 510.00 13260.00 530.00 13780.003'-6" DRILLD PIER IN SOIL
0087 8105640000-E SP   34 LF  1850.00 62900.00 2490.00 84660.00 2500.00 85000.003'-6" DRILLD PIER NO SOIL
0088 8111400000-E SP  25.7 LF  322.00 8275.40 455.00 11693.50 525.00 13492.50PERM STL CASING FOR 3'-6" PIER
0089 8113000000-N SP   2 EA  250.00 500.00 1000.00 2000.00 1000.00 2000.00SID INSPECTION
0090 8115000000-N SP   1 EA  1800.00 1800.00 2500.00 2500.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0091 8182000000-E 420 99.9 CY  656.00 65534.40 635.00 63436.50 1000.00 99900.00CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 25000.00 21600.00 29000.00BRG APPR SLAB ***********

(15+72.00-L-)
0093 8217000000-E 425  20,063 LB  1.30 26081.90 1.25 25078.75 1.15 23072.45REINF STEEL (BRIDGE)
0094 8238000000-E 425  1,747 LB  1.50 2620.50 1.50 2620.50 2.70 4716.90SPIRAL COL REINF STL BRG
0095 8364000000-E 450  240 LF  103.00 24720.00 105.00 25200.00 87.00 20880.00HP12X53 PILES
0096 8468000000-E 460 382.13 LF  87.00 33245.31 86.00 32863.18 110.00 42034.30ONE BAR METAL RAIL
0097 8517000000-E 460 397.63 LF  54.00 21472.02 62.75 24951.28 67.00 26641.211'-**"X*****"CONC PARAPET

(1'-0" x 1'-10 1/2")
0098 8608000000-E 876  234 TON 54.00 12636.00 46.50 10881.00 1.00 234.00RIP RAP II (2'-0")
0099 8622000000-E 876  260 SY  3.15 819.00 2.50 650.00 6.00 1560.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 3000.00 4500.00 5000.00ELASTOMERIC BEARINGS
0101 8753100000-E 430 2,184.19 LF  200.00 436838.00 205.00 447758.95 220.00 480521.803'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1474920.27 TOTAL 1502483.61 TOTAL 1627119.11CONTRACT TOTAL

 

    SUB-TOTAL 599827.74 SUB-TOTAL 618669.95 SUB-TOTAL 576785.95ROADWAY ITEMS
    SUB-TOTAL 875092.53 SUB-TOTAL 883813.66 SUB-TOTAL 1050333.16STRUCTURE ITEMS



JUN 05, 2008 03:17 PM

TIP NO B-3803 2:00 PM 7 /  10 015

ASHE

33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA   

C201838MAY 20 2008
0.251 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 22000.00REINF BRG APPR **********

(15+72.00)
0003 0043000000-N 226 Lump Sum 180000.00GRADING
0004 0050000000-E 226  1 ACR 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  30.00 9000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 40.00 24000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  150 CY  20.00 3000.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  45.00 22500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  4.50 2250.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  70 TON 65.00 4550.00FND CONDIT MATL MINOR STRS
0011 0344000000-E 310  120 LF  45.00 5400.0018" SIDE DRAIN PIPE
0012 0384000000-E 310  96 LF  190.00 18240.0030" RC PIPE CULV III
0013 0726000000-E 310  8 LF  200.00 1600.0030" BCCSP B 0.079"
0014 0995000000-E 340  132 LF  25.00 3300.00PIPE REMOVAL
0015 1121000000-E 520  125 TON 40.00 5000.00AGGREGATE BASE COURSE
0016 1220000000-E 545  150 TON 32.00 4800.00INCIDENTAL STONE BASE
0017 1489000000-E 610  490 TON 105.00 51450.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  180 TON 108.00 19440.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  380 TON 110.00 41800.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  55 TON 470.00 25850.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  40 TON 100.00 4000.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  13 EA  250.00 3250.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  68 CY  12.00 816.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  51 CY  36.00 1836.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  300 LF  11.00 3300.006" PERF SUBDRN PIPE
0026 2055000000-E 815  9 EA  25.00 225.006" SUBDRN Y,T,OR L
0027 2077000000-E 815  6 LF  21.00 126.006" OUTLET PIPE (SUBDRNS)
0028 2132000000-N 816  1 EA  300.00 300.00CONC PAD SHLDR DRN OUTLET
0029 2286000000-N 840  10 EA  2000.00 20000.00MASNRY DRAINAGE STRUCT
0030 2354200000-N 840  2 EA  750.00 1500.00FRAME W/GRATE 840.24 STD
0031 2355000000-N 840  8 EA  750.00 6000.00FRAME W/GRATE 840.29 STD
0032 2556000000-E 846  16 LF  55.00 880.00SHOULDER BERM GUTTER
0033 2577000000-E 846  350 LF  55.00 19250.00CONC EXPRESSWAY GUTTER
0034 3030000000-E 862  125 LF  17.47 2183.75STL BM GUARDRAIL
0035 3045000000-E 862 37.5 LF  25.69 963.38SBGR SHOP CURVED
0036 3150000000-N 862  5 EA  39.05 195.25ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  2 EA  488.06 976.12GR ANCHOR TYPE AT-1
0038 3215000000-N 862  4 EA  1212.45 4849.80GR ANCHOR TYPE III
0039 3270000000-N SP   2 EA  1798.13 3596.26GR ANCHOR TYPE 350



JUN 05, 2008 03:17 PM

TIP NO B-3803 2:00 PM 8 /  10 015

ASHE

33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA   

C201838MAY 20 2008
0.251 MI

0040 3559000000-E 866  500 LF  7.19 3595.00** STRAND BW FENCE W/ POSTS
(4")

0041 3578000000-N SP   1 EA  873.38 873.38GENERIC FENCING ITEM (EA)
REMOVE & RESET EXISTING METAL GATE

0042 3649000000-E 876  100 TON 50.00 5000.00RIP RAP, CLASS B
0043 3656000000-E 876  665 SY  3.00 1995.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  417 SF  4.85 2022.45WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  94 SF  6.25 587.50WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  10 EA  40.00 400.00DRUMS
0047 4435000000-N 1135  10 EA  20.00 200.00CONES
0048 4445000000-E 1145  80 LF  24.10 1928.00BARRICADES (TYPE III)
0049 4847000000-E 1205  5,840 LF  1.45 8468.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0050 6000000000-E 1605  1,200 LF  2.60 3120.00TEMPORARY SILT FENCE
0051 6006000000-E 1610  90 TON 50.00 4500.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  300 TON 50.00 15000.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  320 TON 55.00 17600.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 1.5 ACR 1621.00 2431.50TEMPORARY MULCHING
0055 6018000000-E 1620  50 LB  9.85 492.50SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.25 TON 1711.14 427.79FERT FOR TEMP SEEDING
0057 6024000000-E 1622  15 LF  150.00 2250.00TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   440 LF  2.40 1056.00SAFETY FENCE
0059 6030000000-E 1630  660 CY  30.00 19800.00SILT EXCAVATION
0060 6036000000-E 1631  1,350 SY  3.50 4725.00MATTING FOR EROS CONTROL
0061 6037000000-E SP   20 SY  12.00 240.00COIR FIBER MAT
0062 6038000000-E SP   250 SY  8.00 2000.00PERM SOIL REINF MAT
0063 6042000000-E 1632  200 LF  9.00 1800.001/4" HARDWARE CLOTH
0064 6070000000-N SP   8 EA  500.00 4000.00SPECIAL STILLING BASINS
0065 6071030000-E SP   90 LF  8.70 783.00COIR FIBER BAFFLES
0066 6071050000-E SP   2 EA  1200.00 2400.00**" SKIMMER

(1-1/2")
0067 6084000000-E 1660 1.5 ACR 2750.00 4125.00SEEDING AND MULCHING
0068 6087000000-E 1660  1 ACR 211.50 211.50MOWING
0069 6090000000-E 1661  50 LB  10.31 515.50SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 1711.14 427.79FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  10.31 515.50SEED FOR SUPP SEEDING
0072 6108000000-E 1665 1.25 TON 2011.40 2514.25FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  67.50 135.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   12 EA  500.00 6000.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670 0.15 ACR 2900.00 435.00REFORESTATION
0076 0372000000-E 310  336 LF  40.00 13440.0018" RC PIPE CULV III
0077 0396000000-E 310  44 LF  85.00 3740.0042" RC PIPE CULV III
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33259.3.1

FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA   

C201838MAY 20 2008
0.251 MI

0078 0372000000-E 310  220 LF  18" RC PIPE CULV III
0079 0536000000-E SP   116 LF  ***" HDPE PIPE CULVTS

(18")
0080 0536000000-E SP   44 LF  ***" HDPE PIPE CULVTS

(42")
0081 0372000000-E 310  220 LF  18" RC PIPE CULV III
0082 0540000000-E SP   116 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0083 0540000000-E SP   44 LF  ***" ALUM CORR STL PIPE CULV **TK

(42", 0.079")

STRUCTURE ITEMS

0084 8017000000-N SP  Lump Sum 100000.00CM&R TEMP ACCESS ***********
(15+72.00-L-)

0085 8035000000-N 402 Lump Sum 30000.00REMV EXIST STR **********
(15+72.00-L-)

0086 8105540000-E SP   26 LF  875.00 22750.003'-6" DRILLD PIER IN SOIL
0087 8105640000-E SP   34 LF  1650.00 56100.003'-6" DRILLD PIER NO SOIL
0088 8111400000-E SP  25.7 LF  320.00 8224.00PERM STL CASING FOR 3'-6" PIER
0089 8113000000-N SP   2 EA  275.00 550.00SID INSPECTION
0090 8115000000-N SP   1 EA  1900.00 1900.00CROSSHOLE SONIC LOGGING
0091 8182000000-E 420 99.9 CY  900.00 89910.00CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 30000.00BRG APPR SLAB ***********

(15+72.00-L-)
0093 8217000000-E 425  20,063 LB  1.35 27085.05REINF STEEL (BRIDGE)
0094 8238000000-E 425  1,747 LB  1.65 2882.55SPIRAL COL REINF STL BRG
0095 8364000000-E 450  240 LF  85.00 20400.00HP12X53 PILES
0096 8468000000-E 460 382.13 LF  100.00 38213.00ONE BAR METAL RAIL
0097 8517000000-E 460 397.63 LF  75.00 29822.251'-**"X*****"CONC PARAPET

(1'-0" x 1'-10 1/2")
0098 8608000000-E 876  234 TON 1.00 234.00RIP RAP II (2'-0")
0099 8622000000-E 876  260 SY  5.25 1365.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS
0101 8753100000-E 430 2,184.19 LF  215.00 469600.853'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1677218.92CONTRACT TOTAL

 

    SUB-TOTAL 743182.22ROADWAY ITEMS
    SUB-TOTAL 934036.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1407839.05JAMES R. VANNOY  & SONS CONSTRUCTION CO., INC.
     2  1445637.98CROWDER CONSTRUCTION CO.
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FED AID NO BRZ-1169(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1169 (CONLEY CREEK RD).

   

C201838MAY 20 2008
0.251 MI

     3  1452333.61SUMMERS-TAYLOR, INC.
     4  1474920.27KIRKMAN CONSTRUCTION, INC.
     5  1502483.61DANE CONSTRUCTION, INC.
     6  1627119.11TAYLOR & MURPHY CONSTRUCTION CO, INC
     7  1677218.92SLOAN CONSTRUCTION COMPANY, INC.
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TIP NO B-4052 2:00 PM 1 /  12 016

CALDWELL

33418.3.1

FED AID NO BRSTP-0268(9)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

SMITH-ROWE, INC. W. C. ENGLISH, INC.

MOUNT AIRY,  NC LYNCHBURG,  VA

C201837MAY 20 2008
0.079 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00 97750.00 98365.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 27403.00 13600.00 23500.00REINF BRG APPR **********

(11+20.00)
0003 0043000000-N 226 Lump Sum 88000.00 115400.00 121000.00GRADING
0004 0050000000-E 226  1 ACR 55.00 55.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  9.00 2700.00 8.00 2400.00 8.50 2550.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 22.00 13200.00 40.00 24000.00 42.00 25200.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  500 CY  22.00 11000.00 2.00 1000.00 48.00 24000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  1.00 500.00 5.00 2500.00 5.25 2625.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   206 SF  97.00 19982.00 75.00 15450.00 50.00 10300.00TEMPORARY SHORING
0010 0318000000-E 300  40 TON 24.00 960.00 43.00 1720.00 45.00 1800.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  188 LF  48.00 9024.00 43.00 8084.00 45.00 8460.0015" RC PIPE CULV III
0012 0372000000-E 310  56 LF  30.00 1680.00 45.00 2520.00 48.00 2688.0018" RC PIPE CULV III
0013 0408000000-E 310  36 LF  142.00 5112.00 180.00 6480.00 189.00 6804.0054" RC PIPE CULV III
0014 0588000000-E 310  28 LF  29.00 812.00 46.00 1288.00 49.00 1372.0018" CS PIPE CULV 0.064"
0015 0708000000-E 310  40 LF  30.00 1200.00 44.00 1760.00 46.00 1840.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  95.00 380.00 400.00 1600.00 420.00 1680.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  28 LF  12.00 336.00 10.00 280.00 11.00 308.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 34.00 3400.00 40.00 4000.00 42.00 4200.00INCIDENTAL STONE BASE
0019 1489000000-E 610  430 TON 77.00 33110.00 79.35 34120.50 79.50 34185.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  220 TON 89.00 19580.00 91.46 20121.20 79.50 17490.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  540 TON 82.00 44280.00 84.31 45527.40 79.50 42930.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  62 TON 493.00 30566.00 500.69 31042.78 560.00 34720.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  20 TON 132.00 2640.00 200.00 4000.00 69.00 1380.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  22 EA  199.00 4378.00 200.00 4400.00 220.00 4840.00RIGHT OF WAY MARKERS
0025 2022000000-E 815  70 CY  13.00 910.00 3.00 210.00 35.00 2450.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  55 CY  33.00 1815.00 20.00 1100.00 80.00 4400.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  300 LF  13.00 3900.00 2.50 750.00 22.00 6600.006" PERF SUBDRN PIPE
0028 2055000000-E 815  9 EA  33.00 297.00 12.00 108.00 30.00 270.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  1 EA  438.00 438.00 100.00 100.00 700.00 700.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  6 LF  15.00 90.00 2.50 15.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0031 2220000000-E 838  5 CY  877.00 4385.00 700.00 3500.00 1200.00 6000.00REINFORCED ENDWALLS
0032 2286000000-N 840  6 EA  2126.00 12756.00 1950.00 11700.00 2050.00 12300.00MASNRY DRAINAGE STRUCT
0033 2367000000-N 840  5 EA  300.00 1500.00 600.00 3000.00 630.00 3150.00FRAME W/2GRTS 840.29 STD
0034 2577000000-E 846  300 LF  37.00 11100.00 52.81 15843.00 58.00 17400.00CONC EXPRESSWAY GUTTER
0035 3030000000-E 862 62.5 LF  17.00 1062.50 18.00 1125.00 19.00 1187.50STL BM GUARDRAIL
0036 3045000000-E 862  25 LF  19.00 475.00 25.00 625.00 21.00 525.00SBGR SHOP CURVED
0037 3150000000-N 862  5 EA  45.00 225.00 39.00 195.00 50.00 250.00ADDIT GUARDRAIL POSTS
0038 3195000000-N 862  1 EA  804.00 804.00 450.00 450.00 900.00 900.00GR ANCHOR TYPE AT-1
0039 3215000000-N 862  2 EA  1507.00 3014.00 1700.00 3400.00 1650.00 3300.00GR ANCHOR TYPE III
0040 3270000000-N SP   1 EA  1909.00 1909.00 1130.00 1130.00 2100.00 2100.00GR ANCHOR TYPE 350
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0041 3380000000-E 862 62.5 LF  9.00 562.50 14.00 875.00 10.00 625.00TEMP STL BM GUARDRAIL
0042 3387000000-N 862  2 EA  980.00 1960.00 995.00 1990.00 1100.00 2200.00GDRL ANCH UNITS ****** TEMP

(B-77)
0043 3389100000-N SP   2 EA  980.00 1960.00 1250.00 2500.00 1100.00 2200.00GDRL ANCH UNITS 350 TEMP
0044 3628000000-E 876  33 TON 34.00 1122.00 55.00 1815.00 65.00 2145.00RIP RAP, CLASS I
0045 3649000000-E 876  14 TON 43.00 602.00 55.00 770.00 65.00 910.00RIP RAP, CLASS B
0046 3656000000-E 876  430 SY  1.00 430.00 5.00 2150.00 5.25 2257.50FILTER FABRIC FOR DRAINGE
0047 3659000000-N SP   2 EA  822.00 1644.00 1500.00 3000.00 1350.00 2700.00PREFORMED SCOUR HOLES
0048 4025000000-E 901 17.5 SF  12.00 210.00 11.75 205.63 13.00 227.50CONTR FURN, TYPE ***SIGN

(E)
0049 4025000000-E 901 46.94 SF  11.00 516.34 11.25 528.08 12.50 586.75CONTR FURN, TYPE ***SIGN

(F)
0050 4072000000-E 903  130 LF  5.00 650.00 4.80 624.00 5.50 715.00SUPPORT, 3-LB STL U-CHAN
0051 4102000000-N 904  3 EA  36.00 108.00 35.50 106.50 39.00 117.00SIGN ERECTION, TYPE E
0052 4108000000-N 904  5 EA  36.00 180.00 35.50 177.50 39.00 195.00SIGN ERECTION, TYPE F
0053 4155000000-N 907  11 EA  6.00 66.00 5.60 61.60 6.00 66.00DISPOSE SIGN SYST U-CHAN
0054 4400000000-E 1110  328 SF  5.00 1640.00 4.75 1558.00 5.50 1804.00WORK ZONE SIGNS (STAT)
0055 4405000000-E 1110  112 SF  6.00 672.00 15.00 1680.00 10.00 1120.00WORK ZONE SIGNS (PORT)
0056 4410000000-E 1110  32 SF  5.00 160.00 5.40 172.80 6.00 192.00WORK ZONE SIGNS (BARR)
0057 4430000000-N 1130  54 EA  35.00 1890.00 50.00 2700.00 75.00 4050.00DRUMS
0058 4435000000-N 1135  54 EA  17.00 918.00 35.00 1890.00 40.00 2160.00CONES
0059 4445000000-E 1145  48 LF  28.00 1344.00 27.80 1334.40 31.00 1488.00BARRICADES (TYPE III)
0060 4455000000-N 1150  190 MD  185.00 35150.00 185.00 35150.00 200.00 38000.00FLAGGER
0061 4465000000-N 1160  1 EA  6029.00 6029.00 7500.00 7500.00 6000.00 6000.00TEMPORARY CRASH CUSHIONS
0062 4470000000-N 1160  2 EA  2010.00 4020.00 2500.00 5000.00 4000.00 8000.00RESET CRASH CUSHION
0063 4480000000-N 1165  1 EA  3216.00 3216.00 5000.00 5000.00 6000.00 6000.00TMIA
0064 4650000000-N 1251  39 EA  10.00 390.00 10.00 390.00 11.00 429.00TEMP RAISED PVMT MRKS
0065 4770000000-E 1205  600 LF  2.00 1200.00 2.00 1200.00 2.20 1320.004" COLD APPL PLSTIC LINES TYPE **

(4)
0066 4810000000-E 1205  7,151 LF  0.42 3003.42 0.42 3003.42 0.50 3575.50PAINT PVMT MARKINGS 4"
0067 4835000000-E 1205  68 LF  3.00 204.00 3.00 204.00 3.30 224.40PAINT PVT MKG LINES 24"
0068 4847000000-E 1205  3,581 LF  2.00 7162.00 1.85 6624.85 2.00 7162.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0069 4847140000-E 1205  42 LF  10.00 420.00 10.00 420.00 11.00 462.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0070 4847220000-N 1205  5 EA  151.00 755.00 150.00 750.00 165.00 825.00POLYUREA SYMBOL *****

(STANDARD GLASS BEADS)
0071 4850000000-E 1205  754 LF  1.00 754.00 1.00 754.00 1.00 754.00LINE REMOVAL 4" WIDE
0072 4905000000-N 1253  23 EA  75.00 1725.00 75.00 1725.00 83.00 1909.00SNOWPLB PVMT MRKER
0073 5325800000-E 1510  592 LF  33.00 19536.00 82.00 48544.00 87.00 51504.008" WATER LINE
0074 5546000000-E 1515  4 EA  1535.00 6140.00 1100.00 4400.00 1200.00 4800.008" VALVE
0075 5606000000-E 1515  1 EA  877.00 877.00 1500.00 1500.00 1600.00 1600.002" BLOW OFF
0076 5643100000-E 1515  2 EA  1315.00 2630.00 750.00 1500.00 800.00 1600.003/4" WATER METER
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0077 5672000000-N 1515  1 EA  1973.00 1973.00 2500.00 2500.00 2650.00 2650.00RELOCATE FIRE HYDRANT
0078 6000000000-E 1605  980 LF  3.00 2940.00 3.25 3185.00 3.00 2940.00TEMPORARY SILT FENCE
0079 6006000000-E 1610  105 TON 37.00 3885.00 48.00 5040.00 51.00 5355.00EROS CONTRL STONE CL A
0080 6009000000-E 1610  170 TON 37.00 6290.00 48.00 8160.00 51.00 8670.00EROS CONTRL STONE CL B
0081 6012000000-E 1610  180 TON 31.00 5580.00 45.00 8100.00 48.00 8640.00SEDIMENT CONTROL STONE
0082 6015000000-E 1615  1 ACR 633.00 633.00 980.00 980.00 693.00 693.00TEMPORARY MULCHING
0083 6018000000-E 1620  50 LB  4.00 200.00 2.50 125.00 4.00 200.00SEED FOR TEMP SEEDING
0084 6021000000-E 1620 1.25 TON 633.00 791.25 950.00 1187.50 700.00 875.00FERT FOR TEMP SEEDING
0085 6024000000-E 1622  65 LF  16.00 1040.00 20.00 1300.00 21.00 1365.00TEMPORARY SLOPE DRAINS
0086 6027000000-N 1622  2 EA  110.00 220.00 250.00 500.00 270.00 540.00INLET PROTCN @ SLOPE DRNS
0087 6029000000-E SP   180 LF  3.00 540.00 3.00 540.00 3.15 567.00SAFETY FENCE
0088 6030000000-E 1630  370 CY  9.00 3330.00 10.00 3700.00 11.00 4070.00SILT EXCAVATION
0089 6036000000-E 1631  550 SY  3.00 1650.00 2.25 1237.50 3.00 1650.00MATTING FOR EROS CONTROL
0090 6037000000-E SP   15 SY  7.00 105.00 15.00 225.00 7.50 112.50COIR FIBER MAT
0091 6042000000-E 1632  100 LF  6.00 600.00 10.00 1000.00 6.50 650.001/4" HARDWARE CLOTH
0092 6070000000-N SP   4 EA  546.00 2184.00 400.00 1600.00 1575.00 6300.00SPECIAL STILLING BASINS
0093 6071030000-E SP   50 LF  9.00 450.00 12.00 600.00 10.00 500.00COIR FIBER BAFFLES
0094 6071050000-E SP   2 EA  1301.00 2602.00 1200.00 2400.00 1250.00 2500.00**" SKIMMER

(1-1/2")
0095 6084000000-E 1660  2 ACR 2306.00 4612.00 1980.00 3960.00 2500.00 5000.00SEEDING AND MULCHING
0096 6087000000-E 1660  1 ACR 301.00 301.00 450.00 450.00 330.00 330.00MOWING
0097 6090000000-E 1661  50 LB  6.00 300.00 13.00 650.00 6.00 300.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 628.00 157.00 1500.00 375.00 700.00 175.00FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00 6.00 300.00SEED FOR SUPP SEEDING
0100 6108000000-E 1665  1 TON 603.00 603.00 1510.00 1510.00 660.00 660.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   2 HR  45.00 90.00 63.00 126.00 50.00 100.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   12 EA  377.00 4524.00 250.00 3000.00 420.00 5040.00RESPONSE FOR EROS CONTROL
0103 6123000000-E 1670 0.25 ACR 4220.00 1055.00 2000.00 500.00 4620.00 1155.00REFORESTATION

STRUCTURE ITEMS

0104 8007000000-N SP  Lump Sum 141462.00 379000.00 292000.00CM&R TEMP STR ***********
(11+20.00-L-)

0105 8017000000-N SP  Lump Sum 120572.00 42500.00 33000.00CM&R TEMP ACCESS ***********
(11+20.00-L-)

0106 8021000000-N SP  Lump Sum 97554.00 57500.00 33000.00REMV EXIST STR **********
(11+20.00-L-)

0107 8070000000-E 410  73 CY  55.00 4015.00 185.00 13505.00 90.00 6570.00FOUNDATION EXCAVATION
0108 8105520000-E SP  57.8 LF  477.00 27570.60 112.60 6508.28 700.00 40460.003'-0" DRILLD PIER IN SOIL
0109 8105620000-E SP   30 LF  2477.00 74310.00 2760.00 82800.00 3000.00 90000.003'-0" DRILLD PIER NO SOIL
0110 8111200000-E SP  56.8 LF  247.00 14029.60 150.00 8520.00 300.00 17040.00PERM STL CASING FOR 3' PIER
0111 8113000000-N SP   2 EA  219.00 438.00 850.00 1700.00 200.00 400.00SID INSPECTION
0112 8115000000-N SP   1 EA  1973.00 1973.00 2000.00 2000.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
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0113 8121000000-N 412 Lump Sum 10961.00 8700.00 6000.00UNCL STR EXCAV STA *****
(11+20.00-L-)

0114 8156000000-E SP   7,671 SF  11.00 84381.00 8.70 66737.70 11.00 84381.00CONCRETE WEARING SURFACE
0115 8161000000-E 420  9,110 SF  0.44 4008.40 0.37 3370.70 0.50 4555.00GROOVING BRIDGE FLOORS
0116 8182000000-E 420 114.9 CY  767.00 88128.30 670.00 76983.00 750.00 86175.00CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 32883.00 56500.00 60400.00BRG APPR SLAB ***********

(11+20.00-L-)
0118 8217000000-E 425  22,180 LB  2.00 44360.00 1.33 29499.40 1.35 29943.00REINF STEEL (BRIDGE)
0119 8238000000-E 425  1,664 LB  3.00 4992.00 2.90 4825.60 2.00 3328.00SPIRAL COL REINF STL BRG
0120 8364000000-E 450  165 LF  88.00 14520.00 96.75 15963.75 80.00 13200.00HP12X53 PILES
0121 8475000000-E 460 284.75 LF  142.00 40434.50 182.50 51966.88 120.00 34170.00TWO BAR METAL RAIL
0122 8517000000-E 460 299.75 LF  78.00 23380.50 67.10 20113.23 160.00 47960.001'-**"X*****"CONC PARAPET

(1'-2'' X 2'-11'')
0123 8608000000-E 876  210 TON 58.00 12180.00 38.50 8085.00 50.00 10500.00RIP RAP II (2'-0")
0124 8622000000-E 876  230 SY  2.00 460.00 3.00 690.00 6.00 1380.00FILTER FABRIC FOR DRAINAGE
0125 8657000000-N 430 Lump Sum 10961.00 6150.00 8000.00ELASTOMERIC BEARINGS
0126 8692000000-N SP  Lump Sum 9865.00 21500.00 18000.00EVAZOTE JOINT SEALS
0127 8762000000-E 430 2,693.25 LF  115.00 309723.75 115.50 311070.38 142.00 382441.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1783892.66 TOTAL 1959439.58 TOTAL 2060085.15CONTRACT TOTAL

 

    SUB-TOTAL 610730.01 SUB-TOTAL 683250.66 SUB-TOTAL 755181.65ROADWAY ITEMS
    SUB-TOTAL 1173162.65 SUB-TOTAL 1276188.92 SUB-TOTAL 1304903.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 106000.00 105000.00 108000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00 18000.00 11500.00REINF BRG APPR **********

(11+20.00)
0003 0043000000-N 226 Lump Sum 94000.00 215000.00 226500.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 50.00 50.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  12.00 3600.00 8.00 2400.00 8.00 2400.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 30.00 18000.00 40.00 24000.00 12.50 7500.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  500 CY  45.00 22500.00 35.00 17500.00 15.00 7500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  3.00 1500.00 5.00 2500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   206 SF  120.00 24720.00 75.00 15450.00 220.00 45320.00TEMPORARY SHORING
0010 0318000000-E 300  40 TON 30.00 1200.00 43.00 1720.00 25.00 1000.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  188 LF  35.00 6580.00 43.00 8084.00 45.00 8460.0015" RC PIPE CULV III
0012 0372000000-E 310  56 LF  38.00 2128.00 45.00 2520.00 45.00 2520.0018" RC PIPE CULV III
0013 0408000000-E 310  36 LF  150.00 5400.00 180.00 6480.00 234.00 8424.0054" RC PIPE CULV III
0014 0588000000-E 310  28 LF  30.00 840.00 46.00 1288.00 29.00 812.0018" CS PIPE CULV 0.064"
0015 0708000000-E 310  40 LF  35.00 1400.00 44.00 1760.00 29.00 1160.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  200.00 800.00 400.00 1600.00 115.00 460.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  28 LF  20.00 560.00 10.00 280.00 20.00 560.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 30.00 3000.00 40.00 4000.00 50.00 5000.00INCIDENTAL STONE BASE
0019 1489000000-E 610  430 TON 85.00 36550.00 80.00 34400.00 75.00 32250.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  220 TON 85.00 18700.00 90.00 19800.00 75.00 16500.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  540 TON 90.00 48600.00 85.00 45900.00 75.00 40500.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  62 TON 530.00 32860.00 500.00 31000.00 525.00 32550.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  20 TON 200.00 4000.00 100.00 2000.00 150.00 3000.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  22 EA  198.00 4356.00 250.00 5500.00 150.00 3300.00RIGHT OF WAY MARKERS
0025 2022000000-E 815  70 CY  15.00 1050.00 12.00 840.00 10.00 700.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  55 CY  35.00 1925.00 36.00 1980.00 20.00 1100.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  300 LF  5.00 1500.00 8.00 2400.00 3.00 900.006" PERF SUBDRN PIPE
0028 2055000000-E 815  9 EA  10.00 90.00 20.00 180.00 15.00 135.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  1 EA  125.00 125.00 300.00 300.00 325.00 325.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  6 LF  5.00 30.00 15.00 90.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0031 2220000000-E 838  5 CY  1500.00 7500.00 700.00 3500.00 875.00 4375.00REINFORCED ENDWALLS
0032 2286000000-N 840  6 EA  1500.00 9000.00 1950.00 11700.00 1800.00 10800.00MASNRY DRAINAGE STRUCT
0033 2367000000-N 840  5 EA  500.00 2500.00 600.00 3000.00 525.00 2625.00FRAME W/2GRTS 840.29 STD
0034 2577000000-E 846  300 LF  60.00 18000.00 55.00 16500.00 52.81 15843.00CONC EXPRESSWAY GUTTER
0035 3030000000-E 862 62.5 LF  18.00 1125.00 20.00 1250.00 21.00 1312.50STL BM GUARDRAIL
0036 3045000000-E 862  25 LF  25.00 625.00 28.00 700.00 24.00 600.00SBGR SHOP CURVED
0037 3150000000-N 862  5 EA  39.00 195.00 42.00 210.00 10.00 50.00ADDIT GUARDRAIL POSTS
0038 3195000000-N 862  1 EA  450.00 450.00 500.00 500.00 500.00 500.00GR ANCHOR TYPE AT-1
0039 3215000000-N 862  2 EA  1130.00 2260.00 1200.00 2400.00 1500.00 3000.00GR ANCHOR TYPE III
0040 3270000000-N SP   1 EA  1700.00 1700.00 1800.00 1800.00 2100.00 2100.00GR ANCHOR TYPE 350
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0041 3380000000-E 862 62.5 LF  14.00 875.00 16.00 1000.00 10.00 625.00TEMP STL BM GUARDRAIL
0042 3387000000-N 862  2 EA  995.00 1990.00 1200.00 2400.00 1200.00 2400.00GDRL ANCH UNITS ****** TEMP

(B-77)
0043 3389100000-N SP   2 EA  1250.00 2500.00 1500.00 3000.00 1200.00 2400.00GDRL ANCH UNITS 350 TEMP
0044 3628000000-E 876  33 TON 45.00 1485.00 50.00 1650.00 50.00 1650.00RIP RAP, CLASS I
0045 3649000000-E 876  14 TON 40.00 560.00 50.00 700.00 50.00 700.00RIP RAP, CLASS B
0046 3656000000-E 876  430 SY  3.00 1290.00 5.00 2150.00 3.00 1290.00FILTER FABRIC FOR DRAINGE
0047 3659000000-N SP   2 EA  1000.00 2000.00 1100.00 2200.00 500.00 1000.00PREFORMED SCOUR HOLES
0048 4025000000-E 901 17.5 SF  12.00 210.00 14.00 245.00 12.25 214.38CONTR FURN, TYPE ***SIGN

(E)
0049 4025000000-E 901 46.94 SF  12.00 563.28 13.00 610.22 11.76 552.01CONTR FURN, TYPE ***SIGN

(F)
0050 4072000000-E 903  130 LF  5.00 650.00 6.50 845.00 5.78 751.40SUPPORT, 3-LB STL U-CHAN
0051 4102000000-N 904  3 EA  38.00 114.00 121.00 363.00 110.00 330.00SIGN ERECTION, TYPE E
0052 4108000000-N 904  5 EA  38.00 190.00 170.00 850.00 155.00 775.00SIGN ERECTION, TYPE F
0053 4155000000-N 907  11 EA  10.00 110.00 5.50 60.50 5.00 55.00DISPOSE SIGN SYST U-CHAN
0054 4400000000-E 1110  328 SF  10.00 3280.00 6.00 1968.00 5.35 1754.80WORK ZONE SIGNS (STAT)
0055 4405000000-E 1110  112 SF  10.00 1120.00 10.00 1120.00 8.35 935.20WORK ZONE SIGNS (PORT)
0056 4410000000-E 1110  32 SF  10.00 320.00 7.00 224.00 6.35 203.20WORK ZONE SIGNS (BARR)
0057 4430000000-N 1130  54 EA  50.00 2700.00 40.00 2160.00 34.00 1836.00DRUMS
0058 4435000000-N 1135  54 EA  20.00 1080.00 22.00 1188.00 16.50 891.00CONES
0059 4445000000-E 1145  48 LF  30.00 1440.00 30.00 1440.00 26.50 1272.00BARRICADES (TYPE III)
0060 4455000000-N 1150  190 MD  200.00 38000.00 185.00 35150.00 165.00 31350.00FLAGGER
0061 4465000000-N 1160  1 EA  3000.00 3000.00 8000.00 8000.00 7500.00 7500.00TEMPORARY CRASH CUSHIONS
0062 4470000000-N 1160  2 EA  3000.00 6000.00 2750.00 5500.00 5000.00 10000.00RESET CRASH CUSHION
0063 4480000000-N 1165  1 EA  2000.00 2000.00 7500.00 7500.00 18500.00 18500.00TMIA
0064 4650000000-N 1251  39 EA  11.00 429.00 10.25 399.75 10.00 390.00TEMP RAISED PVMT MRKS
0065 4770000000-E 1205  600 LF  2.25 1350.00 2.10 1260.00 2.00 1200.004" COLD APPL PLSTIC LINES TYPE **

(4)
0066 4810000000-E 1205  7,151 LF  0.45 3217.95 0.45 3217.95 0.42 3003.42PAINT PVMT MARKINGS 4"
0067 4835000000-E 1205  68 LF  3.25 221.00 3.10 210.80 3.00 204.00PAINT PVT MKG LINES 24"
0068 4847000000-E 1205  3,581 LF  2.00 7162.00 1.90 6803.90 1.85 6624.85POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0069 4847140000-E 1205  42 LF  11.00 462.00 10.15 426.30 10.00 420.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0070 4847220000-N 1205  5 EA  160.00 800.00 160.00 800.00 150.00 750.00POLYUREA SYMBOL *****

(STANDARD GLASS BEADS)
0071 4850000000-E 1205  754 LF  1.10 829.40 1.15 867.10 1.00 754.00LINE REMOVAL 4" WIDE
0072 4905000000-N 1253  23 EA  80.00 1840.00 76.00 1748.00 75.00 1725.00SNOWPLB PVMT MRKER
0073 5325800000-E 1510  592 LF  60.00 35520.00 60.00 35520.00 155.00 91760.008" WATER LINE
0074 5546000000-E 1515  4 EA  950.00 3800.00 1750.00 7000.00 2000.00 8000.008" VALVE
0075 5606000000-E 1515  1 EA  1000.00 1000.00 2500.00 2500.00 4000.00 4000.002" BLOW OFF
0076 5643100000-E 1515  2 EA  1500.00 3000.00 2000.00 4000.00 2200.00 4400.003/4" WATER METER
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33418.3.1

FED AID NO BRSTP-0268(9)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

DANE CONSTRUCTION, INC.

ATLANTA,  GA MOORESVILLE,  NC

C201837MAY 20 2008
0.079 MI

0077 5672000000-N 1515  1 EA  2800.00 2800.00 3000.00 3000.00 5000.00 5000.00RELOCATE FIRE HYDRANT
0078 6000000000-E 1605  980 LF  2.60 2548.00 5.00 4900.00 5.12 5017.60TEMPORARY SILT FENCE
0079 6006000000-E 1610  105 TON 40.00 4200.00 48.00 5040.00 42.00 4410.00EROS CONTRL STONE CL A
0080 6009000000-E 1610  170 TON 40.00 6800.00 48.00 8160.00 42.00 7140.00EROS CONTRL STONE CL B
0081 6012000000-E 1610  180 TON 35.00 6300.00 45.00 8100.00 35.00 6300.00SEDIMENT CONTROL STONE
0082 6015000000-E 1615  1 ACR 630.00 630.00 1650.00 1650.00 2000.00 2000.00TEMPORARY MULCHING
0083 6018000000-E 1620  50 LB  3.80 190.00 10.00 500.00 10.00 500.00SEED FOR TEMP SEEDING
0084 6021000000-E 1620 1.25 TON 630.00 787.50 1725.00 2156.25 1000.00 1250.00FERT FOR TEMP SEEDING
0085 6024000000-E 1622  65 LF  25.00 1625.00 20.00 1300.00 5.00 325.00TEMPORARY SLOPE DRAINS
0086 6027000000-N 1622  2 EA  100.00 200.00 250.00 500.00 125.00 250.00INLET PROTCN @ SLOPE DRNS
0087 6029000000-E SP   180 LF  2.85 513.00 3.00 540.00 2.50 450.00SAFETY FENCE
0088 6030000000-E 1630  370 CY  15.00 5550.00 10.00 3700.00 5.00 1850.00SILT EXCAVATION
0089 6036000000-E 1631  550 SY  2.50 1375.00 3.50 1925.00 5.00 2750.00MATTING FOR EROS CONTROL
0090 6037000000-E SP   15 SY  6.75 101.25 15.00 225.00 10.00 150.00COIR FIBER MAT
0091 6042000000-E 1632  100 LF  5.80 580.00 10.00 1000.00 2.50 250.001/4" HARDWARE CLOTH
0092 6070000000-N SP   4 EA  1500.00 6000.00 500.00 2000.00 475.00 1900.00SPECIAL STILLING BASINS
0093 6071030000-E SP   50 LF  8.75 437.50 12.00 600.00 20.00 1000.00COIR FIBER BAFFLES
0094 6071050000-E SP   2 EA  1295.00 2590.00 1200.00 2400.00 1500.00 3000.00**" SKIMMER

(1-1/2")
0095 6084000000-E 1660  2 ACR 2295.00 4590.00 2600.00 5200.00 4000.00 8000.00SEEDING AND MULCHING
0096 6087000000-E 1660  1 ACR 300.00 300.00 215.00 215.00 50.00 50.00MOWING
0097 6090000000-E 1661  50 LB  5.50 275.00 10.50 525.00 1.00 50.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 625.00 156.25 1725.00 431.25 1000.00 250.00FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  50 LB  5.30 265.00 10.50 525.00 1.00 50.00SEED FOR SUPP SEEDING
0100 6108000000-E 1665  1 TON 600.00 600.00 2020.00 2020.00 500.00 500.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   2 HR  45.00 90.00 68.00 136.00 50.00 100.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   12 EA  375.00 4500.00 490.00 5880.00 150.00 1800.00RESPONSE FOR EROS CONTROL
0103 6123000000-E 1670 0.25 ACR 4200.00 1050.00 3000.00 750.00 4000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0104 8007000000-N SP  Lump Sum 340000.00 332000.00 407000.00CM&R TEMP STR ***********
(11+20.00-L-)

0105 8017000000-N SP  Lump Sum 75000.00 55000.00 50000.00CM&R TEMP ACCESS ***********
(11+20.00-L-)

0106 8021000000-N SP  Lump Sum 45000.00 55000.00 30000.00REMV EXIST STR **********
(11+20.00-L-)

0107 8070000000-E 410  73 CY  155.00 11315.00 140.00 10220.00 190.00 13870.00FOUNDATION EXCAVATION
0108 8105520000-E SP  57.8 LF  600.00 34680.00 400.00 23120.00 675.00 39015.003'-0" DRILLD PIER IN SOIL
0109 8105620000-E SP   30 LF  3500.00 105000.00 1800.00 54000.00 2350.00 70500.003'-0" DRILLD PIER NO SOIL
0110 8111200000-E SP  56.8 LF  220.00 12496.00 225.00 12780.00 220.00 12496.00PERM STL CASING FOR 3' PIER
0111 8113000000-N SP   2 EA  500.00 1000.00 205.00 410.00 200.00 400.00SID INSPECTION
0112 8115000000-N SP   1 EA  2500.00 2500.00 2000.00 2000.00 1800.00 1800.00CROSSHOLE SONIC LOGGING
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FED AID NO BRSTP-0268(9)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

DANE CONSTRUCTION, INC.

ATLANTA,  GA MOORESVILLE,  NC

C201837MAY 20 2008
0.079 MI

0113 8121000000-N 412 Lump Sum 15000.00 10000.00 10000.00UNCL STR EXCAV STA *****
(11+20.00-L-)

0114 8156000000-E SP   7,671 SF  15.00 115065.00 14.00 107394.00 8.90 68271.90CONCRETE WEARING SURFACE
0115 8161000000-E 420  9,110 SF  0.60 5466.00 0.55 5010.50 0.45 4099.50GROOVING BRIDGE FLOORS
0116 8182000000-E 420 114.9 CY  1000.00 114900.00 1100.00 126390.00 850.00 97665.00CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 65000.00 35000.00 52500.00BRG APPR SLAB ***********

(11+20.00-L-)
0118 8217000000-E 425  22,180 LB  1.20 26616.00 1.25 27725.00 1.10 24398.00REINF STEEL (BRIDGE)
0119 8238000000-E 425  1,664 LB  2.70 4492.80 1.65 2745.60 2.25 3744.00SPIRAL COL REINF STL BRG
0120 8364000000-E 450  165 LF  95.00 15675.00 88.00 14520.00 120.00 19800.00HP12X53 PILES
0121 8475000000-E 460 284.75 LF  131.00 37302.25 130.00 37017.50 122.00 34739.50TWO BAR METAL RAIL
0122 8517000000-E 460 299.75 LF  100.00 29975.00 125.00 37468.75 100.00 29975.001'-**"X*****"CONC PARAPET

(1'-2'' X 2'-11'')
0123 8608000000-E 876  210 TON 1.00 210.00 1.00 210.00 1.00 210.00RIP RAP II (2'-0")
0124 8622000000-E 876  230 SY  5.50 1265.00 4.50 1035.00 2.55 586.50FILTER FABRIC FOR DRAINAGE
0125 8657000000-N 430 Lump Sum 7500.00 8000.00 6800.00ELASTOMERIC BEARINGS
0126 8692000000-N SP  Lump Sum 16800.00 20000.00 13200.00EVAZOTE JOINT SEALS
0127 8762000000-E 430 2,693.25 LF  133.00 358202.25 130.00 350122.50 115.00 309723.753'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 2136992.43 TOTAL 2149157.87 TOTAL 2177556.51CONTRACT TOTAL

 

    SUB-TOTAL 696532.13 SUB-TOTAL 821989.02 SUB-TOTAL 876762.36ROADWAY ITEMS
    SUB-TOTAL 1440460.30 SUB-TOTAL 1327168.85 SUB-TOTAL 1300794.15STRUCTURE ITEMS
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FED AID NO BRSTP-0268(9)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

REA CONTRACTING LLC

CHARLOTTE,  NC   

C201837MAY 20 2008
0.079 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00REINF BRG APPR **********

(11+20.00)
0003 0043000000-N 226 Lump Sum 185500.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  8.00 2400.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 15.00 9000.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  500 CY  15.00 7500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  2.00 1000.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   206 SF  50.00 10300.00TEMPORARY SHORING
0010 0318000000-E 300  40 TON 25.00 1000.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  188 LF  44.00 8272.0015" RC PIPE CULV III
0012 0372000000-E 310  56 LF  45.00 2520.0018" RC PIPE CULV III
0013 0408000000-E 310  36 LF  220.00 7920.0054" RC PIPE CULV III
0014 0588000000-E 310  28 LF  30.00 840.0018" CS PIPE CULV 0.064"
0015 0708000000-E 310  40 LF  25.00 1000.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  125.00 500.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  28 LF  15.00 420.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 50.00 5000.00INCIDENTAL STONE BASE
0019 1489000000-E 610  430 TON 64.49 27730.70ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  220 TON 85.73 18860.60ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  540 TON 81.31 43907.40ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  62 TON 490.69 30422.78ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  20 TON 65.00 1300.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  22 EA  198.00 4356.00RIGHT OF WAY MARKERS
0025 2022000000-E 815  70 CY  10.00 700.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  55 CY  20.00 1100.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  300 LF  3.00 900.006" PERF SUBDRN PIPE
0028 2055000000-E 815  9 EA  20.00 180.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  1 EA  350.00 350.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  6 LF  10.00 60.006" OUTLET PIPE (SUBDRNS)
0031 2220000000-E 838  5 CY  1400.00 7000.00REINFORCED ENDWALLS
0032 2286000000-N 840  6 EA  1750.00 10500.00MASNRY DRAINAGE STRUCT
0033 2367000000-N 840  5 EA  500.00 2500.00FRAME W/2GRTS 840.29 STD
0034 2577000000-E 846  300 LF  30.00 9000.00CONC EXPRESSWAY GUTTER
0035 3030000000-E 862 62.5 LF  18.00 1125.00STL BM GUARDRAIL
0036 3045000000-E 862  25 LF  25.00 625.00SBGR SHOP CURVED
0037 3150000000-N 862  5 EA  39.00 195.00ADDIT GUARDRAIL POSTS
0038 3195000000-N 862  1 EA  450.00 450.00GR ANCHOR TYPE AT-1
0039 3215000000-N 862  2 EA  1130.00 2260.00GR ANCHOR TYPE III
0040 3270000000-N SP   1 EA  1700.00 1700.00GR ANCHOR TYPE 350
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FED AID NO BRSTP-0268(9)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

REA CONTRACTING LLC

CHARLOTTE,  NC   

C201837MAY 20 2008
0.079 MI

0041 3380000000-E 862 62.5 LF  14.00 875.00TEMP STL BM GUARDRAIL
0042 3387000000-N 862  2 EA  995.00 1990.00GDRL ANCH UNITS ****** TEMP

(B-77)
0043 3389100000-N SP   2 EA  1250.00 2500.00GDRL ANCH UNITS 350 TEMP
0044 3628000000-E 876  33 TON 50.00 1650.00RIP RAP, CLASS I
0045 3649000000-E 876  14 TON 50.00 700.00RIP RAP, CLASS B
0046 3656000000-E 876  430 SY  2.00 860.00FILTER FABRIC FOR DRAINGE
0047 3659000000-N SP   2 EA  500.00 1000.00PREFORMED SCOUR HOLES
0048 4025000000-E 901 17.5 SF  12.25 214.38CONTR FURN, TYPE ***SIGN

(E)
0049 4025000000-E 901 46.94 SF  11.76 552.01CONTR FURN, TYPE ***SIGN

(F)
0050 4072000000-E 903  130 LF  5.78 751.40SUPPORT, 3-LB STL U-CHAN
0051 4102000000-N 904  3 EA  110.00 330.00SIGN ERECTION, TYPE E
0052 4108000000-N 904  5 EA  155.00 775.00SIGN ERECTION, TYPE F
0053 4155000000-N 907  11 EA  5.00 55.00DISPOSE SIGN SYST U-CHAN
0054 4400000000-E 1110  328 SF  5.35 1754.80WORK ZONE SIGNS (STAT)
0055 4405000000-E 1110  112 SF  8.35 935.20WORK ZONE SIGNS (PORT)
0056 4410000000-E 1110  32 SF  6.35 203.20WORK ZONE SIGNS (BARR)
0057 4430000000-N 1130  54 EA  50.00 2700.00DRUMS
0058 4435000000-N 1135  54 EA  30.00 1620.00CONES
0059 4445000000-E 1145  48 LF  26.50 1272.00BARRICADES (TYPE III)
0060 4455000000-N 1150  190 MD  175.00 33250.00FLAGGER
0061 4465000000-N 1160  1 EA  4450.00 4450.00TEMPORARY CRASH CUSHIONS
0062 4470000000-N 1160  2 EA  2375.00 4750.00RESET CRASH CUSHION
0063 4480000000-N 1165  1 EA  10150.00 10150.00TMIA
0064 4650000000-N 1251  39 EA  10.00 390.00TEMP RAISED PVMT MRKS
0065 4770000000-E 1205  600 LF  2.00 1200.004" COLD APPL PLSTIC LINES TYPE **

(4)
0066 4810000000-E 1205  7,151 LF  0.42 3003.42PAINT PVMT MARKINGS 4"
0067 4835000000-E 1205  68 LF  3.00 204.00PAINT PVT MKG LINES 24"
0068 4847000000-E 1205  3,581 LF  1.85 6624.85POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0069 4847140000-E 1205  42 LF  10.00 420.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0070 4847220000-N 1205  5 EA  150.00 750.00POLYUREA SYMBOL *****

(STANDARD GLASS BEADS)
0071 4850000000-E 1205  754 LF  1.00 754.00LINE REMOVAL 4" WIDE
0072 4905000000-N 1253  23 EA  75.00 1725.00SNOWPLB PVMT MRKER
0073 5325800000-E 1510  592 LF  155.00 91760.008" WATER LINE
0074 5546000000-E 1515  4 EA  2000.00 8000.008" VALVE
0075 5606000000-E 1515  1 EA  4000.00 4000.002" BLOW OFF
0076 5643100000-E 1515  2 EA  2200.00 4400.003/4" WATER METER
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GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

REA CONTRACTING LLC

CHARLOTTE,  NC   

C201837MAY 20 2008
0.079 MI

0077 5672000000-N 1515  1 EA  5000.00 5000.00RELOCATE FIRE HYDRANT
0078 6000000000-E 1605  980 LF  2.60 2548.00TEMPORARY SILT FENCE
0079 6006000000-E 1610  105 TON 40.00 4200.00EROS CONTRL STONE CL A
0080 6009000000-E 1610  170 TON 40.00 6800.00EROS CONTRL STONE CL B
0081 6012000000-E 1610  180 TON 35.00 6300.00SEDIMENT CONTROL STONE
0082 6015000000-E 1615  1 ACR 630.00 630.00TEMPORARY MULCHING
0083 6018000000-E 1620  50 LB  3.80 190.00SEED FOR TEMP SEEDING
0084 6021000000-E 1620 1.25 TON 630.00 787.50FERT FOR TEMP SEEDING
0085 6024000000-E 1622  65 LF  5.00 325.00TEMPORARY SLOPE DRAINS
0086 6027000000-N 1622  2 EA  100.00 200.00INLET PROTCN @ SLOPE DRNS
0087 6029000000-E SP   180 LF  2.85 513.00SAFETY FENCE
0088 6030000000-E 1630  370 CY  5.00 1850.00SILT EXCAVATION
0089 6036000000-E 1631  550 SY  2.50 1375.00MATTING FOR EROS CONTROL
0090 6037000000-E SP   15 SY  6.75 101.25COIR FIBER MAT
0091 6042000000-E 1632  100 LF  5.80 580.001/4" HARDWARE CLOTH
0092 6070000000-N SP   4 EA  500.00 2000.00SPECIAL STILLING BASINS
0093 6071030000-E SP   50 LF  8.75 437.50COIR FIBER BAFFLES
0094 6071050000-E SP   2 EA  1295.00 2590.00**" SKIMMER

(1-1/2")
0095 6084000000-E 1660  2 ACR 2295.00 4590.00SEEDING AND MULCHING
0096 6087000000-E 1660  1 ACR 300.00 300.00MOWING
0097 6090000000-E 1661  50 LB  5.50 275.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 625.00 156.25FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  50 LB  5.30 265.00SEED FOR SUPP SEEDING
0100 6108000000-E 1665  1 TON 600.00 600.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   2 HR  45.00 90.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   12 EA  375.00 4500.00RESPONSE FOR EROS CONTROL
0103 6123000000-E 1670 0.25 ACR 4200.00 1050.00REFORESTATION

STRUCTURE ITEMS

0104 8007000000-N SP  Lump Sum 250000.00CM&R TEMP STR ***********
(11+20.00-L-)

0105 8017000000-N SP  Lump Sum 60000.00CM&R TEMP ACCESS ***********
(11+20.00-L-)

0106 8021000000-N SP  Lump Sum 60000.00REMV EXIST STR **********
(11+20.00-L-)

0107 8070000000-E 410  73 CY  100.00 7300.00FOUNDATION EXCAVATION
0108 8105520000-E SP  57.8 LF  750.00 43350.003'-0" DRILLD PIER IN SOIL
0109 8105620000-E SP   30 LF  750.00 22500.003'-0" DRILLD PIER NO SOIL
0110 8111200000-E SP  56.8 LF  200.00 11360.00PERM STL CASING FOR 3' PIER
0111 8113000000-N SP   2 EA  1000.00 2000.00SID INSPECTION
0112 8115000000-N SP   1 EA  2000.00 2000.00CROSSHOLE SONIC LOGGING
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BRIDGE OVER YADKIN RIVER AND APPROACHES ON NC-268.

REA CONTRACTING LLC

CHARLOTTE,  NC   

C201837MAY 20 2008
0.079 MI

0113 8121000000-N 412 Lump Sum 10000.00UNCL STR EXCAV STA *****
(11+20.00-L-)

0114 8156000000-E SP   7,671 SF  15.63 119897.73CONCRETE WEARING SURFACE
0115 8161000000-E 420  9,110 SF  0.32 2915.20GROOVING BRIDGE FLOORS
0116 8182000000-E 420 114.9 CY  1500.00 172350.00CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 70000.00BRG APPR SLAB ***********

(11+20.00-L-)
0118 8217000000-E 425  22,180 LB  1.50 33270.00REINF STEEL (BRIDGE)
0119 8238000000-E 425  1,664 LB  2.00 3328.00SPIRAL COL REINF STL BRG
0120 8364000000-E 450  165 LF  60.00 9900.00HP12X53 PILES
0121 8475000000-E 460 284.75 LF  150.00 42712.50TWO BAR METAL RAIL
0122 8517000000-E 460 299.75 LF  75.00 22481.251'-**"X*****"CONC PARAPET

(1'-2'' X 2'-11'')
0123 8608000000-E 876  210 TON 30.00 6300.00RIP RAP II (2'-0")
0124 8622000000-E 876  230 SY  4.00 920.00FILTER FABRIC FOR DRAINAGE
0125 8657000000-N 430 Lump Sum 10000.00ELASTOMERIC BEARINGS
0126 8692000000-N SP  Lump Sum 35000.00EVAZOTE JOINT SEALS
0127 8762000000-E 430 2,693.25 LF  162.00 436306.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 2212109.42CONTRACT TOTAL

 

    SUB-TOTAL 778218.24ROADWAY ITEMS
    SUB-TOTAL 1433891.18STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1783892.66CROWDER CONSTRUCTION CO.
     2  1959439.58SMITH-ROWE, INC.
     3  2060085.15W. C. ENGLISH, INC.
     4  2136992.43TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  2149157.87SLOAN CONSTRUCTION COMPANY, INC.
     6  2177556.51DANE CONSTRUCTION, INC.
     7  2212109.42REA CONTRACTING LLC



JUN 05, 2008 03:17 PM

TIP NO R-4911 2:00 PM 1 /  6 017

CATAWBA

40930.3.1

FED AID NO HPP-0010(2)

GRADING, DRAINAGE & PAVING.

NC-10 FROM EAST OF SR-1008 TO US-321 NB RAMPS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

J.T. RUSSELL & SONS, INC. YOUNG & MCQUEEN GRADING CO
INC

ALBEMARLE,  NC BURNSVILLE,  NC

C202016MAY 20 2008
1.405 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 86000.00 139111.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 40000.00 40000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 115000.00 192000.00 357000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  1.00 100.00 8.00 800.00 11.75 1175.00UNDERCUT EXCAVATION
0006 0134000000-E 240  700 CY  4.00 2800.00 8.00 5600.00 9.00 6300.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  600 LF  2.00 1200.00 3.00 1800.00 8.75 5250.00BERM DITCH CONSTRUCTION
0008 0318000000-E 300  80 TON 30.00 2400.00 30.00 2400.00 35.00 2800.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  284 LF  35.00 9940.00 35.00 9940.00 18.00 5112.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  212 LF  40.00 8480.00 38.50 8162.00 30.00 6360.0018" SIDE DRAIN PIPE
0011 0366000000-E 310  76 LF  33.00 2508.00 34.00 2584.00 35.00 2660.0015" RC PIPE CULV III
0012 0372000000-E 310  176 LF  40.00 7040.00 38.00 6688.00 45.00 7920.0018" RC PIPE CULV III
0013 0995000000-E 340  20 LF  10.00 200.00 10.00 200.00 10.00 200.00PIPE REMOVAL
0014 1220000000-E 545  300 TON 30.00 9000.00 35.00 10500.00 35.00 10500.00INCIDENTAL STONE BASE
0015 1330000000-E 607  100 SY  40.00 4000.00 15.00 1500.00 12.50 1250.00INCIDENTAL MILLING
0016 1491000000-E 610  5,830 TON 50.20 292666.00 48.79 284445.70 59.50 346885.00ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  4,810 TON 49.65 238816.50 48.35 232563.50 59.00 283790.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  2,690 TON 50.60 136114.00 48.12 129442.80 59.00 158710.00ASP CONC SURF CRS S9.5C
0019 1560000000-E 620  480 TON 468.04 224659.20 440.00 211200.00 529.00 253920.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E 620  165 TON 490.54 80939.10 460.00 75900.00 553.00 91245.00ASP FOR PLANT MIX PG70-22
0021 1693000000-E 654  20 TON 125.00 2500.00 125.00 2500.00 105.00 2100.00ASPH PLT MIX PVMT REPAIR
0022 1704000000-E SP   100 TON 125.00 12500.00 115.00 11500.00 105.00 10500.00PATCHING EXIST PAVEMENT
0023 2154000000-N 820  4 EA  1000.00 4000.00 1000.00 4000.00 1250.00 5000.00METAL FUNNELS
0024 2165000000-E 820  200 LF  30.00 6000.00 30.00 6000.00 30.00 6000.0012"FUNNEL DRAIN PIPE
0025 2176000000-E 820  4 EA  100.00 400.00 280.00 1120.00 275.00 1100.0012"FUNNEL DRAIN ELBOWS
0026 2253000000-E 840  3 CY  400.00 1200.00 1200.00 3600.00 1250.00 3750.00PIPE COLLARS
0027 2286000000-N 840  4 EA  1800.00 7200.00 1600.00 6400.00 1150.00 4600.00MASNRY DRAINAGE STRUCT
0028 2364000000-N 840  2 EA  500.00 1000.00 525.00 1050.00 550.00 1100.00FRAME W/2GRTS 840.16 STD
0029 2374000000-N 840  1 EA  500.00 500.00 550.00 550.00 550.00 550.00FRAME-GRT-HD 840.03 **

(E)
0030 2556000000-E 846  640 LF  12.00 7680.00 19.00 12160.00 23.00 14720.00SHOULDER BERM GUTTER
0031 2612000000-E 848  115 SY  52.00 5980.00 43.05 4950.75 57.50 6612.506" CONCRETE DRIVEWAY
0032 3030000000-E 862  600 LF  17.00 10200.00 15.00 9000.00 19.25 11550.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  45.00 225.00 10.00 50.00 16.00 80.00ADDIT GUARDRAIL POSTS
0034 3180000000-N 862  4 EA  1800.00 7200.00 1550.00 6200.00 1210.00 4840.00GR ANCHOR TYPE **********

(BP-III)
0035 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1780.00 7120.00GR ANCHOR TYPE 350
0036 3503000000-E 866  2,000 LF  2.00 4000.00 1.95 3900.00 2.75 5500.00WOVEN WIRE FENCE 47" FAB
0037 3509000000-E 866  100 EA  20.00 2000.00 14.60 1460.00 15.75 1575.004" TIMBER POSTS 7'-6"LONG
0038 3515000000-E 866  90 EA  20.00 1800.00 29.40 2646.00 31.50 2835.005" TIMBER POSTS 8'-0"LONG
0039 3557000000-E 866  2,100 LF  0.50 1050.00 1.00 2100.00 2.20 4620.00ADDITIONAL BARBED WIRE



JUN 05, 2008 03:17 PM

TIP NO R-4911 2:00 PM 2 /  6 017

CATAWBA

40930.3.1

FED AID NO HPP-0010(2)

GRADING, DRAINAGE & PAVING.

NC-10 FROM EAST OF SR-1008 TO US-321 NB RAMPS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

J.T. RUSSELL & SONS, INC. YOUNG & MCQUEEN GRADING CO
INC

ALBEMARLE,  NC BURNSVILLE,  NC

C202016MAY 20 2008
1.405 MI

0040 3563000000-E SP   2,100 LF  5.00 10500.00 3.80 7980.00 5.00 10500.00TEMP **" WW FENCE W/POSTS
(47")

0041 3649000000-E 876  1,530 TON 35.00 53550.00 41.00 62730.00 37.00 56610.00RIP RAP, CLASS B
0042 3656000000-E 876  2,405 SY  2.25 5411.25 3.50 8417.50 2.00 4810.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E 1110  675 SF  4.65 3138.75 4.10 2767.50 5.00 3375.00WORK ZONE SIGNS (STAT)
0044 4405000000-E 1110  96 SF  8.35 801.60 5.70 547.20 8.75 840.00WORK ZONE SIGNS (PORT)
0045 4410000000-E 1110  94 SF  6.25 587.50 5.25 493.50 6.50 611.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  150 EA  35.00 5250.00 50.00 7500.00 35.50 5325.00DRUMS
0047 4445000000-E 1145  48 LF  27.00 1296.00 18.75 900.00 28.50 1368.00BARRICADES (TYPE III)
0048 4455000000-N 1150  30 MD  250.00 7500.00 180.00 5400.00 220.00 6600.00FLAGGER
0049 4650000000-N 1251  30 EA  15.95 478.50 10.50 315.00 16.75 502.50TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  16,200 LF  0.42 6804.00 0.41 6642.00 0.65 10530.00THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  19,101 LF  0.44 8404.44 0.50 9550.50 0.75 14325.75THERMO PVT MKG LINES 4"120
0052 4695000000-E 1205  235 LF  5.00 1175.00 1.73 406.55 3.25 763.75THERMO PVT MKG LINES 8"90 MILS
0053 4710000000-E 1205  189 LF  9.25 1748.25 7.88 1489.32 8.15 1540.3524"WIDE THERMO 120 MILS
0054 4725000000-E 1205  31 EA  120.00 3720.00 105.00 3255.00 132.50 4107.50THERMO PVT SYMBOL 90MILS
0055 4810000000-E 1205  21,480 LF  0.19 4081.20 0.23 4940.40 0.35 7518.00PAINT PVMT MARKINGS 4"
0056 4905000000-N 1253  322 EA  35.00 11270.00 31.00 9982.00 45.00 14490.00SNOWPLB PVMT MRKER
0057 6000000000-E 1605  4,440 LF  3.00 13320.00 2.18 9679.20 2.75 12210.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  385 TON 35.00 13475.00 41.00 15785.00 42.00 16170.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  1,250 TON 35.00 43750.00 41.00 51250.00 42.00 52500.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  430 TON 32.00 13760.00 40.00 17200.00 42.00 18060.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 9.5 ACR 1.00 9.50 680.00 6460.00 714.00 6783.00TEMPORARY MULCHING
0062 6018000000-E 1620  350 LB  1.00 350.00 4.00 1400.00 4.20 1470.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 2.5 TON 1.00 2.50 1200.00 3000.00 1260.00 3150.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  260 LF  12.00 3120.00 18.00 4680.00 12.50 3250.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  4 EA  25.00 100.00 250.00 1000.00 325.00 1300.00INLET PROTCN @ SLOPE DRNS
0066 6029000000-E SP   340 LF  2.00 680.00 2.18 741.20 3.00 1020.00SAFETY FENCE
0067 6030000000-E 1630  3,200 CY  0.01 32.00 9.00 28800.00 6.50 20800.00SILT EXCAVATION
0068 6036000000-E 1631  10,790 SY  2.00 21580.00 1.90 20501.00 2.00 21580.00MATTING FOR EROS CONTROL
0069 6037000000-E SP   25 SY  8.00 200.00 8.00 200.00 7.50 187.50COIR FIBER MAT
0070 6042000000-E 1632  100 LF  4.00 400.00 3.00 300.00 6.00 600.001/4" HARDWARE CLOTH
0071 6071030000-E SP   470 LF  5.00 2350.00 4.90 2303.00 7.50 3525.00COIR FIBER BAFFLES
0072 6071050000-E SP   2 EA  600.00 1200.00 1000.00 2000.00 1200.00 2400.00**" SKIMMER

(1-1/2")
0073 6071050000-E SP   2 EA  600.00 1200.00 1200.00 2400.00 1250.00 2500.00**" SKIMMER

(2")
0074 6084000000-E 1660  10 ACR 1500.00 15000.00 1680.00 16800.00 1775.00 17750.00SEEDING AND MULCHING
0075 6087000000-E 1660  6 ACR 100.00 600.00 100.00 600.00 125.00 750.00MOWING
0076 6090000000-E 1661  100 LB  5.00 500.00 10.00 1000.00 11.00 1100.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 1.00 0.25 1650.00 412.50 1750.00 437.50FERT FOR REPAIR SEEDING
0078 6096000000-E 1662  250 LB  1.00 250.00 3.00 750.00 3.25 812.50SEED FOR SUPP SEEDING



JUN 05, 2008 03:17 PM

TIP NO R-4911 2:00 PM 3 /  6 017

CATAWBA

40930.3.1

FED AID NO HPP-0010(2)

GRADING, DRAINAGE & PAVING.

NC-10 FROM EAST OF SR-1008 TO US-321 NB RAMPS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

J.T. RUSSELL & SONS, INC. YOUNG & MCQUEEN GRADING CO
INC

ALBEMARLE,  NC BURNSVILLE,  NC

C202016MAY 20 2008
1.405 MI

0079 6108000000-E 1665  7 TON 1.00 7.00 900.00 6300.00 9.50 66.50FERTILIZER TOPDRESSING
0080 6114000000-N SP   2 HR  1.00 2.00 100.00 200.00 105.00 210.00SPECIALIZED HAND MOWING
0081 6117000000-N SP   27 EA  1.00 27.00 500.00 13500.00 525.00 14175.00RESPONSE FOR EROS CONTROL

 

    TOTAL 1551130.54 TOTAL 1728692.12 TOTAL 2170964.35CONTRACT TOTAL

 

    SUB-TOTAL 1551130.54 SUB-TOTAL 1728692.12 SUB-TOTAL 2170964.35ROADWAY ITEMS



JUN 05, 2008 03:17 PM

TIP NO R-4911 2:00 PM 4 /  6 017

CATAWBA

40930.3.1

FED AID NO HPP-0010(2)

GRADING, DRAINAGE & PAVING.

NC-10 FROM EAST OF SR-1008 TO US-321 NB RAMPS.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC   

C202016MAY 20 2008
1.405 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 400000.00GRADING
0004 0050000000-E 226  1 ACR 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  10.00 1000.00UNDERCUT EXCAVATION
0006 0134000000-E 240  700 CY  6.00 4200.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  600 LF  5.00 3000.00BERM DITCH CONSTRUCTION
0008 0318000000-E 300  80 TON 40.00 3200.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  284 LF  30.00 8520.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  212 LF  35.00 7420.0018" SIDE DRAIN PIPE
0011 0366000000-E 310  76 LF  35.00 2660.0015" RC PIPE CULV III
0012 0372000000-E 310  176 LF  45.00 7920.0018" RC PIPE CULV III
0013 0995000000-E 340  20 LF  5.00 100.00PIPE REMOVAL
0014 1220000000-E 545  300 TON 24.00 7200.00INCIDENTAL STONE BASE
0015 1330000000-E 607  100 SY  40.00 4000.00INCIDENTAL MILLING
0016 1491000000-E 610  5,830 TON 55.00 320650.00ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  4,810 TON 55.00 264550.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  2,690 TON 55.00 147950.00ASP CONC SURF CRS S9.5C
0019 1560000000-E 620  480 TON 550.00 264000.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E 620  165 TON 575.00 94875.00ASP FOR PLANT MIX PG70-22
0021 1693000000-E 654  20 TON 200.00 4000.00ASPH PLT MIX PVMT REPAIR
0022 1704000000-E SP   100 TON 200.00 20000.00PATCHING EXIST PAVEMENT
0023 2154000000-N 820  4 EA  500.00 2000.00METAL FUNNELS
0024 2165000000-E 820  200 LF  20.00 4000.0012"FUNNEL DRAIN PIPE
0025 2176000000-E 820  4 EA  500.00 2000.0012"FUNNEL DRAIN ELBOWS
0026 2253000000-E 840  3 CY  1000.00 3000.00PIPE COLLARS
0027 2286000000-N 840  4 EA  1800.00 7200.00MASNRY DRAINAGE STRUCT
0028 2364000000-N 840  2 EA  500.00 1000.00FRAME W/2GRTS 840.16 STD
0029 2374000000-N 840  1 EA  500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0030 2556000000-E 846  640 LF  19.00 12160.00SHOULDER BERM GUTTER
0031 2612000000-E 848  115 SY  43.05 4950.756" CONCRETE DRIVEWAY
0032 3030000000-E 862  600 LF  14.95 8970.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  41.00 205.00ADDIT GUARDRAIL POSTS
0034 3180000000-N 862  4 EA  1695.00 6780.00GR ANCHOR TYPE **********

(BP-III)
0035 3270000000-N SP   4 EA  1150.00 4600.00GR ANCHOR TYPE 350
0036 3503000000-E 866  2,000 LF  2.60 5200.00WOVEN WIRE FENCE 47" FAB
0037 3509000000-E 866  100 EA  15.00 1500.004" TIMBER POSTS 7'-6"LONG
0038 3515000000-E 866  90 EA  30.00 2700.005" TIMBER POSTS 8'-0"LONG
0039 3557000000-E 866  2,100 LF  2.10 4410.00ADDITIONAL BARBED WIRE



JUN 05, 2008 03:17 PM

TIP NO R-4911 2:00 PM 5 /  6 017

CATAWBA

40930.3.1

FED AID NO HPP-0010(2)

GRADING, DRAINAGE & PAVING.

NC-10 FROM EAST OF SR-1008 TO US-321 NB RAMPS.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC   

C202016MAY 20 2008
1.405 MI

0040 3563000000-E SP   2,100 LF  5.10 10710.00TEMP **" WW FENCE W/POSTS
(47")

0041 3649000000-E 876  1,530 TON 40.00 61200.00RIP RAP, CLASS B
0042 3656000000-E 876  2,405 SY  3.00 7215.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E 1110  675 SF  4.10 2767.50WORK ZONE SIGNS (STAT)
0044 4405000000-E 1110  96 SF  5.70 547.20WORK ZONE SIGNS (PORT)
0045 4410000000-E 1110  94 SF  5.25 493.50WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  150 EA  65.00 9750.00DRUMS
0047 4445000000-E 1145  48 LF  18.75 900.00BARRICADES (TYPE III)
0048 4455000000-N 1150  30 MD  15.00 450.00FLAGGER
0049 4650000000-N 1251  30 EA  10.00 300.00TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  16,200 LF  0.39 6318.00THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  19,101 LF  0.48 9168.48THERMO PVT MKG LINES 4"120
0052 4695000000-E 1205  235 LF  1.65 387.75THERMO PVT MKG LINES 8"90 MILS
0053 4710000000-E 1205  189 LF  7.50 1417.5024"WIDE THERMO 120 MILS
0054 4725000000-E 1205  31 EA  100.00 3100.00THERMO PVT SYMBOL 90MILS
0055 4810000000-E 1205  21,480 LF  0.22 4725.60PAINT PVMT MARKINGS 4"
0056 4905000000-N 1253  322 EA  29.50 9499.00SNOWPLB PVMT MRKER
0057 6000000000-E 1605  4,440 LF  4.00 17760.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  385 TON 42.00 16170.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  1,250 TON 42.00 52500.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  430 TON 40.00 17200.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 9.5 ACR 1100.00 10450.00TEMPORARY MULCHING
0062 6018000000-E 1620  350 LB  7.00 2450.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 2.5 TON 2500.00 6250.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  260 LF  15.00 3900.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  4 EA  150.00 600.00INLET PROTCN @ SLOPE DRNS
0066 6029000000-E SP   340 LF  2.50 850.00SAFETY FENCE
0067 6030000000-E 1630  3,200 CY  5.00 16000.00SILT EXCAVATION
0068 6036000000-E 1631  10,790 SY  1.95 21040.50MATTING FOR EROS CONTROL
0069 6037000000-E SP   25 SY  25.00 625.00COIR FIBER MAT
0070 6042000000-E 1632  100 LF  5.00 500.001/4" HARDWARE CLOTH
0071 6071030000-E SP   470 LF  7.00 3290.00COIR FIBER BAFFLES
0072 6071050000-E SP   2 EA  1500.00 3000.00**" SKIMMER

(1-1/2")
0073 6071050000-E SP   2 EA  1650.00 3300.00**" SKIMMER

(2")
0074 6084000000-E 1660  10 ACR 1500.00 15000.00SEEDING AND MULCHING
0075 6087000000-E 1660  6 ACR 150.00 900.00MOWING
0076 6090000000-E 1661  100 LB  12.00 1200.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 3000.00 750.00FERT FOR REPAIR SEEDING
0078 6096000000-E 1662  250 LB  6.00 1500.00SEED FOR SUPP SEEDING



JUN 05, 2008 03:17 PM

TIP NO R-4911 2:00 PM 6 /  6 017

CATAWBA

40930.3.1

FED AID NO HPP-0010(2)

GRADING, DRAINAGE & PAVING.

NC-10 FROM EAST OF SR-1008 TO US-321 NB RAMPS.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC   

C202016MAY 20 2008
1.405 MI

0079 6108000000-E 1665  7 TON 1200.00 8400.00FERTILIZER TOPDRESSING
0080 6114000000-N SP   2 HR  75.00 150.00SPECIALIZED HAND MOWING
0081 6117000000-N SP   27 EA  300.00 8100.00RESPONSE FOR EROS CONTROL

 

    TOTAL 2332255.78CONTRACT TOTAL

 

    SUB-TOTAL 2332255.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1551130.54MIDSTATE CONTRACTORS, INC.
     2  1728692.12J.T. RUSSELL & SONS, INC.
     3  2170964.35YOUNG & MCQUEEN GRADING CO INC
     4  2332255.78TENNOCA CONSTRUCTION CO., INC.



JUN 05, 2008 03:17 PM

TIP NO B-3661 2:00 PM 1 /  6 018

HAYWOOD

33206.3.1

FED AID NO BRZ-1503(4)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CRABTREE CREEK & APPROACHES ON SR-1503.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

SIMPSON CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CLEVELAND,  TN ASHEVILLE,  NC

C201839MAY 20 2008
0.158 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 60000.00 74000.00MOBILIZATION
0002 0022000000-E 225  20,000 CY  8.25 165000.00 8.60 172000.00 18.00 360000.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 17800.00 21200.00 30000.00REINF BRG APPR **********

(16+65.00)
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 400.00 400.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  570 CY  10.00 5700.00 10.50 5985.00 10.00 5700.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 30350.00 32000.00 28000.00GRADING
0007 0080000000-E SP   500 TON 26.00 13000.00 27.00 13500.00 5.00 2500.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  20 CY  10.00 200.00 11.00 220.00 10.00 200.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  36.40 18200.00 38.00 19000.00 5.00 2500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  4.00 2000.00 4.10 2050.00 5.00 2500.00SOIL STABILIZATION FABRIC
0011 0241000000-E SP   275 SY  25.00 6875.00 26.00 7150.00 60.00 16500.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0012 0318000000-E 300  90 TON 35.00 3150.00 36.00 3240.00 30.00 2700.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  572 LF  35.00 20020.00 36.00 20592.00 35.00 20020.0015" RC PIPE CULV III
0014 0372000000-E 310  184 LF  40.00 7360.00 42.00 7728.00 45.00 8280.0018" RC PIPE CULV III
0015 0995000000-E 340  30 LF  25.00 750.00 5.20 156.00 15.00 450.00PIPE REMOVAL
0016 1121000000-E 520  96 TON 25.00 2400.00 26.00 2496.00 35.00 3360.00AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 25.00 2500.00 26.00 2600.00 30.00 3000.00INCIDENTAL STONE BASE
0018 1275000000-E 600  88 GAL 65.00 5720.00 105.00 9240.00 74.00 6512.00PRIME COAT
0019 1489000000-E 610  920 TON 77.00 70840.00 84.00 77280.00 85.00 78200.00ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  315 TON 107.00 33705.00 89.00 28035.00 120.00 37800.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  65 TON 580.00 37700.00 447.00 29055.00 650.00 42250.00ASP FOR PLANT MIX  PG64-22
0022 2022000000-E 815  115 CY  1.00 115.00 1.00 115.00 5.00 575.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  85 CY  35.00 2975.00 36.00 3060.00 50.00 4250.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  500 LF  15.00 7500.00 15.50 7750.00 5.00 2500.006" PERF SUBDRN PIPE
0025 2055000000-E 815  15 EA  30.00 450.00 31.00 465.00 5.00 75.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  1 EA  250.00 250.00 260.00 260.00 200.00 200.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  6 LF  15.00 90.00 16.00 96.00 5.00 30.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  10 EA  1500.00 15000.00 1560.00 15600.00 1500.00 15000.00MASNRY DRAINAGE STRUCT
0029 2365000000-N 840  1 EA  500.00 500.00 520.00 520.00 500.00 500.00FRAME W/2GRTS 840.22 STD
0030 2367000000-N 840  9 EA  500.00 4500.00 525.00 4725.00 500.00 4500.00FRAME W/2GRTS 840.29 STD
0031 2577000000-E 846  530 LF  40.82 21634.60 31.00 16430.00 56.00 29680.00CONC EXPRESSWAY GUTTER
0032 3030000000-E 862  575 LF  15.00 8625.00 17.75 10206.25 15.00 8625.00STL BM GUARDRAIL
0033 3045000000-E 862  40 LF  19.00 760.00 20.00 800.00 20.00 800.00SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  41.00 205.00 44.00 220.00 45.00 225.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  2 EA  475.00 950.00 500.00 1000.00 500.00 1000.00GR ANCHOR TYPE AT-1
0036 3270000000-N SP   6 EA  1690.00 10140.00 1800.00 10800.00 1800.00 10800.00GR ANCHOR TYPE 350
0037 3317000000-N 862  4 EA  1125.00 4500.00 1190.00 4760.00 1200.00 4800.00GR ANCHOR TYPE B-77
0038 3557000000-E 866  100 LF  5.00 500.00 4.25 425.00 4.00 400.00ADDITIONAL BARBED WIRE
0039 3559000000-E 866  900 LF  4.00 3600.00 7.40 6660.00 8.00 7200.00** STRAND BW FENCE W/ POSTS

(4)



JUN 05, 2008 03:17 PM

TIP NO B-3661 2:00 PM 2 /  6 018

HAYWOOD

33206.3.1

FED AID NO BRZ-1503(4)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CRABTREE CREEK & APPROACHES ON SR-1503.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

SIMPSON CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CLEVELAND,  TN ASHEVILLE,  NC

C201839MAY 20 2008
0.158 MI

0040 3649000000-E 876  20 TON 40.00 800.00 42.00 840.00 50.00 1000.00RIP RAP, CLASS B
0041 3656000000-E 876  225 SY  3.00 675.00 3.15 708.75 4.00 900.00FILTER FABRIC FOR DRAINGE
0042 4400000000-E 1110  174 SF  5.85 1017.90 8.00 1392.00 10.00 1740.00WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  186 SF  8.35 1553.10 11.00 2046.00 10.00 1860.00WORK ZONE SIGNS (PORT)
0044 4410000000-E 1110  56 SF  6.25 350.00 8.00 448.00 10.00 560.00WORK ZONE SIGNS (BARR)
0045 4430000000-N 1130  60 EA  34.00 2040.00 55.00 3300.00 50.00 3000.00DRUMS
0046 4435000000-N 1135  20 EA  16.50 330.00 20.00 400.00 10.00 200.00CONES
0047 4445000000-E 1145  96 LF  24.10 2313.60 28.00 2688.00 25.00 2400.00BARRICADES (TYPE III)
0048 4450000000-N 1150  236 HR  15.00 3540.00 17.00 4012.00 25.00 5900.00FLAGGER
0049 4516000000-N 1180  10 EA  30.50 305.00 60.00 600.00 30.00 300.00SKINNY DRUM
0050 4810000000-E 1205  21,000 LF  0.18 3780.00 0.45 9450.00 0.46 9660.00PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605  930 LF  2.50 2325.00 2.75 2557.50 3.00 2790.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  90 TON 40.00 3600.00 43.00 3870.00 50.00 4500.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  285 TON 40.00 11400.00 43.00 12255.00 50.00 14250.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  240 TON 35.00 8400.00 37.00 8880.00 50.00 12000.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  3 ACR 1900.00 5700.00 1575.00 4725.00 1500.00 4500.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  12.00 1800.00 8.50 1275.00 8.00 1200.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 1.5 TON 4000.00 6000.00 2600.00 3900.00 2500.00 3750.00FERT FOR TEMP SEEDING
0058 6029000000-E SP   350 LF  2.00 700.00 2.10 735.00 2.50 875.00SAFETY FENCE
0059 6030000000-E 1630  540 CY  2.00 1080.00 2.00 1080.00 4.00 2160.00SILT EXCAVATION
0060 6036000000-E 1631  850 SY  2.50 2125.00 203.00 172550.00 2.15 1827.50MATTING FOR EROS CONTROL
0061 6037000000-E SP   10 SY  20.00 200.00 27.00 270.00 12.00 120.00COIR FIBER MAT
0062 6038000000-E SP   125 SY  10.00 1250.00 12.50 1562.50 12.00 1500.00PERM SOIL REINF MAT
0063 6042000000-E 1632  515 LF  3.00 1545.00 3.15 1622.25 8.50 4377.501/4" HARDWARE CLOTH
0064 6071030000-E SP   25 LF  6.00 150.00 6.25 156.25 12.00 300.00COIR FIBER BAFFLES
0065 6071050000-E SP   1 EA  1500.00 1500.00 1575.00 1575.00 900.00 900.00**" SKIMMER

(1-1/2")
0066 6084000000-E 1660 4.5 ACR 2000.00 9000.00 2450.00 11025.00 2300.00 10350.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 100.00 250.00 315.00 787.50 300.00 750.00MOWING
0068 6090000000-E 1661  50 LB  7.00 350.00 16.00 800.00 15.00 750.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 4000.00 1000.00 4200.00 1050.00 4000.00 1000.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  6.50 650.00 7.50 750.00 7.00 700.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665  3 TON 1600.00 4800.00 1150.00 3450.00 1100.00 3300.00FERTILIZER TOPDRESSING
0072 6114000000-N SP   2 HR  75.00 150.00 80.00 160.00 75.00 150.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   12 EA  250.00 3000.00 415.00 4980.00 400.00 4800.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.3 ACR 1500.00 450.00 1650.00 495.00 1500.00 450.00REFORESTATION

STRUCTURE ITEMS

0075 8035000000-N 402 Lump Sum 30000.00 17500.00 20000.00REMV EXIST STR **********
(16+65.00-L-)

0076 8121000000-N 412 Lump Sum 9100.00 2000.00 50000.00UNCL STR EXCAV STA *****
(16+65.00-L-)



JUN 05, 2008 03:17 PM

TIP NO B-3661 2:00 PM 3 /  6 018

HAYWOOD

33206.3.1

FED AID NO BRZ-1503(4)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CRABTREE CREEK & APPROACHES ON SR-1503.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

SIMPSON CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CLEVELAND,  TN ASHEVILLE,  NC

C201839MAY 20 2008
0.158 MI

0077 8147000000-E 420  3,046 SF  39.00 118794.00 31.00 94426.00 33.00 100518.00REINF CONCRETE DECK SLAB
0078 8161000000-E 420  3,067 SF  0.68 2085.56 0.41 1257.47 2.30 7054.10GROOVING BRIDGE FLOORS
0079 8182000000-E 420 59.5 CY  1050.00 62475.00 705.00 41947.50 800.00 47600.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 32500.00 21500.00 25000.00BRG APPR SLAB ***********

(16+65.00-L-)
0081 8217000000-E 425  9,194 LB  2.00 18388.00 0.96 8826.24 1.15 10573.10REINF STEEL (BRIDGE)
0082 8280000000-E 440 Lump Sum 205000.00 205000.00 205000.00STRUCTURAL STEEL
0083 8364000000-E 450  195 LF  95.00 18525.00 87.00 16965.00 100.00 19500.00HP12X53 PILES
0084 8391000000-N 450  14 EA  250.00 3500.00 125.00 1750.00 250.00 3500.00STEEL PILE POINTS
0085 8503000000-E 460 194.92 LF  123.99 24168.13 78.00 15203.76 110.00 21441.20CONCRETE BARRIER RAIL
0086 8608000000-E 876  202 TON 50.00 10100.00 42.00 8484.00 48.00 9696.00RIP RAP II (2'-0")
0087 8622000000-E 876  224 SY  4.00 896.00 4.00 896.00 4.00 896.00FILTER FABRIC FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 8100.00 3000.00 3500.00ELASTOMERIC BEARINGS
0089 8692000000-N SP  Lump Sum 15000.00 6900.00 8000.00EVAZOTE JOINT SEALS

 

    TOTAL 1228326.89 TOTAL 1309471.97 TOTAL 1453130.40CONTRACT TOTAL

 

    SUB-TOTAL 669695.20 SUB-TOTAL 863816.00 SUB-TOTAL 920852.00ROADWAY ITEMS
    SUB-TOTAL 558631.69 SUB-TOTAL 445655.97 SUB-TOTAL 532278.40STRUCTURE ITEMS



JUN 05, 2008 03:17 PM

TIP NO B-3661 2:00 PM 4 /  6 018

HAYWOOD

33206.3.1

FED AID NO BRZ-1503(4)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CRABTREE CREEK & APPROACHES ON SR-1503.

ADAMS CONTRACTING

ROBBINSVILLE,  NC

CROWDER CONSTRUCTION CO. SLOAN CONSTRUCTION COMPANY,
INC.

CHARLOTTE,  NC ATLANTA,  GA

C201839MAY 20 2008
0.158 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77500.00 75000.00 97000.00MOBILIZATION
0002 0022000000-E 225  20,000 CY  21.00 420000.00 16.50 330000.00 22.00 440000.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 28000.00 15680.00 25000.00REINF BRG APPR **********

(16+65.00)
0004 0050000000-E 226  1 ACR 2500.00 2500.00 5000.00 5000.00 4500.00 4500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  570 CY  10.00 5700.00 11.00 6270.00 35.00 19950.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 73500.00 130000.00 190000.00GRADING
0007 0080000000-E SP   500 TON 50.00 25000.00 25.00 12500.00 20.25 10125.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  20 CY  20.00 400.00 20.00 400.00 16.00 320.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  50.00 25000.00 31.00 15500.00 25.00 12500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.50 1250.00 5.00 2500.00 6.50 3250.00SOIL STABILIZATION FABRIC
0011 0241000000-E SP   275 SY  80.00 22000.00 58.00 15950.00 62.50 17187.50GENERIC GRADING ITEM (SY)

ROCK PLATING
0012 0318000000-E 300  90 TON 40.00 3600.00 25.00 2250.00 25.00 2250.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  572 LF  28.00 16016.00 30.00 17160.00 80.00 45760.0015" RC PIPE CULV III
0014 0372000000-E 310  184 LF  35.00 6440.00 35.00 6440.00 85.00 15640.0018" RC PIPE CULV III
0015 0995000000-E 340  30 LF  20.00 600.00 10.00 300.00 20.00 600.00PIPE REMOVAL
0016 1121000000-E 520  96 TON 27.00 2592.00 25.00 2400.00 20.25 1944.00AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 27.00 2700.00 25.00 2500.00 20.25 2025.00INCIDENTAL STONE BASE
0018 1275000000-E 600  88 GAL 68.25 6006.00 165.00 14520.00 65.00 5720.00PRIME COAT
0019 1489000000-E 610  920 TON 80.85 74382.00 156.21 143713.20 77.00 70840.00ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  315 TON 112.35 35390.25 191.45 60306.75 107.00 33705.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  65 TON 609.00 39585.00 1005.00 65325.00 580.00 37700.00ASP FOR PLANT MIX  PG64-22
0022 2022000000-E 815  115 CY  15.00 1725.00 15.00 1725.00 12.00 1380.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  85 CY  50.00 4250.00 50.00 4250.00 55.00 4675.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  500 LF  7.00 3500.00 8.00 4000.00 7.50 3750.006" PERF SUBDRN PIPE
0025 2055000000-E 815  15 EA  50.00 750.00 60.00 900.00 25.00 375.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  1 EA  500.00 500.00 300.00 300.00 285.00 285.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  6 LF  15.00 90.00 30.00 180.00 12.50 75.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  10 EA  2000.00 20000.00 1200.00 12000.00 2500.00 25000.00MASNRY DRAINAGE STRUCT
0029 2365000000-N 840  1 EA  750.00 750.00 500.00 500.00 580.00 580.00FRAME W/2GRTS 840.22 STD
0030 2367000000-N 840  9 EA  750.00 6750.00 500.00 4500.00 650.00 5850.00FRAME W/2GRTS 840.29 STD
0031 2577000000-E 846  530 LF  30.00 15900.00 30.00 15900.00 60.00 31800.00CONC EXPRESSWAY GUTTER
0032 3030000000-E 862  575 LF  15.75 9056.25 15.00 8625.00 15.00 8625.00STL BM GUARDRAIL
0033 3045000000-E 862  40 LF  19.95 798.00 19.00 760.00 19.00 760.00SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  43.05 215.25 41.00 205.00 41.00 205.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  2 EA  498.75 997.50 475.00 950.00 475.00 950.00GR ANCHOR TYPE AT-1
0036 3270000000-N SP   6 EA  1774.50 10647.00 1690.00 10140.00 1690.00 10140.00GR ANCHOR TYPE 350
0037 3317000000-N 862  4 EA  1184.25 4737.00 1125.00 4500.00 1125.00 4500.00GR ANCHOR TYPE B-77
0038 3557000000-E 866  100 LF  4.20 420.00 4.00 400.00 4.00 400.00ADDITIONAL BARBED WIRE
0039 3559000000-E 866  900 LF  7.35 6615.00 7.00 6300.00 7.00 6300.00** STRAND BW FENCE W/ POSTS

(4)



JUN 05, 2008 03:17 PM

TIP NO B-3661 2:00 PM 5 /  6 018

HAYWOOD

33206.3.1

FED AID NO BRZ-1503(4)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CRABTREE CREEK & APPROACHES ON SR-1503.

ADAMS CONTRACTING

ROBBINSVILLE,  NC

CROWDER CONSTRUCTION CO. SLOAN CONSTRUCTION COMPANY,
INC.

CHARLOTTE,  NC ATLANTA,  GA

C201839MAY 20 2008
0.158 MI

0040 3649000000-E 876  20 TON 75.00 1500.00 60.00 1200.00 49.00 980.00RIP RAP, CLASS B
0041 3656000000-E 876  225 SY  2.50 562.50 5.00 1125.00 5.00 1125.00FILTER FABRIC FOR DRAINGE
0042 4400000000-E 1110  174 SF  15.00 2610.00 5.85 1017.90 6.50 1131.00WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  186 SF  15.00 2790.00 8.35 1553.10 9.00 1674.00WORK ZONE SIGNS (PORT)
0044 4410000000-E 1110  56 SF  15.00 840.00 6.25 350.00 7.00 392.00WORK ZONE SIGNS (BARR)
0045 4430000000-N 1130  60 EA  45.00 2700.00 34.00 2040.00 36.50 2190.00DRUMS
0046 4435000000-N 1135  20 EA  15.00 300.00 16.50 330.00 18.00 360.00CONES
0047 4445000000-E 1145  96 LF  40.00 3840.00 24.10 2313.60 26.00 2496.00BARRICADES (TYPE III)
0048 4450000000-N 1150  236 HR  25.00 5900.00 22.00 5192.00 16.50 3894.00FLAGGER
0049 4516000000-N 1180  10 EA  20.00 200.00 30.50 305.00 33.00 330.00SKINNY DRUM
0050 4810000000-E 1205  21,000 LF  0.35 7350.00 0.42 8820.00 0.42 8820.00PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605  930 LF  3.50 3255.00 5.00 4650.00 4.25 3952.50TEMPORARY SILT FENCE
0052 6006000000-E 1610  90 TON 40.00 3600.00 40.00 3600.00 45.00 4050.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  285 TON 40.00 11400.00 40.00 11400.00 42.00 11970.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  240 TON 40.00 9600.00 30.00 7200.00 38.00 9120.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  3 ACR 787.50 2362.50 1500.00 4500.00 800.00 2400.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  9.45 1417.50 8.00 1200.00 6.00 900.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 1.5 TON 1050.00 1575.00 2500.00 3750.00 750.00 1125.00FERT FOR TEMP SEEDING
0058 6029000000-E SP   350 LF  4.20 1470.00 2.50 875.00 2.50 875.00SAFETY FENCE
0059 6030000000-E 1630  540 CY  5.00 2700.00 10.00 5400.00 12.00 6480.00SILT EXCAVATION
0060 6036000000-E 1631  850 SY  2.10 1785.00 1.95 1657.50 3.00 2550.00MATTING FOR EROS CONTROL
0061 6037000000-E SP   10 SY  7.88 78.80 12.00 120.00 9.00 90.00COIR FIBER MAT
0062 6038000000-E SP   125 SY  7.50 937.50 12.00 1500.00 6.00 750.00PERM SOIL REINF MAT
0063 6042000000-E 1632  515 LF  5.78 2976.70 8.50 4377.50 5.00 2575.001/4" HARDWARE CLOTH
0064 6071030000-E SP   25 LF  7.88 197.00 12.00 300.00 9.00 225.00COIR FIBER BAFFLES
0065 6071050000-E SP   1 EA  1500.00 1500.00 900.00 900.00 1000.00 1000.00**" SKIMMER

(1-1/2")
0066 6084000000-E 1660 4.5 ACR 1522.50 6851.25 2300.00 10350.00 1400.00 6300.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 500.00 1250.00 300.00 750.00 125.00 312.50MOWING
0068 6090000000-E 1661  50 LB  7.35 367.50 15.00 750.00 6.00 300.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1050.00 262.50 4000.00 1000.00 1200.00 300.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  7.35 735.00 7.00 700.00 6.00 600.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665  3 TON 1050.00 3150.00 1100.00 3300.00 750.00 2250.00FERTILIZER TOPDRESSING
0072 6114000000-N SP   2 HR  50.00 100.00 75.00 150.00 30.00 60.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   12 EA  400.00 4800.00 400.00 4800.00 750.00 9000.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.3 ACR 6500.00 1950.00 1500.00 450.00 4000.00 1200.00REFORESTATION

STRUCTURE ITEMS

0075 8035000000-N 402 Lump Sum 11500.00 10000.00 40000.00REMV EXIST STR **********
(16+65.00-L-)

0076 8121000000-N 412 Lump Sum 1500.00 15000.00 5000.00UNCL STR EXCAV STA *****
(16+65.00-L-)



JUN 05, 2008 03:17 PM

TIP NO B-3661 2:00 PM 6 /  6 018

HAYWOOD

33206.3.1

FED AID NO BRZ-1503(4)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER CRABTREE CREEK & APPROACHES ON SR-1503.

ADAMS CONTRACTING

ROBBINSVILLE,  NC

CROWDER CONSTRUCTION CO. SLOAN CONSTRUCTION COMPANY,
INC.

CHARLOTTE,  NC ATLANTA,  GA

C201839MAY 20 2008
0.158 MI

0077 8147000000-E 420  3,046 SF  35.00 106610.00 23.00 70058.00 37.00 112702.00REINF CONCRETE DECK SLAB
0078 8161000000-E 420  3,067 SF  0.68 2085.56 1.00 3067.00 1.50 4600.50GROOVING BRIDGE FLOORS
0079 8182000000-E 420 59.5 CY  1000.00 59500.00 1200.00 71400.00 1290.00 76755.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 28000.00 15000.00 40000.00BRG APPR SLAB ***********

(16+65.00-L-)
0081 8217000000-E 425  9,194 LB  2.00 18388.00 2.00 18388.00 2.00 18388.00REINF STEEL (BRIDGE)
0082 8280000000-E 440 Lump Sum 222860.00 182000.00 341000.00STRUCTURAL STEEL
0083 8364000000-E 450  195 LF  27.00 5265.00 100.00 19500.00 77.00 15015.00HP12X53 PILES
0084 8391000000-N 450  14 EA  150.00 2100.00 250.00 3500.00 288.00 4032.00STEEL PILE POINTS
0085 8503000000-E 460 194.92 LF  75.00 14619.00 85.00 16568.20 109.00 21246.28CONCRETE BARRIER RAIL
0086 8608000000-E 876  202 TON 55.00 11110.00 75.00 15150.00 55.00 11110.00RIP RAP II (2'-0")
0087 8622000000-E 876  224 SY  2.50 560.00 4.00 896.00 3.00 672.00FILTER FABRIC FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 4000.00 10000.00 12000.00ELASTOMERIC BEARINGS
0089 8692000000-N SP  Lump Sum 10000.00 5000.00 12000.00EVAZOTE JOINT SEALS

 

    TOTAL 1546873.56 TOTAL 1553303.75 TOTAL 1947964.28CONTRACT TOTAL

 

    SUB-TOTAL 1048776.00 SUB-TOTAL 1097776.55 SUB-TOTAL 1233443.50ROADWAY ITEMS
    SUB-TOTAL 498097.56 SUB-TOTAL 455527.20 SUB-TOTAL 714520.78STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1228326.89SUMMERS-TAYLOR, INC.
     2  1309471.97SIMPSON CONSTRUCTION CO., INC.
     3  1453130.40TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  1546873.56ADAMS CONTRACTING
     5  1553303.75CROWDER CONSTRUCTION CO.
     6  1947964.28SLOAN CONSTRUCTION COMPANY, INC.



JUN 05, 2008 03:17 PM

TIP NO B-4070 2:00 PM 1 /  3 019

CHEROKEE

33433.3.1

FED AID NO BRZ-1347(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HANGING DOG CREEK & APPROACHES ON SR-1347.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

COLWELL CONSTRUCTION CO.

ASHEVILLE,  NC BLAIRSVILLE,  GA

C201835MAY 20 2008
0.107 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 45000.00 36400.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 25000.00 13920.00REINF BRG APPR **********

(14+66.00)
0003 0043000000-N 226 Lump Sum 150000.00 100000.00 35200.57GRADING
0004 0050000000-E 226  1 ACR 50.00 50.00 500.00 500.00 3136.00 3136.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  17.00 1700.00 15.00 1500.00 7.70 770.00UNDERCUT EXCAVATION
0006 0080000000-E SP   500 TON 25.00 12500.00 5.00 2500.00 28.22 14110.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  7 CY  106.00 742.00 20.00 140.00 52.20 365.40DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  38.00 19000.00 5.00 2500.00 35.50 17750.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  1.00 500.00 5.00 2500.00 5.22 2610.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  10 TON 18.00 180.00 60.00 600.00 25.35 253.50FND CONDIT MATL MINOR STRS
0011 0708000000-E 310  30 LF  28.00 840.00 40.00 1200.00 30.39 911.7015" BCCSP B 0.064"
0012 0806000000-E 310  2 EA  102.00 204.00 300.00 600.00 319.00 638.0015" BCCS ELB B 0.064"
0013 1121000000-E 520  76 TON 28.00 2128.00 75.00 5700.00 28.13 2137.88AGGREGATE BASE COURSE
0014 1220000000-E 545  300 TON 26.00 7800.00 50.00 15000.00 33.64 10092.00INCIDENTAL STONE BASE
0015 1275000000-E 600  50 GAL 100.00 5000.00 115.00 5750.00 5.80 290.00PRIME COAT
0016 1489000000-E 610  192 TON 112.00 21504.00 125.00 24000.00 108.30 20793.60ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  125 TON 112.00 14000.00 130.00 16250.00 110.95 13868.75ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  20 TON 580.00 11600.00 580.00 11600.00 551.75 11035.00ASP FOR PLANT MIX  PG64-22
0019 2022000000-E 815  224 CY  19.00 4256.00 20.00 4480.00 25.52 5716.48SUBDRAIN EXCAVATION
0020 2033000000-E 815  168 CY  48.00 8064.00 40.00 6720.00 35.90 6031.20SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  1,000 LF  12.00 12000.00 5.00 5000.00 5.01 5010.006" PERF SUBDRN PIPE
0022 2055000000-E 815  30 EA  30.00 900.00 5.00 150.00 17.17 515.106" SUBDRN Y,T,OR L
0023 2066000000-N 815  2 EA  450.00 900.00 250.00 500.00 324.80 649.60CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  12 LF  15.00 180.00 5.00 60.00 11.18 134.166" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1443.00 1443.00 2000.00 2000.00 2375.00 2375.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  274.00 274.00 500.00 500.00 505.35 505.35FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  28 LF  51.00 1428.00 55.00 1540.00 36.97 1035.16SHOULDER BERM GUTTER
0028 3030000000-E 862  100 LF  16.50 1650.00 18.00 1800.00 17.82 1782.00STL BM GUARDRAIL
0029 3045000000-E 862 112.5 LF  19.50 2193.75 22.00 2475.00 21.06 2369.25SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  43.00 215.00 43.00 215.00 46.44 232.20ADDIT GUARDRAIL POSTS
0031 3210000000-N 862  1 EA  525.00 525.00 600.00 600.00 567.00 567.00GR ANCHOR TYPE CAT-1
0032 3270000000-N SP   3 EA  1700.00 5100.00 1800.00 5400.00 1836.00 5508.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1150.00 4600.00 1400.00 5600.00 1242.00 4968.00GR ANCHOR TYPE B-77
0034 3578000000-N SP   1 EA  1200.00 1200.00 1000.00 1000.00 522.00 522.00GENERIC FENCING ITEM (EA)

RESET EXISTING GATE
0035 3649000000-E 876  20 TON 36.00 720.00 50.00 1000.00 54.18 1083.60RIP RAP, CLASS B
0036 3656000000-E 876  230 SY  1.00 230.00 5.00 1150.00 5.16 1186.80FILTER FABRIC FOR DRAINGE
0037 4400000000-E 1110  104 SF  5.70 592.80 10.00 1040.00 9.69 1007.76WORK ZONE SIGNS (STAT)
0038 4405000000-E 1110  192 SF  5.40 1036.80 10.00 1920.00 10.03 1925.76WORK ZONE SIGNS (PORT)
0039 4410000000-E 1110  20 SF  5.60 112.00 10.00 200.00 11.26 225.20WORK ZONE SIGNS (BARR)
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0040 4430000000-N 1130  44 EA  35.50 1562.00 50.00 2200.00 38.05 1674.20DRUMS
0041 4435000000-N 1135  25 EA  17.50 437.50 20.00 500.00 14.67 366.75CONES
0042 4445000000-E 1145  48 LF  28.75 1380.00 30.00 1440.00 43.37 2081.76BARRICADES (TYPE III)
0043 4455000000-N 1150  40 MD  150.00 6000.00 25.00 1000.00 154.81 6192.40FLAGGER
0044 4480000000-N 1165  1 EA  10770.00 10770.00 2000.00 2000.00 3474.61 3474.61TMIA
0045 4810000000-E 1205  7,419 LF  0.42 3115.98 0.48 3561.12 0.47 3486.93PAINT PVMT MARKINGS 4"
0046 4850000000-E 1205  300 LF  1.00 300.00 1.15 345.00 1.12 336.00LINE REMOVAL 4" WIDE
0047 6000000000-E 1605  650 LF  3.00 1950.00 3.00 1950.00 3.75 2437.50TEMPORARY SILT FENCE
0048 6006000000-E 1610  90 TON 31.00 2790.00 50.00 4500.00 35.38 3184.20EROS CONTRL STONE CL A
0049 6009000000-E 1610  170 TON 34.00 5780.00 50.00 8500.00 31.32 5324.40EROS CONTRL STONE CL B
0050 6012000000-E 1610  50 TON 35.00 1750.00 50.00 2500.00 30.57 1528.50SEDIMENT CONTROL STONE
0051 6015000000-E 1615 1.5 ACR 1800.00 2700.00 1800.00 2700.00 560.00 840.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  9.00 450.00 9.00 450.00 3.36 168.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.25 TON 4000.00 1000.00 4000.00 1000.00 672.00 168.00FERT FOR TEMP SEEDING
0054 6029000000-E SP   325 LF  2.75 893.75 2.75 893.75 1.28 416.00SAFETY FENCE
0055 6030000000-E 1630  420 CY  7.00 2940.00 5.00 2100.00 4.20 1764.00SILT EXCAVATION
0056 6036000000-E 1631  750 SY  2.25 1687.50 2.25 1687.50 0.97 727.50MATTING FOR EROS CONTROL
0057 6037000000-E SP   25 SY  12.00 300.00 12.00 300.00 1.68 42.00COIR FIBER MAT
0058 6038000000-E SP   105 SY  15.00 1575.00 15.00 1575.00 5.26 552.30PERM SOIL REINF MAT
0059 6042000000-E 1632  20 LF  15.00 300.00 15.00 300.00 16.80 336.001/4" HARDWARE CLOTH
0060 6071030000-E SP   100 LF  6.75 675.00 6.75 675.00 6.61 661.00COIR FIBER BAFFLES
0061 6071050000-E SP   4 EA  900.00 3600.00 900.00 3600.00 1064.00 4256.00**" SKIMMER

(1-1/2")
0062 6084000000-E 1660 1.5 ACR 2800.00 4200.00 2800.00 4200.00 1232.00 1848.00SEEDING AND MULCHING
0063 6087000000-E 1660  1 ACR 400.00 400.00 400.00 400.00 98.60 98.60MOWING
0064 6090000000-E 1661  50 LB  20.00 1000.00 20.00 1000.00 3.36 168.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 4500.00 1125.00 4500.00 1125.00 660.00 165.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  50 LB  7.00 350.00 7.00 350.00 3.36 168.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 1.25 TON 1500.00 1875.00 1500.00 1875.00 672.00 840.00FERTILIZER TOPDRESSING
0068 6114000000-N SP   2 HR  75.00 150.00 75.00 150.00 55.00 110.00SPECIALIZED HAND MOWING
0069 6117000000-N SP   12 EA  400.00 4800.00 400.00 4800.00 168.00 2016.00RESPONSE FOR EROS CONTROL
0070 6144000000-E SP   27 LB  100.00 2700.00 100.00 2700.00 26.88 725.76GENERIC EROSION CONTROL ITEM (LB)

POLYACRYLAMIDE (PAM)
0071 6147000000-E SP   75 LF  12.00 900.00 15.00 1125.00 6.72 504.00GENERIC EROSION CONTROL ITEM (LF)

WATTLE

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 12000.00 26000.00 50400.00REMV EXIST STR **********
(14+66.00-L-)

0073 8121000000-N 412 Lump Sum 15000.00 32000.00 9520.00UNCL STR EXCAV STA *****
(14+66.00-L-)

0074 8147000000-E 420  3,216 SF  25.00 80400.00 40.00 128640.00 46.13 148354.08REINF CONCRETE DECK SLAB
0075 8161000000-E 420  2,940 SF  1.00 2940.00 2.50 7350.00 1.20 3528.00GROOVING BRIDGE FLOORS
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0076 8182000000-E 420  34 CY  900.00 30600.00 800.00 27200.00 1013.60 34462.40CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 12000.00 27000.00 44352.56BRG APPR SLAB ***********

(14+66.00-L-)
0078 8217000000-E 425  6,376 LB  2.00 12752.00 1.25 7970.00 1.08 6886.08REINF STEEL (BRIDGE)
0079 8280000000-E 440 Lump Sum 231000.00 215000.00 323680.00STRUCTURAL STEEL
0080 8384000000-E 450  175 LF  100.00 17500.00 135.00 23625.00 142.75 24981.25HP14X73 PILES
0081 8391000000-N 450  14 EA  250.00 3500.00 250.00 3500.00 145.60 2038.40STEEL PILE POINTS
0082 8503000000-E 460 232.67 LF  81.00 18846.27 100.00 23267.00 54.34 12643.29CONCRETE BARRIER RAIL
0083 8608000000-E 876  174 TON 75.00 13050.00 50.00 8700.00 38.75 6742.50RIP RAP II (2'-0")
0084 8622000000-E 876  194 SY  4.00 776.00 5.00 970.00 4.09 793.46FILTER FABRIC FOR DRAINAGE
0085 8692000000-N SP  Lump Sum 5000.00 8000.00 5174.40EVAZOTE JOINT SEALS

 

    TOTAL 877189.35 TOTAL 904414.37 TOTAL 947849.85CONTRACT TOTAL

 

    SUB-TOTAL 421825.08 SUB-TOTAL 365192.37 SUB-TOTAL 274293.43ROADWAY ITEMS
    SUB-TOTAL 455364.27 SUB-TOTAL 539222.00 SUB-TOTAL 673556.42STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  877189.35CROWDER CONSTRUCTION CO.
     2  904414.37TAYLOR & MURPHY CONSTRUCTION CO, INC
     3  947849.85COLWELL CONSTRUCTION CO.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76000.00 85000.00 70000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 13000.00 10000.00 12000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 94000.00 150000.00 64000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 5000.00 5000.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  10 CY  21.50 215.00 50.00 500.00 9.00 90.00UNDERCUT EXCAVATION
0006 0080000000-E SP   250 TON 27.00 6750.00 25.00 6250.00 23.00 5750.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  250 CY  43.00 10750.00 31.00 7750.00 29.00 7250.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  4.50 2250.00 5.00 2500.00 1.60 800.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  22 TON 37.75 830.50 25.00 550.00 45.00 990.00FND CONDIT MATL MINOR STRS
0010 0345000000-E 310  44 LF  64.50 2838.00 35.00 1540.00 42.00 1848.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  20 LF  43.00 860.00 35.00 700.00 30.00 600.0015" RC PIPE CULV III
0012 1220000000-E 545  200 TON 25.80 5160.00 25.00 5000.00 33.00 6600.00INCIDENTAL STONE BASE
0013 1330000000-E 607  150 SY  27.00 4050.00 25.00 3750.00 15.00 2250.00INCIDENTAL MILLING
0014 1489000000-E 610  350 TON 85.15 29802.50 79.21 27723.50 88.57 30999.50ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  150 TON 87.30 13095.00 81.20 12180.00 92.00 13800.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  290 TON 89.85 26056.50 83.56 24232.40 97.00 28130.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  40 TON 457.00 18280.00 425.00 17000.00 580.00 23200.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  5 TON 215.00 1075.00 185.00 925.00 175.00 875.00ASPH PLT MIX PVMT REPAIR
0019 2022000000-E 815  12 CY  1.00 12.00 20.00 240.00 6.00 72.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  9 CY  37.75 339.75 60.00 540.00 26.00 234.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  50 LF  21.50 1075.00 10.00 500.00 2.50 125.006" PERF SUBDRN PIPE
0022 2055000000-E 815  2 EA  32.25 64.50 100.00 200.00 15.00 30.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  268.75 268.75 300.00 300.00 290.00 290.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  21.50 129.00 30.00 180.00 14.00 84.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  2687.50 2687.50 1500.00 1500.00 1930.00 1930.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  537.50 537.50 500.00 500.00 495.00 495.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  44 LF  32.25 1419.00 60.00 2640.00 19.00 836.00SHOULDER BERM GUTTER
0028 3030000000-E 862  200 LF  17.25 3450.00 16.00 3200.00 16.00 3200.00STL BM GUARDRAIL
0029 3045000000-E 862 37.5 LF  22.00 825.00 19.00 712.50 19.00 712.50SBGR SHOP CURVED
0030 3105000000-N 862  2 EA  150.00 300.00 90.00 180.00 90.00 180.00SBGR TERM SECT
0031 3150000000-N 862  5 EA  60.00 300.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0032 3195000000-N 862  1 EA  550.00 550.00 450.00 450.00 450.00 450.00GR ANCHOR TYPE AT-1
0033 3215000000-N 862  4 EA  1205.00 4820.00 1125.00 4500.00 1125.00 4500.00GR ANCHOR TYPE III
0034 3270000000-N SP   3 EA  1800.00 5400.00 1700.00 5100.00 1700.00 5100.00GR ANCHOR TYPE 350
0035 3387000000-N 862  2 EA  450.00 900.00 375.00 750.00 375.00 750.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0036 3628000000-E 876  4 TON 64.50 258.00 100.00 400.00 48.00 192.00RIP RAP, CLASS I
0037 3642000000-E 876  65 TON 43.00 2795.00 50.00 3250.00 46.00 2990.00RIP RAP, CLASS A
0038 3649000000-E 876  8 TON 43.00 344.00 75.00 600.00 52.00 416.00RIP RAP, CLASS B
0039 3656000000-E 876  535 SY  4.75 2541.25 4.00 2140.00 2.75 1471.25FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  48 SF  10.00 480.00 6.50 312.00 6.75 324.00WORK ZONE SIGNS (STAT)



JUN 05, 2008 03:17 PM

TIP NO B-4144 2:00 PM 2 /  6 020

HAYWOOD

33493.3.1

FED AID NO BRZ-1519(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER RICHLAND CREEK & APPROACHES ON SR-1519.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

CROWDER CONSTRUCTION CO. SUMMERS-TAYLOR, INC.

CHARLOTTE,  NC ELIZABETHTON,  TN

C201760MAY 20 2008
0.136 MI

0041 4405000000-E 1110  96 SF  9.00 864.00 5.70 547.20 8.35 801.60WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  30 SF  9.00 270.00 5.60 168.00 6.65 199.50WORK ZONE SIGNS (BARR)
0043 4420000000-N 1120  2 EA  10500.00 21000.00 9600.00 19200.00 17800.00 35600.00CHANGEABLE MESSAGE SIGN
0044 4430000000-N 1130  100 EA  45.00 4500.00 34.75 3475.00 34.00 3400.00DRUMS
0045 4445000000-E 1145  48 LF  30.00 1440.00 27.95 1341.60 25.10 1204.80BARRICADES (TYPE III)
0046 4450000000-N 1150  200 HR  17.00 3400.00 22.00 4400.00 56.82 11364.00FLAGGER
0047 4810000000-E 1205  11,034 LF  0.44 4854.96 0.41 4523.94 0.15 1655.10PAINT PVMT MARKINGS 4"
0048 4850000000-E 1205  730 LF  1.25 912.50 1.00 730.00 2.45 1788.50LINE REMOVAL 4" WIDE
0049 4915000000-E 1264  3 EA  70.00 210.00 35.00 105.00 150.00 450.007' U-CHANNEL POSTS
0050 4955000000-N 1264  3 EA  69.00 207.00 34.50 103.50 250.00 750.00OBJECT MARKERS (END OF RD
0051 5691300000-E 1520  298 LF  43.00 12814.00 47.00 14006.00 68.60 20442.808" SANITARY GRAVITY SEWER
0052 6000000000-E 1605  775 LF  2.75 2131.25 6.00 4650.00 3.25 2518.75TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 43.00 3225.00 50.00 3750.00 40.00 3000.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  205 TON 43.00 8815.00 40.00 8200.00 42.00 8610.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  160 TON 37.75 6040.00 30.00 4800.00 32.00 5120.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 2.5 ACR 1650.00 4125.00 1500.00 3750.00 643.00 1607.50TEMPORARY MULCHING
0057 6018000000-E 1620  100 LB  9.50 950.00 8.00 800.00 2.60 260.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.5 TON 3225.00 1612.50 3000.00 1500.00 526.00 263.00FERT FOR TEMP SEEDING
0059 6024000000-E 1622  30 LF  10.75 322.50 20.00 600.00 13.50 405.00TEMPORARY SLOPE DRAINS
0060 6027000000-N 1622  1 EA  107.50 107.50 100.00 100.00 520.00 520.00INLET PROTCN @ SLOPE DRNS
0061 6029000000-E SP   725 LF  2.15 1558.75 2.60 1885.00 3.50 2537.50SAFETY FENCE
0062 6030000000-E 1630  955 CY  2.15 2053.25 8.00 7640.00 11.00 10505.00SILT EXCAVATION
0063 6036000000-E 1631  410 SY  2.50 1025.00 2.25 922.50 2.50 1025.00MATTING FOR EROS CONTROL
0064 6037000000-E SP   15 SY  35.00 525.00 12.00 180.00 12.30 184.50COIR FIBER MAT
0065 6038000000-E SP   275 SY  13.00 3575.00 12.00 3300.00 6.70 1842.50PERM SOIL REINF MAT
0066 6042000000-E 1632  20 LF  5.50 110.00 15.00 300.00 3.75 75.001/4" HARDWARE CLOTH
0067 6070000000-N SP   4 EA  800.00 3200.00 500.00 2000.00 195.00 780.00SPECIAL STILLING BASINS
0068 6071030000-E SP   300 LF  7.55 2265.00 7.50 2250.00 8.70 2610.00COIR FIBER BAFFLES
0069 6071050000-E SP   2 EA  1612.50 3225.00 975.00 1950.00 850.00 1700.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 2.5 ACR 2750.00 6875.00 2500.00 6250.00 1378.00 3445.00SEEDING AND MULCHING
0071 6087000000-E 1660 1.5 ACR 400.00 600.00 300.00 450.00 70.00 105.00MOWING
0072 6090000000-E 1661  50 LB  20.00 1000.00 15.00 750.00 4.20 210.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 4400.00 1100.00 4000.00 1000.00 720.00 180.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  10.00 500.00 7.00 350.00 2.20 110.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 1.75 TON 1250.00 2187.50 1100.00 1925.00 425.00 743.75FERTILIZER TOPDRESSING
0076 6114000000-N SP   2 HR  125.00 250.00 75.00 150.00 60.00 120.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   12 EA  425.00 5100.00 400.00 4800.00 60.00 720.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 25000.00 9000.00 20000.00CM&R TEMP ACCESS ***********
(14+85.00-L-)
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0079 8035000000-N 402 Lump Sum 35000.00 12000.00 35000.00REMV EXIST STR **********
(14+85.00-L-)

0080 8105560000-E SP   11 LF  595.00 6545.00 630.00 6930.00 530.00 5830.004'-0" DRILLD PIER IN SOIL
0081 8105660000-E SP   27 LF  2123.50 57334.50 2640.00 71280.00 1955.00 52785.004'-0" DRILLD PIER NO SOIL
0082 8111600000-E SP   14 LF  516.00 7224.00 500.00 7000.00 480.00 6720.00PERM STL CASING FOR 4' PIER
0083 8113000000-N SP   1 EA  2300.00 2300.00 2000.00 2000.00 2000.00 2000.00SID INSPECTION
0084 8115000000-N SP   1 EA  2800.00 2800.00 2500.00 2500.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0085 8119000000-E 412  600 CY  25.00 15000.00 10.00 6000.00 13.00 7800.00UNCLASSIFIED STR EXCAV
0086 8147000000-E 420  5,868 SF  27.75 162837.00 23.00 134964.00 34.00 199512.00REINF CONCRETE DECK SLAB
0087 8161000000-E 420  5,841 SF  0.70 4088.70 1.00 5841.00 0.44 2570.04GROOVING BRIDGE FLOORS
0088 8182000000-E 420 73.2 CY  800.00 58560.00 1000.00 73200.00 1150.00 84180.00CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 34000.00 17000.00 25500.00BRG APPR SLAB ***********

(14+85.00-L-)
0090 8217000000-E 425  14,903 LB  0.91 13561.73 2.00 29806.00 1.70 25335.10REINF STEEL (BRIDGE)
0091 8238000000-E 425  1,328 LB  1.95 2589.60 3.00 3984.00 2.65 3519.20SPIRAL COL REINF STL BRG
0092 8280000000-E 440 Lump Sum 545000.00 551000.00 526000.00STRUCTURAL STEEL
0093 8364000000-E 450  195 LF  110.00 21450.00 95.00 18525.00 95.00 18525.00HP12X53 PILES
0094 8391000000-N 450  13 EA  125.00 1625.00 250.00 3250.00 210.00 2730.00STEEL PILE POINTS
0095 8475000000-E 460 297.11 LF  215.00 63878.65 200.00 59422.00 225.00 66849.75TWO BAR METAL RAIL
0096 8517000000-E 460 312.11 LF  74.20 23158.56 65.00 20287.15 100.00 31211.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0097 8608000000-E 876  309 TON 32.50 10042.50 65.00 20085.00 44.00 13596.00RIP RAP II (2'-0")
0098 8622000000-E 876  343 SY  5.00 1715.00 3.00 1029.00 2.60 891.80FILTER FABRIC FOR DRAINAGE
0099 8657000000-N 430 Lump Sum 4000.00 8000.00 9100.00ELASTOMERIC BEARINGS
0100 8692000000-N SP  Lump Sum 5000.00 5000.00 13150.00EVAZOTE JOINT SEALS

 

    TOTAL 1550170.70 TOTAL 1569951.29 TOTAL 1580922.94CONTRACT TOTAL

 

    SUB-TOTAL 447460.46 SUB-TOTAL 501848.14 SUB-TOTAL 425618.05ROADWAY ITEMS
    SUB-TOTAL 1102710.24 SUB-TOTAL 1068103.15 SUB-TOTAL 1155304.89STRUCTURE ITEMS
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TIP NO B-4144 2:00 PM 4 /  6 020

HAYWOOD

33493.3.1

FED AID NO BRZ-1519(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER RICHLAND CREEK & APPROACHES ON SR-1519.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

R.E. BURNS & SONS CO., INC. SLOAN CONSTRUCTION COMPANY,
INC.

STATESVILLE,  NC ATLANTA,  GA

C201760MAY 20 2008
0.136 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 83000.00 98500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 9000.00 15000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 100000.00 145000.00 180000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 4500.00 4500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  10 CY  100.00 1000.00 25.00 250.00 20.00 200.00UNDERCUT EXCAVATION
0006 0080000000-E SP   250 TON 5.00 1250.00 20.00 5000.00 25.00 6250.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  250 CY  3.00 750.00 25.00 6250.00 25.00 6250.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  3.00 1500.00 2.50 1250.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  22 TON 30.00 660.00 25.00 550.00 35.00 770.00FND CONDIT MATL MINOR STRS
0010 0345000000-E 310  44 LF  50.00 2200.00 50.00 2200.00 50.00 2200.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  20 LF  50.00 1000.00 50.00 1000.00 50.00 1000.0015" RC PIPE CULV III
0012 1220000000-E 545  200 TON 30.00 6000.00 35.00 7000.00 20.25 4050.00INCIDENTAL STONE BASE
0013 1330000000-E 607  150 SY  15.00 2250.00 30.00 4500.00 65.00 9750.00INCIDENTAL MILLING
0014 1489000000-E 610  350 TON 100.00 35000.00 95.00 33250.00 90.00 31500.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  150 TON 105.00 15750.00 97.00 14550.00 92.00 13800.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  290 TON 120.00 34800.00 102.00 29580.00 97.00 28130.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  40 TON 650.00 26000.00 580.00 23200.00 580.00 23200.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  5 TON 400.00 2000.00 175.00 875.00 500.00 2500.00ASPH PLT MIX PVMT REPAIR
0019 2022000000-E 815  12 CY  20.00 240.00 10.00 120.00 12.00 144.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  9 CY  100.00 900.00 15.00 135.00 45.00 405.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  50 LF  10.00 500.00 5.00 250.00 8.00 400.006" PERF SUBDRN PIPE
0022 2055000000-E 815  2 EA  10.00 20.00 25.00 50.00 25.00 50.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  500.00 500.00 50.00 50.00 285.00 285.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 16.50 99.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  2000.00 2000.00 2300.00 2300.00 2500.00 2500.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  600.00 600.00 750.00 750.00 650.00 650.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  44 LF  110.00 4840.00 50.00 2200.00 35.00 1540.00SHOULDER BERM GUTTER
0028 3030000000-E 862  200 LF  16.00 3200.00 16.00 3200.00 16.00 3200.00STL BM GUARDRAIL
0029 3045000000-E 862 37.5 LF  19.00 712.50 19.00 712.50 19.00 712.50SBGR SHOP CURVED
0030 3105000000-N 862  2 EA  90.00 180.00 90.00 180.00 90.00 180.00SBGR TERM SECT
0031 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0032 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00 450.00 450.00GR ANCHOR TYPE AT-1
0033 3215000000-N 862  4 EA  1125.00 4500.00 1125.00 4500.00 1125.00 4500.00GR ANCHOR TYPE III
0034 3270000000-N SP   3 EA  1700.00 5100.00 1700.00 5100.00 1700.00 5100.00GR ANCHOR TYPE 350
0035 3387000000-N 862  2 EA  375.00 750.00 375.00 750.00 375.00 750.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0036 3628000000-E 876  4 TON 50.00 200.00 75.00 300.00 40.00 160.00RIP RAP, CLASS I
0037 3642000000-E 876  65 TON 50.00 3250.00 48.00 3120.00 40.00 2600.00RIP RAP, CLASS A
0038 3649000000-E 876  8 TON 50.00 400.00 65.00 520.00 45.00 360.00RIP RAP, CLASS B
0039 3656000000-E 876  535 SY  4.00 2140.00 2.30 1230.50 3.00 1605.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  48 SF  10.00 480.00 15.00 720.00 7.00 336.00WORK ZONE SIGNS (STAT)
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GRADING, DRAINAGE, PAVING, & STRUCTURE.
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TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

R.E. BURNS & SONS CO., INC. SLOAN CONSTRUCTION COMPANY,
INC.

STATESVILLE,  NC ATLANTA,  GA

C201760MAY 20 2008
0.136 MI

0041 4405000000-E 1110  96 SF  10.00 960.00 35.00 3360.00 6.50 624.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  30 SF  10.00 300.00 6.65 199.50 6.00 180.00WORK ZONE SIGNS (BARR)
0043 4420000000-N 1120  2 EA  2500.00 5000.00 7000.00 14000.00 10275.00 20550.00CHANGEABLE MESSAGE SIGN
0044 4430000000-N 1130  100 EA  50.00 5000.00 75.00 7500.00 38.00 3800.00DRUMS
0045 4445000000-E 1145  48 LF  25.10 1204.80 25.10 1204.80 30.00 1440.00BARRICADES (TYPE III)
0046 4450000000-N 1150  200 HR  25.00 5000.00 34.00 6800.00 17.50 3500.00FLAGGER
0047 4810000000-E 1205  11,034 LF  0.46 5075.64 0.41 4523.94 0.41 4523.94PAINT PVMT MARKINGS 4"
0048 4850000000-E 1205  730 LF  1.12 817.60 1.00 730.00 1.00 730.00LINE REMOVAL 4" WIDE
0049 4915000000-E 1264  3 EA  50.00 150.00 100.00 300.00 37.50 112.507' U-CHANNEL POSTS
0050 4955000000-N 1264  3 EA  150.00 450.00 130.00 390.00 37.00 111.00OBJECT MARKERS (END OF RD
0051 5691300000-E 1520  298 LF  35.00 10430.00 50.00 14900.00 45.00 13410.008" SANITARY GRAVITY SEWER
0052 6000000000-E 1605  775 LF  2.90 2247.50 3.25 2518.75 4.00 3100.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 50.00 3750.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  205 TON 50.00 10250.00 40.00 8200.00 45.00 9225.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  160 TON 50.00 8000.00 40.00 6400.00 38.00 6080.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 2.5 ACR 1500.00 3750.00 1500.00 3750.00 800.00 2000.00TEMPORARY MULCHING
0057 6018000000-E 1620  100 LB  8.00 800.00 8.00 800.00 6.00 600.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.5 TON 3000.00 1500.00 3000.00 1500.00 750.00 375.00FERT FOR TEMP SEEDING
0059 6024000000-E 1622  30 LF  15.00 450.00 15.00 450.00 14.00 420.00TEMPORARY SLOPE DRAINS
0060 6027000000-N 1622  1 EA  250.00 250.00 200.00 200.00 250.00 250.00INLET PROTCN @ SLOPE DRNS
0061 6029000000-E SP   725 LF  2.60 1885.00 2.60 1885.00 2.50 1812.50SAFETY FENCE
0062 6030000000-E 1630  955 CY  2.00 1910.00 6.00 5730.00 10.00 9550.00SILT EXCAVATION
0063 6036000000-E 1631  410 SY  2.25 922.50 2.25 922.50 3.00 1230.00MATTING FOR EROS CONTROL
0064 6037000000-E SP   15 SY  12.00 180.00 25.00 375.00 9.00 135.00COIR FIBER MAT
0065 6038000000-E SP   275 SY  12.00 3300.00 12.00 3300.00 6.00 1650.00PERM SOIL REINF MAT
0066 6042000000-E 1632  20 LF  15.00 300.00 5.00 100.00 5.00 100.001/4" HARDWARE CLOTH
0067 6070000000-N SP   4 EA  500.00 2000.00 200.00 800.00 1000.00 4000.00SPECIAL STILLING BASINS
0068 6071030000-E SP   300 LF  7.50 2250.00 6.50 1950.00 7.00 2100.00COIR FIBER BAFFLES
0069 6071050000-E SP   2 EA  975.00 1950.00 1000.00 2000.00 1000.00 2000.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 2.5 ACR 2800.00 7000.00 2500.00 6250.00 1500.00 3750.00SEEDING AND MULCHING
0071 6087000000-E 1660 1.5 ACR 300.00 450.00 300.00 450.00 125.00 187.50MOWING
0072 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00 6.00 300.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 4000.00 1000.00 4000.00 1000.00 750.00 187.50FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  7.00 350.00 7.00 350.00 6.00 300.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 1.75 TON 1100.00 1925.00 1100.00 1925.00 750.00 1312.50FERTILIZER TOPDRESSING
0076 6114000000-N SP   2 HR  75.00 150.00 75.00 150.00 35.00 70.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   12 EA  450.00 5400.00 1.00 12.00 750.00 9000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 50000.00 20000.00 30000.00CM&R TEMP ACCESS ***********
(14+85.00-L-)
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0079 8035000000-N 402 Lump Sum 30000.00 10000.00 40000.00REMV EXIST STR **********
(14+85.00-L-)

0080 8105560000-E SP   11 LF  400.00 4400.00 350.00 3850.00 540.00 5940.004'-0" DRILLD PIER IN SOIL
0081 8105660000-E SP   27 LF  2500.00 67500.00 2350.00 63450.00 2000.00 54000.004'-0" DRILLD PIER NO SOIL
0082 8111600000-E SP   14 LF  550.00 7700.00 200.00 2800.00 500.00 7000.00PERM STL CASING FOR 4' PIER
0083 8113000000-N SP   1 EA  2000.00 2000.00 1000.00 1000.00 2100.00 2100.00SID INSPECTION
0084 8115000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2550.00 2550.00CROSSHOLE SONIC LOGGING
0085 8119000000-E 412  600 CY  16.00 9600.00 9.00 5400.00 15.00 9000.00UNCLASSIFIED STR EXCAV
0086 8147000000-E 420  5,868 SF  29.00 170172.00 30.30 177800.40 34.00 199512.00REINF CONCRETE DECK SLAB
0087 8161000000-E 420  5,841 SF  1.70 9929.70 0.50 2920.50 0.62 3621.42GROOVING BRIDGE FLOORS
0088 8182000000-E 420 73.2 CY  775.00 56730.00 1000.00 73200.00 1450.00 106140.00CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 32000.00 30000.00 30000.00BRG APPR SLAB ***********

(14+85.00-L-)
0090 8217000000-E 425  14,903 LB  1.20 17883.60 1.50 22354.50 1.50 22354.50REINF STEEL (BRIDGE)
0091 8238000000-E 425  1,328 LB  2.50 3320.00 4.05 5378.40 2.50 3320.00SPIRAL COL REINF STL BRG
0092 8280000000-E 440 Lump Sum 560000.00 600000.00 580000.00STRUCTURAL STEEL
0093 8364000000-E 450  195 LF  95.00 18525.00 120.00 23400.00 75.00 14625.00HP12X53 PILES
0094 8391000000-N 450  13 EA  260.00 3380.00 165.00 2145.00 268.00 3484.00STEEL PILE POINTS
0095 8475000000-E 460 297.11 LF  240.00 71306.40 200.00 59422.00 250.00 74277.50TWO BAR METAL RAIL
0096 8517000000-E 460 312.11 LF  90.00 28089.90 77.00 24032.47 105.00 32771.551'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0097 8608000000-E 876  309 TON 15.00 4635.00 50.00 15450.00 55.00 16995.00RIP RAP II (2'-0")
0098 8622000000-E 876  343 SY  5.00 1715.00 3.00 1029.00 3.00 1029.00FILTER FABRIC FOR DRAINAGE
0099 8657000000-N 430 Lump Sum 4800.00 6000.00 12000.00ELASTOMERIC BEARINGS
0100 8692000000-N SP  Lump Sum 8000.00 10000.00 12000.00EVAZOTE JOINT SEALS

 

    TOTAL 1614277.14 TOTAL 1663662.76 TOTAL 1829762.91CONTRACT TOTAL

 

    SUB-TOTAL 450590.54 SUB-TOTAL 502030.49 SUB-TOTAL 567042.94ROADWAY ITEMS
    SUB-TOTAL 1163686.60 SUB-TOTAL 1161632.27 SUB-TOTAL 1262719.97STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1550170.70SIMPSON CONSTRUCTION CO., INC.
     2  1569951.29CROWDER CONSTRUCTION CO.
     3  1580922.94SUMMERS-TAYLOR, INC.
     4  1614277.14TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  1663662.76R.E. BURNS & SONS CO., INC.
     6  1829762.91SLOAN CONSTRUCTION COMPANY, INC.
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34509.2.GV1

FED AID NO STP-0431(24)

DESIGN BUILD.

ROCKY MOUNT NORTHERN CONNECTOR FROM SR-1604 (HUNTER HILL RD) TO US-301.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

REA CONTRACTING LLC

TARBORO,  NC CHARLOTTE,  NC

C201917MAY 20 2008
4.600 MI

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 31895000.00 32474444.00 43302728.24GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCT

 

    TOTAL 31895000.00 TOTAL 32474444.00 TOTAL 43302728.24CONTRACT TOTAL

 

    SUB-TOTAL 31895000.00 SUB-TOTAL 32474444.00 SUB-TOTAL 43302728.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  31895000.00PLT CONSTRUCTION CO., INC.
     2  32474444.00BARNHILL CONTRACTING COMPANY
  **  3  43302728.24REA CONTRACTING LLC
    ** IMPROPER PROPOSAL FORM
    ** OMITTED FUEL USAGE FACTOR CHART
    

** DENOTES IRREGULAR BID


